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e-Tender Notice 

 
PRESS NOTICE 

 

HARYANA PW(B&R) DEPARTMENT 
Notice Inviting Tender 

No. / Deptt/HRY. Dated   

 

The [Governor of Haryana] invites bids from the contractors who 
have created login ID on the portal http://works.haryana.gov.in 
through online bids on the website: Error! Hyperlink reference 
not valid.for the work detailed in the table. 

Name of Work:  

 
Time Limit 

 
 months (  Months) 

 
Tenders to be received till:  hours on dated   

1. Pre bid meeting (if applicable) will be held on -------------------- at 
11.30 Hrs. in the office of ............................................ Engineer, 
……………………………… City……………………. 

2. Bidder shall pay Rs. 1180/- as E-Service fee through Net 
Banking in favour of ―Society for IT initiative fund for e- 
Governance‖ payable at Chandigarh. 

3. For further details and e-tendering schedule please visit website 
Error! Hyperlink reference not 
valid.http://etenders.hry.nic.in 

 
For and on behalf of Governor of Haryana 

 
 
 

 Department 
 Circle 
Phone No.   

 
Email  

http://works.haryana.gov.in/
http://etenders.hry.nic.in/
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DETAIL NOTICE INVITING TENDER 

 
The [Governor of Haryana] invites the bids from the contractors who have created 
login ID on the portal http://works.haryana.gov.in through online bids on the 

website: Error! Hyperlink reference not valid.for the work detailed in the table 
below. 

 

Sr. 
No. 

Name 
of work 

Cost of 
work 

 
(in Rs ) 

Earnest 
money 
(For 
unregistered 
bidders only) 

(in Rs.) 

Cost  of 
bid 
docum 
ent (in 
Rs.) 

Time 
limit 

Date and time 
for   bid 
Submission. 

1 2 3 4 5 6  

1.    lacs 
for 
Contractors 
& 
 lacs 

 
 / 
- 

 
_Month 
s 

Upto  hrs. 

 for Societies    

Bidders registered on the portal http://works.haryana.gov.in are not required to 
deposit any earnest money and are required to submit earnest money declaration 
Form as provided in Section 7 of the bidding document. 
2. Interested bidders are encouraged to get themselves registered as contractor 

on the portalhttp://works.haryana.gov.in. 
3. Cost of Bid Form: Rs.  /-(non-refundable) (to be submitted online). 
4. Availability of Bid document and mode of submission: 

 

a. Tender document is available online on http://etenders.hry.nic.in 

b. i. Earnest Money: for un-registered bidders – Online. 

ii. Earnest Money Declaration Form: Bidders registered by Haryana 

Government – the bidder shall upload an earnest money declaration form as 

per format given in Section – 7 in the bidding document online. 

c. Tender document fee to be paid – Online 

d. Submission of Technical Bid – Online 

e. Submission of Price Bid – Online 

 
5. In the first instance, Earnest money /Earnest money Declaration Form (as 

provided in Section 7) shall be opened online and checked for correctness along 
with tender document fee. If the earnest money declaration form / earnest 
money are found in order, Technical Bid shall be opened (Online) in the presence 
of such contractors who choose to be present. The Financial offer shall be 
opened (Online) only, if the bidders meet the qualification criteria as per the bid 
document. The date of opening of Financial Bid shall be intimated separately. 

http://works.haryana.gov.in/
http://works.haryana.gov.in/
http://works.haryana.gov.in/
http://etenders.hry.nic.in/


5 
 

 
Exemption of tender document fees of the Contractors / Agencies: 

i. ―Single tender shall normally not be considered unless there are special 
circumstances to do so. In such eventuality, decision to accept the single 
tender shall be as prescribed in the rules. If special circumstances are  
not present, tenders shall be re-called. If re-tendering again results in a 
single 
Tender, its acceptance may be considered with proper justification and 
reasons‖. Where on first call of tender, number of bidders participate in 
the tender but on Technical evaluation only one participating bidder 
qualifies, the tender shall be re-invited treating it as single tender. 

ii. Those bidders shall not be required to pay tender document fees, who 
choose to submit bids again on tender being re-called on account of 
single tender being received or single bidder qualifies on first call. 

6. Bidders shall have to pay the e-Service Fees of Rs. 1180/- in favour of ‗Society 
for IT initiative fund for e-Governance through Debit Cards & Internet Banking 
Accounts are required to be paid online directly through Internet Baking 
Accounts. 

 
7. Last Date/ Time for receipt of bids through e-tendering: 

 
 (dd/mm/yyyy) up-to  Hrs. (time) 

 
8. The site for the work is available. 

 
9. Only online submission of bids is permitted, therefore; bids must be submitted 

online on website http://etenders.hry.nic.in. The technical qualification part of 
the bids will be opened online at  Office,  on  at   
hrs. by the authorized officers. If the office happens to be closed on the date of 
opening of the bids as specified, the bids will be opened online on the next 
working day at the same time. 

 
10. The bid for the work shall remain open for acceptance during the bid validity 

period to be reckoned from the last date of ‗Submission of Online Bids. Bids as 
submitted online shall be valid for 120 days from the date of bid closing i.e. from 
last date of submission of online bids. In case the last day to accept the tender 
happens to be holiday, validity to accept tender will be the next working day. 

 
11. Bidders may bid for any one or more of the works mentioned in the Table above. 

12. To qualify for a package of contracts made up of this and other contracts for 
which bids are invited in the same NIT, the bidder must demonstrate having 
experience and resources sufficient to meet the aggregate of the qualifying 
criteria for the individual contracts. 

 
13. Other details can be seen in the bidding documents. The Employer shall not be 

held liable for any delays due to system failure beyond its control. Even though 
the system will attempt to notify the bidders of any bid updates, the Employer 

http://etenders.hry.nic.in/
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shall not be liable for any information not received by the bidder. It is the 
bidders‘ responsibility to verify the website for the latest information related to 
the tender. 

 
14. Conditional tenders will not be entertained and are liable to be rejected. 

 
15. In case the day of opening of tenders happens to be holiday,  the tenders will be 

opened on the next working day. The time, mode and place of receipt of tenders 
and other conditions will remain unchanged. 

16. The invitation of this tender can be cancelled without assigning any reason. 

17. The societies shall produce an attested copy of the resolution of the Co-operative 
department for the issuance of tenders. 

18. The tender without Earnest money Earnest money Declaration form and tender 
document fee will not be opened. 

19. The jurisdiction of court will be as defined as in Appendix to ITB. 

20. The tender of the bidder who does not satisfy the qualification criteria in the bid 
documents are liable to be rejected and financial bids will not be opened. 

 
21. The tender of the bidder who does not satisfy the qualification criteria in the bid 

documents are liable to be rejected and financial bids will not be opened. 

 
22. The Pre-bid meeting will be held as per the details in Appendix to ITB. 

 
23. The bidders may note that the works are to be carried out strictly as per the 

applicable laws, permits, rules and regulations. Any damages / penalties 
imposed by any statutory authority, like NGT etc, on account of noncompliance 
of any applicable laws, permits, rules and regulations shall have to be borne by 
the contractor. 

 
24. The undersigned reserves the right to reject any or all of the bids without 

assigning any reason. 
 

For & on behalf of [Governor of Haryana]. 

  Department  Circle 
Phone No.  
Email  
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KEY DATES 
 

 

1. Date of Issue of Notice Inviting Bid : Date   

2. Period of availability of Bidding 

Documents on website 

http://etenders.hry.nic.in 

 
: 

From 

Date  Month Year   

To 

Date  Month Year   

3. Time, Date of Pre-bid Meeting : Date  at  hrs 

4. Deadline for Receiving Bids online : Date  at  hrs 

5. Opening of Bids 
(Tender Document fee & Earnest Money 

Declaration Form) 

: Date  at  hrs 

6. Time and Date for opening of Part-I of 
the Bid (Technical Qualification Part) 

: Date  at  hrs 

7. Time and Date of opening of Part-II of 
the Bid (Financial Part) of the Bidders 

who Qualify in Part I of the Bid. 

: To be intimated. 

8. Last Date of Bid Validity : Date   

9. Officer inviting Bids   Engineer 
 Department 
 City 

http://etenders.hry.nic.in/
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A. General 

1. Scope of Bid 
 

1.1 The Employer (Appendix to ITB) on behalf of ‗Authority‘ (defined in Appendix 
to ITB) invites bids for the construction of Works as described in these 
documents and referred to as ―the Works‖. The name of the works is 
provided in the Appendix to ITB. The bidders may submit bids for any or all 
of the works detailed in the table given in the Notice Inviting Tender. Bid for 
each work should be submitted separately. The bidders should refer Section 
4-A for the detailed scope of work and Section 4-B for Technical 
Specifications for the work. 

1.2 The successful Bidder will be expected to complete the Works by the 
Intended Completion Date specified in the Contract data. 

1.3 Throughout these documents, the terms ―bid‖ and ―tender‖ and their 
derivatives (bidder/tenderer, bid/tender, bidding/tendering etc.) are 
synonymous. 

1.4 The jurisdiction of court will be as defined as in Appendix to ITB 

2. Source of Funds 

2.1 The expenditure on this project will be met from the budget provided by the 
Govt. of Haryana. 

3. Eligible Bidders 
 

3.1 The Invitation for Bids is open to all registered bidders on the portal 
http://works.haryana.gov.in and eligible bidders meeting the eligibility 
criteria as defined in ITB. 

3.2 The bidders in Joint Ventures are allowed as per the Appendix to ITB. 

 
3.3 Interested bidders who are not registered on Haryana Engineering Works 

Portal should upload the following documents at the time of bidding: 

 
a. Mandatory Documents 

i. Proof of Constitution - Partnership deed (in case of the partnership firm 

registration); or Certificate of Incorporation (in case of Private limited 

company, public limited company, Public sector undertaking, Limited Liability 

Partnership, registration); or Any proof substantiating constitution (in the 

case of society, trust, AOP, Government department, local authority, statutory 

body registration). 

ii. PAN Card 

iii. GST Certificate 

iv. Undertaking of Non-Blacklisting – (Certificate that contractor has not been 

blacklisted previously) 

http://works.haryana.gov.in/


10 
 

v. Proof of immovable properties/self-certification that doesn't have any property 

vi. Cancelled Cheque / Proof of bank account 

vii. Proof of Address 

viii. The applicant himself or his employee (at least one) should be a Diploma 

Holder Engineer (Civil/Electrical/Agri./Hort.) as applicable. Accordingly, self- 

declaration certificate of applicant and his employee along with copy of 

Diploma certificate is to be submitted. 

ix. In case for electrical works the applicant or the employee of the applicant 
should  submit  valid  Wireman  License  from  Chief  Electrical  Inspector, 
Haryana 

b. Optional Documents 

i. TAN Number Document 

ii. MSME Registration Certificate (If Applicable) 

iii. Form 26AS for last three years (Provided by Income Tax Department) 

iv. LLCs (Limited Liability Company) to upload last audited balance sheet 

v. Change of constitution of agency 

vi. Litigation History (If any) 

vii. List of completed works if any 

viii. List of Abandoned works (if any) 

ix. Any Other relevant documents 

In case during examination it is found that any bidder for this category 
of works has not submitted above mandatory documents or has 
submitted false documents his bid shall be rejected. 

 
3.4 Bidders shall not be under a declaration of ineligibility for corrupt and 

fraudulent practices by the Central Government, the State Government or 
any public undertaking, autonomous body, authority by whatever name 
called under the Central or the State Government. 

4. Qualification of the Bidder 
 

A) For works put to tender upto Rs. 25.00 Lacs, a valid Registration/ 

contractor‘s id on the Haryana Engineering Works Portal.  

 
B) For works put to tender from Rs. 25.01 Lacs to Rs. 64.00 Lacs, a valid 

enlistment certificate with proof of ownership/ lease of specified 

machinery/ manpower as listed in Clause 39 of this document and 

contractor‘s id on Haryana Engineering Works Portal. 

(Technical Evaluation shall be carried out as per the requirement 

specified in Clause 39 of this document and financial bid of only 

responsive qualifying bidders shall be opened) 

 
C) For works put to tender from Rs. 64.01 Lacs onwards, following 

qualification criteria is required to be fulfilled:- 
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4.1 All bidders shall provide the Qualification Information as specified in 
Section-2 of this document, Forms of Bid and the undertaking(s) as 
specified in Section 7. The undertaking should be of a date after the first 
invitation of this tender. Initially the scanned copy of undertaking(s) shall 
have to be submitted in technical bid and before signing the agreement, 
the original undertaking(s) should be submitted by the bidders to the 
concerned Executive Engineer. The undertaking(s) in original shall make 
integral part of the agreement. 

4.2 All bidders participating in tenders costing more than Rs. 25.00 lacs 
shall include the following information and documents with their 
bids in Section 2, Qualification Information unless otherwise stated 
in the Appendix to ITB: 

 
(a) Copies of original documents defining the constitution or legal status, 

place of registration, and principal place of business; written power of 
attorney of the signatory of the Bid to commit the Bidder; 

(b) Total annual financial turnover of each of the last three years duly 
certified by Chartered Accountant; 

(c) (i)  Experience in works of a similar nature and size for each of the 
last seven years with certificates from the concerned officer not 
below the rank of Executive Engineer or equivalent;  

(ii) and details of works in progress or contractually committed with 
detail of clients who may be contacted for further information on 
those contracts; 

(d) The undertakings as per the format and language given in Section 7 of 
the document. The undertakings should be of a date after the 
invitation of this tender. The bids accompanying with the language 
deviated from the language of the draft provided in Section 2 shall be 
treated as non – responsive. 

4.3 All care should be taken by the bidder to submit correct information and 
documents in first place. No cognizance of the documents submitted 
subsequently by the bidder on his own regarding his technical bid shall be 
taken. However, clarification can be sought upto the extent of clearing any 
doubt on the documents already submitted online. 

 
4.4 Joint Ventures are permitted to bid for the work as defined in the 

Appendix to ITB. Bids submitted by a Joint Venture (JV) shall comply with 
the following requirements: 

 
a. There shall be a Joint Venture Agreement (as per the format given in 

Section-7) specific for these contract packages between the constituent 
firms, indicating clearly, amongst other things, the proposed distribution 
of responsibilities both financial as well as technical for execution of the 
work amongst them. For the purpose of this clause, the most experienced  
lead partner will be the one defined. A copy of the Joint Venture 
agreement shall be submitted before any award of work could be finalized. 

b. The bid, and in the case of the successful bidder, the Form of Agreement, 
etc., shall be signed and / or executed in such a manner as may be 
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required for making it legally binding on all partners (including operative 
parts of the ensuing Contract in respect of Agreement of Arbitration, etc.). 
On award of work, the Form of Agreement and Contract Documents shall 
be signed by all partners of the Joint Venture to conclude Contract 
Agreement. 

c. Lead partner shall be nominated as being partner-in-charge; and this 
authorization shall be evidenced by submitting a power of attorney signed 
by the legally authorized signatories of all the partners. 

d. The partner-in-charge shall be authorized to incur liabilities and to receive 
instructions for and on behalf of the partners of the Joint Venture, 
whether jointly or severally, and entire execution of the Contract 
(including payment) shall be carried out exclusively through the partner- 
in-charge. A copy of the said authorization shall be furnished in this Bid. 

e. All partners of the Joint Venture shall be liable jointly and severally for the 
execution of the Contract in accordance with the Contract terms, and a 
relevant statement to this effect shall be included in the authorization 
mentioned under sub clause I above as well as in the Form of Tender and 
the Form of Agreement (in case of a successful bidder). 

f. In the event of default by any partner, in the execution of his part of 
Contract, the Employer shall be so notified within 30 days by the partner- 
in-charge, or in the case of the partner-in-charge being the defaulter, by 
the partner nominated as partner-in-charge of the remaining Joint 
Venture. The partner-in-charge shall, within 60 days of the said notice, 
assign the work of the defaulting partner to any other equally competent 
party acceptable to the Employer to ensure the execution of that part of  
the Contract, as envisaged at the time of bid. Failure to comply with the 
above provisions will make the Contractor liable for action by the 
Employer under the Conditions of Contract. If the Most Experienced i.e. 
Lead Partner defined as such in the Communication approving the 
qualification defaults, it shall be construed as default of the Contractor 
and Employer will take action under the Conditions of Contract.  

 
g. Notwithstanding the permission to assigning the responsibilities of the 

defaulting partner to any other equally competent party acceptable to the 
Employer as mentioned in sub clause (f) above, all the partners of the 
Joint Venture will retain the full and undivided responsibility for the 
performance of their obligations under the Contract and/ or for 
satisfactory completion of the Works. 

 
h. The bid submitted shall include all the relevant information as required 

under the provisions of Sub-Clause 4.5 D of ITB and furnished separately 
for each partner. 

4.5 Qualification Criteria [applicable as per cost of work put to tender] 

4.5A  To qualify for award of the contract, each bidder in its name should have :- 
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i) Minimum average annual financial turnover (as certified by the 

Chartered Accountant) during the last three years, ending 31st March of 

the previous financial year, should not be less than 30% of the value of 

work. The turn over shall be updated to price level of the last financial 

year at the rate of 8% per year compounded yearly.  

ii) Experience of having successfully completed or substantially completed 

similar works (i.e. road/bridge/building works/airport runway/PHED/ 

IWRD works as applicable for that type of tender) during the last seven 

years ending last day of month previous to the one in which bids are 

invited should be either of the following:- 

(a) Three similar works each costing not less than 40% of the value of 
work. 

Or 

(b) Two similar works each costing not less than 50% of the value of work. 
Or 

(c) One similar work costing not less than 80% of the value of work. 
 

The amount of works shall be updated to price level of the last financial year 
at the rate of 8% per year compounded yearly. 

 
Note 1:- The works may have been executed by the applicant as Prime contractor or 

as a member of Joint Venture or sub-contractor. As sub-contractor, he 
should have acquired the experience of execution of all major items of 
works under the proposed contract. In case a project has been executed by 
a Joint Venture, the turnover or experience shall be evaluated in proportion 
to their participation of the Joint Venture. In case of experience as a sub- 
contractor, the certificate from the Principal Employer shall have to be 
furnished. 

Note 2:-Substantially completed works means those works which are at least 95% 
completed as on the date of submission (i.e. gross value of work done upto 
the last date of submission is 95% or more of the original contract price or 
enhanced contract price as the case may be) and continuing satisfactorily.  

 
Note 3:-Similar works means road work for road tender, building work for building 

tender, bridge work for bridge tender and so on. 

For these, a certificate from the employer shall be submitted along with 
qualification information clearly mentioning the name of work, Contract Value, 
billing amount. Date of commencement of works, satisfactory performance of the 
Contractor and any other relevant information. 

4.5 B Each bidder must produce: 

(i) An affidavit in the prescribed format given in this document in Section 
7. The affidavit should be of a date later then the date of calling of 
tender; and 

(ii) Such other certificates as defined in the Appendix to ITB. Failure to 
produce the certificates shall make the bid non-responsive. 
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4.5 C To qualify for a package of contracts made up of this and other contracts 

for which bids are invited in the Notice Inviting Tender, the bidder must 
demonstrate having experience and resources sufficient to meet the 
aggregate of the qualifying criteria for the individual contracts. 

4.5 D If bidder is a Joint Venture, the partners would be limited to three 
(including lead partner). Joint Venture firm shall be jointly and severally 
responsible for completion of the project. Joint Venture must fulfill the 
following minimum qualification requirement. 

i. The lead partner shall meet not less than 50% of qualification criteria 
given in sub-clause 4.5 A (i) & (ii) of ITB above. 

ii. Each of the remaining partners shall meet not less than 25% of all the 
criteria given in sub-clause 4.5 A (i) & (ii) of ITB above. 

iii. The Joint Venture must also collectively satisfy the subject of the criteria 
of Clause 4.5 B and 4.5 C of ITB for this purpose the relevant figures for 
each of the partners shall be added together to arrive at the Joint 
Venture total capacity which shall be 100% or more. 

 
iv. In the event that the Employer has caused to disqualify under Clause 

4.7 of ITB below all of the Joint Venture partners will be disqualified. 

 
v. Joint Venture Applicants shall provide a certified copy of the Joint 

Venture Agreement in demonstration of the partners undertaking joint 
and several liabilities for the performance of any contract entered into 
before award of work. 

vi. The available bid capacity of the JV as required under Clause 4.6 of ITB 
below will be applied for each partner to the extent of his proposed 
participation in the execution of the work. The total bid capacity 
available shall be more than estimated contract value. 

vii. The Sub-Contractors‘ experience and resources shall not be taken into 
account in determining the bidder‘s compliance with the qualifying 
criteria. 

4.5. EAny other requirement as specified elsewhere in the ITB. 

 
4.6 Bidders who meet the minimum qualification criteria will be qualified only if 

their available bid capacity for construction work is equal to or more than the 
total bid value. The available bid capacity will be calculated as under: 

 
Assessed Available Bid Capacity = (A*N*2- B) 

Where 

 
A = Maximum value of financial turnover (as certified by the Charted 

Accountant) in any one year during the last three years (updated to price 
level of the last financial year at the rate of 8% per year compounded 
yearly). 

N = Number of years prescribed for completion of the works for which bids are 
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invited (period up to 6 months to be taken as ½ and more than 6 months 
as 1 in a year). 

B = Value, at the current price level (compounded yearly @8% per year), of  
existing commitments and on-going works to be completed during the 
period of completion of the works for which bids are invited. 

 
4.7 Even though the bidders meet the above qualifying criteria, they are 

subject to be disqualified if they have:  

 made misleading or false representations in the forms, statements, 
affidavits and attachments submitted in proof of the qualification 
requirements; and/or 

 record of poor performance such as abandoning the works, not 
properly completing the contract, inordinate delays in completion, 
litigation history, or financial failures etc: and/or. 

 participated in the previous bidding for the same work and had quoted 
unreasonably high bid prices and could not furnish rational 
justification to the employer. 

5. One Bid per Bidder 

5.1 Each Bidder shall submit only one Bid for one work. A Bidder who submits 
more than one Bid for one work will cause the proposals with the Bidder‘s 
participation to be disqualified.  

6. Cost of Bidding 

 
6.1 The Bidder shall bear all costs associated with the preparation and submission 

of his Bid, and the Employer will, in no case, be responsible or liable for those 
costs. 

 
7. Site Visit 

7.1 The Bidder, at the Bidder‘s own responsibility and risk is encouraged to visit 
and examine the Site of Works and its surroundings and obtain all 
information that may be necessary for preparing the Bid and entering into a 
contract for construction of the Works. The costs of visiting the Site shall be 
at the Bidder‘s own expense. The Bidder acknowledges that prior to the 
submission of the bid, the Bidder/Contractor has, after a complete and 
careful examination, made an independent evaluation of the Scope of the 
Project, Specifications and Standards of design, construction and 
maintenance, Site, local conditions, physical qualities of ground, subsoil and 
geology, suitability and availability of access routes to the Site and all 
information provided by the Employer or obtained, procured or gathered 
otherwise, and has determined to its satisfaction the accuracy or otherwise 
thereof and the nature and extent of difficulties, risks and hazards as are  
likely to arise or may be faced by it in the course of performance of its 
obligations hereunder. The Employer makes no representation whatsoever, 
express, implicit or otherwise, regarding the accuracy, adequacy, correctness, 
reliability and/or completeness of any assessment assumptions, statement or 
information provided by it and the Bidder confirms that it shall have no claim 
whatsoever against the Employer in this regard. 
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B.BIDDING DOCUMENTS 

8. Content of Bidding Documents 

 
8.1 The set of bidding documents comprises the documents listed below 

and addenda issued in accordance with Clause 10 of ITB.  

1. Detail Notice Inviting Tender 

2. Instructions to Bidders including Appendix to bid 

3. Qualification Information and other forms. 

4. Conditions of Contract(Part I General Conditions of Contract, and Contract 

Data; Part II Special Conditions of Contract) 

5. Technical Specifications 

6. Drawings 

7. Bill of Quantities 

8. Form of Acceptance, Form of Agreement, Issue of Notice to Proceed with the 

Work, 

9. Forms of Securities and Form of Unconditional Bank Guarantee. 

 
8.2 The bidder is expected to examine carefully all instructions, conditions 

of contract, contract data, forms, terms and specifications, bill of 
quantities, forms and drawings in the Bid Document. Failure to comply 
with the requirements of Bid Documents shall be at the bidder‘s own 
risk. Pursuant to Clause 26 hereof, bids, which are not substantially 
responsive to the requirements of the Bid Documents, shall be rejected.  

 
9. Clarification of Bidding Documents and Pre-bid Meeting 

 
9.1 A prospective bidder requiring any clarification of the bidding documents may 

notify the Employer in writing or through email at the Employer‘s  address 
indicated in the invitation to bid. The Employer will respond to any request for 
clarification which he receives earlier than 10 days prior to the deadline for 
submission of bids. Copies of the Employer‘s response will be put on website 
including a description of the enquiry but without identifying its source. 

 
9.2 If a pre-bid meeting is to be held, the bidder or his authorized representative 

is invited to attend it. Its date, time and address are given in the Appendix to 
ITB. 

9.3 The purpose of the meeting will be to clarify issues and to answer questions 
on any matter that may be raised at that stage. 

 
9.4 Minutes of the meeting, including the text of the questions raised (without 

identifying the source of the enquiry) and the responses given will be uploaded 
for information of the public or other bidders. Any modifications of the bidding 
documents listed in Clause 8.1 of ITB, which may become necessary as a 
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result of the pre-bid meeting shall be made by the Employer exclusively 
through the issue of an Addendum pursuant to Clause 10 of ITB and not 
through the minutes of the pre-bid meeting. 

9.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification 
of a bidder. 

10. Amendment of Bidding Documents 

 
10.1 Before the deadline for submission of bids, the Employer may modify the 

bidding documents by issuing corrigendum. 

10.2 Any addendum/corrigendum thus issued shall be part of the bidding 
documents and put on website only and shall be deemed to have been 
communicated to all the bidders. The Employer will assume no responsibility 
in this regard. 

 
10.3 To give prospective bidders reasonable time in which to take an addendum 

into account in preparing their bids, the Employer shall extend, as necessary, 
the deadline for submission of bids, in accordance with Clause 20.2 of ITB. 

 
11 PREPARATION OF BIDS 

 
11.1 Language of Bid 

All documents relating to the Bid shall be in English language. 

 
12. Documents Comprising the Bid 

 
The Bid submitted by the Bidder shall be in two separate parts: 

 
Part I Technical bid. This shall be named Technical Qualification Part of Bid 
and shall comprise of: 

 
i) The cost of the bidding documents. 

 
ii) The Earnest money in any of the forms as specified in clause 16 of ITB 

or Earnest Money declaration form specified in Section-7 as applicable. 

 
iii) Authorized address and contact details of the Bidder having the 

following information: 
a. Addressofcommunication: 

Telephone No.(s): 

Office: 

Mobile No.: 

 
b. Facsimile (FAX) No.: 

 
c. Electronic Mail Identification (E-mail ID): 
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iv) Qualification information, supporting documents as specified in ITB. 

v) Any other information/documents required to be completed and submitted by 
bidders, as specified in the Appendix to ITB, and 

vi) Scanned copy of the affidavit (on the format given in Section 7 of bid 
document). 

 
Part II. Financial Bid:-It shall be named Financial Bid and shall comprise of: 

 
Priced bill of quantities for items specified in Section 6; 

The following documents, which are not submitted with the bid, will be deemed 
to be part of the bid. 

 

Section Particulars 

1 Detail Notice Inviting Tender 

2 Instructions to Bidders 

3. Conditions of Contract 

4. Contract Data 

5. Technical Specifications 

6. Drawings 

 
13. Bid Prices 

13.1 The Contract shall be for the whole Works, as described in Clause 1.1 of ITB, 
based on the priced Bill of Quantities submitted by the Bidder.  

13.2 For item rate tenders, the bidder shall fill in item rate at its appropriate place 
in figures. Items for which no rate or price is entered by the bidder will not be  
paid for by the employer. Such item, where the bidder does not quote the price 
or leaves it blank, will be treated as item to be executed free of cost item from 
the contractor. 

13.3 For percentage rate tender, the bidder shall make its due diligence and quote 
a single percentage above or below HSR items including any premium if  
applicable and individual rate for NS items which are in the BOQ but not in 
HSR. NS Items in the BOQ, for which no rate or price is entered by the bidder 
will not be paid for by the Employer and considered as nil rate items. 

 
13.4 All duties, taxes(excluding GST), royalties, compensation, cost and other 

levies payable by the Contractor under the Contract or to execute item(s) of 
work or for any other cause, shall be included in the rates, prices, and total 
Bid price submitted by the Bidder online.The GSTamount shall be reimbursed 
on production of proof of deposit of GST with Govt. for the previous payment. 

13.5 The rates and prices quoted by the bidder are subject to adjustment during 
the performance of the Contract in accordance with the provision of Clause 42 
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A of the Conditions of Contract. 

 
14. Currencies of Bid 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian 
Rupees. 

15. Bid Validity 

15.1 Online Bids shall remain valid for a period of not less than 120 days after the 
deadline date for bid submission specified in ITB. A bid valid for a shorter 
period shall be rejected by the Employer as non-responsive. 

15.2 In exceptional circumstances, prior to expiry of the original time limit,  the 
Employer may request the bidders to extend the period of validity for a 
specified additional period. The request to the bidders‘ shall be made in 
writing or by email. A bidder may refuse the request without forfeiting his  
Earnest money. A bidder agreeing to the request will not be required or 
permitted to modify his bid, but will be required to extend the validity of his 
Earnest money for a period of the extension, and in compliance with Clause 
16 of ITB in all respects. 

 

16. Earnest money and Earnest money declaration Form 

 
16.1. The Bidder who does not have contractor id on HEWP can not 

participate in tendering process. Bidders who have contractor ID but 
have not registered on HEWP can participate in tendering process by 
paying the earnest money through online payment on the portal. 
Bidders who have contractor Id and are registered on HEWP and also 
have deposited one time deposit are eligible for participation in the 
tender by annexing bid specific Earnest Money Declaration Form 
generated from HEWP. 

a) Deleted 

b) Deleted. 

c) Deleted. 

d) Deleted. 

e) Deleted. 

 
16.2 Deleted. 

16.3 Deleted. 

16.4. The bidder who is registered as contractor with Haryana Government 
and is availing the exemption available for earnest money, shall upload 
bid specific Earnest Money Declaration form duly downloaded from 
HEWP. 

 
16.5  Any bid from the registered bidders not accompanied by an acceptable 
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Earnest Money Declaration form (in case exemption is availed) as above 
or not secured as indicated in Sub-Clauses 16.1 above shall be rejected 
by the Employer as non-responsive. 

 
16.6. The successful bidder shall be de-registered with forfeiture of his/its 

one time deposit of EMD exemption amount on HEWP and further 
barred from participation in future bidding for a period of 2 years, in 
case of failure to submit the Performance Bank Guarantee as per 
Clause 34 of this document. 

17. Alternative Proposals by Bidders 

 
17.1 Bidders shall submit offers that comply with the requirements of the 

bidding documents, including the Bill of Quantities and the basic 
technical design as indicated in the drawings and specifications. 
Conditional offer or alternative proposals will be rejected as non- 
responsive. 

 
18. Format and Signing of Bid 

 
Deleted 
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D. ONLINE SUBMISSION OF BIDS 

 
Bidding through E-Tendering System 

 
Instructions to bidder on Electronic Tendering System 

 
These conditions will over-rule the conditions stated in the tender documents, 
wherever relevant and applicable. 

 

 
19.1 Registration of bidders on e-Procurement Portal:- 

 
All the bidders intending to participate in the tenders processed online are 
required to get registered on the centralized e – Procurement Portal 
i.e.https://etenders.hry.nic.in. Please visit the website for more details. 

 
19.2 Obtaining a Digital Certificate: 

 
19. 2.1  The Bids submitted online should be encrypted and signed electronically 

with a Digital Certificate to establish the identity of the bidder bidding 
online. These Digital Certificates are issued by an Approved Certifying 
Authority, by the Controller of Certifying Authorities, Government of India. 

 
19.2.2 A Digital Certificate is issued upon receipt of mandatory identity (i.e. 

Applicant‘s PAN Card) and Address proofs and verification form duly 
attested by the Bank Manager / Post Master / Gazetted Officer. Only upon 
the receipt of the required documents, a digital certificate can be issued. 
For more details please visit the website – https://etenders.hry.nic.in. 

 
19.2.3 The bidders may obtain Class-II or III digital signature certificate from any 

Certifying Authority or Sub-certifying Authority authorized by the 
Controller of Certifying Authorities or may obtain information and 
application format and documents required for the issue of digital 
certificate from the authority. 

19.2.4 The bidder must ensure that he/she comply by the online available 
important guidelines at the portal https://etenders.hry.nic.in for Digital 
Signature Certificate (DSC) including the e-Token carrying DSCs. 

 
19.2.5 Bid for a particular tender must be submitted online using the digital 

certificate (Encryption & Signing), which is used to encrypt and sign the 
data during the stage of bid preparation. In case, during the process of a 
particular tender, the user loses his digital certificate (due to virus attack, 
hardware problem, operating system or any other problem) he will not be 
able to submit the bid online. 

 
Hence, the users are advised to keep a backup of the certificate and also 
keep the copies at safe place under proper security (for its use in case of 
emergencies). 

https://etenders.hry.nic.in/
https://etenders.hry.nic.in/
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19.2.6 In case of online tendering, if the digital certificate issued to the authorized 

user of a firm is used for signing and submitting a bid, it will be considered 
equivalent to a no-objection certificate/power of attorney /lawful 
authorization to that User. The firm has to authorize a specific individual 
through an authorization certificate signed by all partners to use the 
digital certificate as per Indian Information Technology Act 2000. Unless 
the certificates are revoked, it will be assumed to represent adequate 
authority of the user to bid on behalf of the firm in the department tenders 
as per Information Technology Act 2000. The digital signature of this 
authorized user will be binding on the firm. 

19.2.7 In case of any change in the authorization, it shall be the responsibility of 
management / partners of the firm to inform the certifying authority about  
the change and to obtain the digital signatures of the new person / user 
on behalf of the firm / company. The procedure for application of a digital 
certificate however will remain the same for the new user. 

 
19.2.8 The same procedure holds true for the authorized users in a private/Public 

limited company. In this case, the authorization certificate will have to be 
signed by the directors of the company. 

 
19.3 Pre-requisites for online bidding: 

 
In order to bid online on the portal http://etenders.hry.nic.in, the user 

machine must be updated with the latest Java & DC setup. The link for 

downloading latest java applet & DC setup are available on the Home page of 

the e-tendering Portal. 

 
19.4 Online Viewing of Detailed Notice Inviting Tenders: 

 
The bidders can view the detailed N.I.T and the time schedule (Key Dates) for 

all the tenders floated through the single portal e-Tender system on the Home 

Page at http://etenders.hry.nic.in 

 
19.5 Download of Tender Documents: 

 
The tender documents can be downloaded free of cost from the e-Tender 

portal http://etenders.hry.nic.in 

 
19.6 Key Dates: 

 
The bidders are strictly advised to follow dates and times as indicated in the 
online Notice Inviting Tenders. The date and time shall be binding on all 
bidders. All online activities are time tracked and the system enforces time 
locks that ensure that no activity or transaction can take place outside the 
start and end dates and the time of the stage as defined in the online Notice 
Inviting Tenders. 

http://etenders.hry.nic.in/
http://etenders.hry.nic.in/
http://etenders.hry.nic.in/
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19.7 Online Payment of eService fee & Bid Preparation & Submission (PQQ/ 
Technical & Commercial/Price Bid): 

 
Online Payment e-Service fee: 

 
The online payment for eService fee can be done using the secure electronic 
payment gateway by bidders/ Vendors online directly through Debit Cards 
& Internet Banking Accounts. The secure electronic payments gateway is an 
online interface between contractors and Debit card / online payment 
authorization networks. 

 
ii) PREPARATION & SUBMISSION Of online APPLICATIONS/BIDS: 

Detailed Tender documents may be downloaded from e-Tenders website 
(http://etenders.hry.nic.in) and tender mandatorily be submitted online. 
Scan copy of Documents to be submitted/uploaded for Prequalification or 
Technical bid under online. The required documents (refer to DNIT) shall be 
prepared and scanned in different file formats (in PDF /JPEG/MS WORD 
format such that file size is not exceed more than 10 MB) and uploaded 
during the on-line submission of Technical Bid. 
FINANCIAL or Price Bid PROPOSAL shall be submitted mandatorily online 
in the Excel Format. 

 
19.8 ASSISTANCE TO THE BIDDERS:- 

 
In case of any query regarding process of e- tenders and for undertaking 

training purpose, the intended bidder can also avail the following and can contact 
service provider as per below: 

 
Office Timings of Help-desk support for Single e-TenderPortal of Government 

of Haryana–Technical Support Assistance will be available over telephone Monday 
to Friday (09:00 am. To 5:00 pm) 0172-2700275 also contact to help desk team of 
Delhi (24 x 7) as given below 
0120-4001002 
0120-4200462 
0120-4001005 
0120-6277787 
All queries would require to be registered at our official email support as under (only 
those queries which are sent through email along with appropriate screen shots or 
error description will be considered as registered with the Help-desk) 
(a) Technical:– Support e proc (at) nic (dot) in 

(b) Policy Related:-cppp-doc(at) nic (dot) in 

 
Important Note:- 

 
(a) Any intending bidder can contact the helpdesk on or before prior to 4 hours 

of the scheduled closing date &time of respective e-Auction/Tender event. 
(b) For queries pertaining to e-Payment, please contact the help desk atleast 2 

businessdays prior to the closing date&time of e-Auction/Tender event. 
I Help-desk  support  will  remain  closed  during  lunch  break  i.e.from  1:30 

http://etenders.hry.nic.in/
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Pmupto2:15 PM on each working day. 
 

Schedule for Training 
 

Haryana e-Tender Help Desk Office will remain closed on Saturday, Sunday 
and National Holidays. 

 
NOTE:-Bidders participating in online tenders shall check the validity of his/her 

Digital Signature Certificate before participating in the online Tenders at the 
portal http://etenders.hry.nic.in. 
For help manual please refer to the ‗Home Page‘ of the e-Tender website at 
https://etenders.hry.nic.in and click on the available link ‗How to ...? to 
download the file. 

 
20. Deadline for Submission of Bids 

 
20.1 Complete Bids in two parts as per clause 19 above must be submitted by the 

Bidder online not later than the date and time indicated in the Appendix to 
ITB. 

20.2 The Employer may extend the deadline for submission of bids by issuing an 
amendment in accordance with Clause 10.3 of ITB. In such case all rights and 
obligations of the Employer and the bidders previously subject to the original 
deadline will then be subject to the new deadline. 

21. Late Bids 

21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 
will be returned unopened to the bidder. 

21.2. Deleted. 
 

21.3 No bid shall be modified or withdrawn after the deadline of submission of 
bids. 

21.4 Withdrawal or modification of a bid between the deadline for submission of 
bids and the expiration of the original period of bid validity specified in clause 
15.1 above or as extended pursuant to Clause 15.2 may result in the 
forfeiture of the Earnest money pursuant to Clause 16 or invite action as per 
Earnest Money declaration undertaking. 

http://etenders.hry.nic.in/
https://etenders.hry.nic.in/
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E. Bid Opening and Evaluation 
 

Bid Opening 

 
23.1 The Employer inviting the bids or its authorized representative will open the 

bids online in the presence of the bidders or their representatives who choose 
to attend at time, date and the place specified in Appendix to ITB. 

23.2 In the event of the specified date for the Opening of bids being declared a 
holiday for the Employer, the Bids will be opened at the appointed time and 
location on the next working day. 

 
23.3 The file containing the Part-I of the bid will be opened first. 

23.4 The amount, form and validity of the cost of bidding document and earnest 
money furnished with each bid will be announced. If the cost of bidding 
document and earnest money furnished does not conform to the amount and 
validity period as specified in the Invitation for Bid, and has not been 
furnished in the form specified in Clause 16, the remaining technical bid will 
not be opened and will be disqualified for opening of financial bid. Similarly for 
registered bidders, bid not accompanied by the Earnest Money declaration 
form, shall be rejected and technical bid not be opened. 

23.5 The Employer will also prepare minutes of the Bid opening, including the 
information disclosed in accordance with Clause 23.4 of ITB. 

 
23.6  
(i) Subject to confirmation of the earnest money, the bids accompanied with valid 

earnest money/earnest money declaration form will be taken up for evaluation 
with respect to the Qualification Information and other information furnished in 
Part I of the bid pursuant to Clause 12.1. 

 
(ii) The technical bid will be evaluated on the basis of the documents submitted 

online by the bidder and no modification of his technical bid will be sought 
from the bidder. No cognizance of the documents submitted subsequently by 
the bidder on his own regarding his technical bid shall be taken. However, 
clarification can be sought upto the extent of clearing any doubt the documents 
already submitted online. 

 
(iii) The bidders will respond in not more than 7 days of issue of the clarification 

letter, which will also indicate the date, time and venue of opening of the 
Financial Bid. 

 
(iv) Immediately, on receipt of these clarifications the Evaluation Committee will 

finalize the list of responsive bidders whose financial bids are eligible for 
consideration. 

23.7 The Employer shall hoist the result of technical evaluation of bids alongwith 
the reasons for rejection of Part-I of the bid (Technical bid) on the website. 
Thereafter, the employer shall wait for 7 days before opening the financial bid 
of the qualified bidders so as to give the disqualified bidders and opportunity 
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to avail, if they so desire, any remedy available under the Law. 

 
23.8 Part II (Financial Bid) of bids of only those bidders will be opened online, who 

have qualified in Part I of the bid. The bidders‘ names, the Bid prices, the total 
amount of each bid, and such other details as the Employer may consider 
appropriate will be notified by the Employer at the time of bid opening. 

23.9 The Employer shall prepare the minutes of the online opening of Part-II of the 
Bids. 

 
24 Process to be Confidential 

Information relating to the examination, clarification, evaluation, and 
comparison of bids and recommendations for the award of a contract shall not 
be disclosed to bidders or any other persons not officially concerned with such 
process until the award to the successful Bidder has been announced. Any 
attempt by a Bidder to influence the Employer‘s processing of bids or award 
decisions may result in the rejection of his Bid. 

 
25 Clarification of Bids and Contacting the Employer 

25.1 No Bidder shall contact the Employer on any matter relating to its bid from 
the time of the bid opening to the time the contract is awarded except as 
specified in clause 25.3 here under. If the bidder wishes to bring additional 
information to the notice of the Employer, it should do so in writing. 

25.2 Any attempt by the bidder to influence the Employer‘s bid evaluation, bid 
comparison or contract award decision may result in the rejection of his bid. 

25.3 To assist in the examination, evaluation, and comparison of Bids, the 
Employer may, at his discretion, ask any Bidder for clarification of his Bid, 
including breakdowns of unit rates. The request for clarification and the 
response shall be in writing or by email, but no change in the price or 
substance of the Bid shall be sought, offered, or permitted. 

 
26. Examination of Bids and Determination of Responsiveness 

 
26.1 During the detailed evaluation of ―Part-I of Bids‖, the Employer will determine 

whether each Bid 
(a) meets the eligibility criteria defined in Clauses 3 and 4; 
(b) has been properly signed; 
(c) is accompanied by the required securities; and 
(d) is substantially responsive to the requirements of the bidding documents. 

During the detailed evaluation of the ―Part-II of Bids‖, the responsiveness of 
the bids will be further determined with respect to the remaining bid conditions, i.e., 
priced bill of quantities. 

 
26.2 A substantially responsive ―Financial Bid‖ is one which conforms to all the  

terms, conditions, and specifications of the bidding documents, without 
material deviation or reservation. A material deviation or reservation is one 
(a) which affects in any substantial way the scope, quality, or performance of 

the Works; 
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(b) which limits in any substantial way, inconsistent with the bidding 
documents, the Employer‘s rights or the Bidder‘s obligations under the 
Contract; 

or 
whose rectification would affect unfairly the competitive position of other 
bidders presenting substantially responsive bids. 

 
26.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and 

may not subsequently be made responsive by correction or withdrawal of the 
non-conforming deviation or reservation. 

 
27. Correction of Errors. 

27.1. ―Financial Bids‖ determined to be substantially responsive will be checked by 
the ‗Employer‘ for any errors. Errors will be corrected by the Employer as  
follows: 

 
Where there is a discrepancy between the unit of any item mentioned in 
BOQ, from that in HSR, the unit mentioned in HSR shall prevail and 
the total resulting from multiplying the quoted rate by the quantity, 
shall be taken in to account. 

 
27.2. The amount stated in the ―Financial Bid‖ will be corrected by the Employer in 

accordance with the above procedure and the bid amount adjusted in the 
following manner. 

 
(a) If the Bid price increases as a result of these corrections, the amount as 

stated in the bid will be the ‗bid price‘ and the increase will be treated 
as rebate; 

(b) If the bid price decreases as a result of the corrections, the decreased 
amount will be treated as the ‗bid price‘.  

 
28. Adjusted in bid price pursuant to clause 27 above, shall be considered as 

binding upon the Bidder. If the Bidder does not accept the corrected amount 
the Bid will be rejected, and action as per provisions of Earnest Money 
Declaration Form shall be initiated or Earnest Money shall be forfeited as 
applicable. 

 
29. Evaluation and Comparison of Bids 

29.1 The Employer will evaluate and compare only the bids determined to be 
substantially responsive in accordance with Clause 26 of ITB. 

29.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated 
Bid Price by adjusting the Bid Price as follows: 

(a) Adjustments to reflect discounts or other price offered in Financial bid 
submitted online. 

29.2.1  After adjustment, if the lowest bid price of 2 or more bidders is found to be  
exactly same, the average annual turnover worked out in Clause 4.5 shall be 
the governing factor for deciding the successful bidder. The bidder having 
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higher average annual turnover shall be preferred bidder. 

 
29.3 If the Bid of the successful Bidder is seriously unbalanced in relation to the 

Engineer‘s estimate of the cost of work to be performed under the contract, 
the Employer may require the Bidder to produce detailed price analysis for 
any or all items of the Bill of Quantities, to demonstrate the internal 
consistency of those prices. After evaluation of the price analysis, the 
Employer may require that the amount of the Performance Security set forth 
in Clause 34 of ITB be increased at the expense of the successful Bidder to a 
level sufficient to protect the Employer against financial loss in the event of  
default of the successful Bidder under the Contract. The amount of the 
increased Performance Security shall be decided at the sole discretion of the 
Employer, which shall be final, binding and conclusive on the bidder. The 
amount of additional performance security shall be equal to an amount 
arrived at as below: - 

 
(i) If the Bid price offered by the contractor is negatively unbalanced upto the 

10% of the estimated project cost (as per analytical rates / N.S. rates).  

In such cases no additional performance security shall be taken from the 

successful bidder; 

 
(ii) If the bid price offered by the contractor is negatively unbalanced below 

10% and upto 20%   of the estimated project cost (as per analytical rates 

/ N.S. Rates): - 

 
In such case, Additional performance security shall be calculated @ 20% of  

the {(% below quoted by the contractor – 10%) of the estimated cost of the 

project}; 

 
(iii) If the bid price offered by the contractor is further negatively unbalanced 

below 20% of the estimated project cost (as per analytical rates / N.S. 

Rates): - 

 
In such case, the Additional performance security shall be calculated @ 

30% of the {(% below quoted by the contractor – 10%) of the estimated cost 

of the project}; 

 
(iv) 20% of the total unbalanced amount of all the seriously unbalanced items 

(i.e. unbalanced by more than 40% of the estimated amount of that 

particular item/items). 

 
Out of (i), (ii), (iii) and (iv) above Whichever is higher is to be deposited by the 

successful bidder. 

 
29.4 Validity of above Additional performance Security shall be valid until a date 28 

days from the date of issue of the certificate of completion. 
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29.5 The Employer reserves the right to accept or reject any variation or deviation. 
Variations and deviations and other factors, which are in excess of the 
requirements of the Bidding documents or otherwise result in unsolicited 
benefits for the Employer, shall not be taken into account in Bid evaluation. 

 
29.6 The estimated effect of the price adjustment conditions under Clause 47 of the 

Conditions of Contract, during the period of implementation of the Contract, 
will not be taken into account in Bid evaluation. 

30. The agency/Bidder to whom the work is allotted shall be paid lowest of the 
following in the running/final bills. 

I. Amount calculated with the accepted rates of lowest agency. 

II. Amount worked out with the accepted percentage above/below 
HSR+CP/analytical rates/ NS item rates, worked out in financial 
statement. Financial statement will be made a part of agreement.  
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F. AWARD OF CONTRACT 
 

31. Award Criteria 

 
31.1 Subject to Clause 32 of ITB, the Employer will award the Contract to the 

Bidder whose Bid has been determined: 

(i) To be substantially responsive to the bidding documents and who has offered 
the lowest evaluated Bid price and 

(ii) To be within the available bid capacity adjusted to account for his bid price 
which is evaluated the lowest in any of the packages opened earlier than the 
one under consideration. In no case, the contract shall be awarded to any 
bidder whose available bid capacity is less than the evaluated bid for tender 
cost more than Rs. 25.00 Lacs. 

32. Employer‘s Right to Accept any Bid and to Reject any or all Bids 

32.1 Notwithstanding Clause 31 above, the Employer reserves the right to accept or 
reject any Bid, and to cancel the bidding process and reject all bids, at any 
time prior to the award of Contract, without thereby incurring any liability to 
the affected Bidder or bidders or any obligation to inform the affected Bidder 
or bidders of the grounds for the Employer‘s action. 

 
33. Notification of Award and Signing of Agreement 

33.1 The bidder whose Bid has been accepted will be notified of the award by the 
Employer prior to expiration of the Bid validity period by email confirmed by 
registered letter. This letter (hereinafter and in the Part I General Conditions of 
Contract called the ―Letter of Acceptance‖) will state the sum that the 
Employer will pay to the Contractor in consideration of the execution, 
completion and maintenance of the works, by the Contractor during defect 
liability period as prescribed by the Contract (hereinafter and in the Contract 
called the ―Contract Price‖). 

 
33.2 The notification of award will constitute the formation of the Contract, subject 

only to the furnishing of a Performance Security in accordance with the  
provisions of Clause 34. 

 
33.3 The Agreement will incorporate all agreements between the Employer and the 

successful Bidder. It will be signed by the Employer and the successful Bidder 
after the Performance Bank Security is furnished. 

 
33.4 Upon the furnishing by the successful Bidder of the Performance Security, the 

Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful. 

33.5 Upon the furnishing by the successful Bidder of the Performance Security, the 
Employer shall issue the letter to proceed with the work. 

33.6 If the lowest tenderer (L-1) backs out, his earnest money shall be forfeited or 
action as per conditions of Bid Security Declaration Form shall be initiated. 
The agency will be de-barred for giving tenders for two year and the second 
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lowest tenderer (L-2), third lowest tenderer (L-3) in order of sequence, may be 
called upon to bring his offer to the same level as the originally first lowest 
tenderer. In the event of their refusal to do so, tenders shall be recalled. In 
case of great urgency, authority competent to accept the tender may authorize 
call of limited or short notice tenders. 

 
34. Performance Security 

34.1.a) Within 15 days of receipt of the Letter of Acceptance, the successful 
Bidder shall deliver to the Employer a Performance Security in any of the 
forms given below for an amount equivalent to 5% of the Contract price 
plus additional security for unbalanced Bids in accordance with Clause 
29.3 of ITB and Conditions of Contract: 

A Bank Guarantee in the form given in Section 7/FDR in the name of 
Executive Engineer concerned. Performance bank guarantee shall be 
valid until a date 45 days after the expiry of Defect Liability-cum- 
Maintenance Period. 

34.1.b) As per Haryana Govt. Co-operation Department Notification No. 8366-C- 
7-2016/13818 dated 08.12.2016, the performance security for Co- 
operative Labour and Construction Societies shall be half of the 
performance security applicable to contractors for works upto any value. 
In case of the Cooperative Labour and Construction Societies consisting 
of all women members or all SC members the performance security will 
be 25% of the performance security applicable to contractor.  

34.2 If the performance security is provided by the successful Bidder in the form of 
a Bank Guarantee/FDR, it shall be issued either (a) at the Bidder‘s option, by 
a Nationalized/Scheduled Indian Bank or (b) by a foreign bank located in 
India and acceptable to the Employer. 

 
34.3 Failure of the successful Bidder to comply with the requirements of Sub- 

Clause 34 shall constitute sufficient grounds for cancellation of the award and 
forfeiture of the Earnest money/action due as per Earnest Money declaration. 
The bidder shall also be debarred for period of 2 year from participation in 
tenders in any of the Departments/Boards/Corporations etc. of Haryana 
Government. If the work of is an urgent nature and cannot brook delay 
involved in re-tendering, the remaining tenderers shall be offered the lowest 
approved rates. If more than one tenderer turns up, then preferences shall be 
given to the tenderer graded according to the rates quoted in the first 
instance. 

34.4 Whenever the work value is enhanced on account of variation in 
quantities / change of scope of work during the execution, beyond 10% 
above the original agreement amount, the contractor shall be required to 
submit the additional Performance Security in the form of Bank 
Guarantee @ 5% of the enhanced value of contract with the same validity 
as applicable to the original Performance Security and a supplementary 
agreement for the revised work value shall be signed with the 
department which shall also define the mile stones as well as revised 
intended  completion  date.The  contractor  shall  deliver  additional 
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Performance Security within 21 days of receipt of request in this regard 
from the employer. 

Illustration: 
Original Amount 

of agreement 
Enhancement Amount after 

enhancement 
Additional Performance 

Rs 1,00,000.00 Rs 10,000.00 1,10,000.00 Nil 
Rs 1,00,000.00 Rs 15,000.00 1,15,000.00 5% of Rs 15,000.00 

 
34.5 Failure of the contractor to submit a valid additional Performance Bank 

Guarantee @ 5% of the enhanced value of contract as above shall invite 
similar penalties as prescribed for non-submission of original 
Performance Security. The time control on the revised work shall also be 
monitored and implemented on pro-rata basis as per the clauses 
applicable to the original work. 

 
35. Advances 

 
The Employer will provide Advances as stipulated in the conditions of 
contract, subject to maximum amount, as stated in the Contract Data. 

 
36. Corrupt or Fraudulent Practices 

36.1 The ‗Employer‘ will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent practices in 
competing for the contract in question and will declare the firm ineligible, 
either indefinitely or for a stated period of time; to be awarded a contract by 
Haryana Government in any of Departments/Boards/Corporations etc.  

 
36.2 The successful bidder shall be required to sign an Integrity Pact as provided 

in Section 7. 

36.3 The Employer requires the Bidders/Contractors to strictly observe the laws 
against fraud and corruption in force in India, namely, Prevention of 
Corruption Act, 1988. 

37. Debarring 

If a registered but unverified bidder submits Financial Bid online but he/it  
fails to submit the Earnest Money instruments in physical form by 5:00 pm 
with the Executive Engineer on the last date of submission of this tender, he / 
it shall be blacklisted for participation in the bidding in all future tenders 
floated by any of Department/Boards/Corporations etc. of Government of 
Haryana, for a period of 2 years. 

 
38. Completion of work 

The agency to whom the work is allotted shall complete the entire work as per 
drawings irrespective of quantities in the DNIT. The agency is bound to 
consult the drawings before tendering and tender the work accordingly. 
However, Clause 37 of GCC shall be applicable on the varied quantities. 
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Note:- After Clause 38 of ITB, any of the tendering Departments may include 
one or more clauses in the ITB as per specific requirement of the 
department/work. 

 
 

39. Instructions/ Special Qualification Requirements for Road Works 
 

(i) (For works of any value involving bituminous work of DBM and /or 
BC irrespective of amount of work) 

Each bidder must demonstrate (Submit proof) of the ownership of Batch 
Type Hot Mix Plant for the bids of the works where there is a provision 
of Batch Type Hot Mix Plant in the BOQ. The Batch Type Hot Mix Plant 
should be in possession of the bidder on the date of the tender and 
should be in workable condition. The Batch Type Hot Mix Plant 
should be within a radial distance of 50 kms. This 50 kms distance 
shall be measured from the center of the starting and ending point of 
road work put to tender. The bidder shall submit a key-map showing 
the distance of location of Batch Type Hot Mix Plant to the center of 
starting and ending point of the road work put to tender. 

In case the agency does not possess the Batch Type Hot Mix Plant  
within a radial distance of 50 kms then the agency shall furnish 
unconditional Bank Guarantee of Rs. 1.00 Cr. which shall be released 
after the installation of Batch Type Hot Mix Plant within a radial 
distance of 50 kms. 
In case the bidder does not install Batch Type Hot Mix Plant within a 
radial distance of 50 kms, when the plant is required for execution of 
work, the Bank Guarantee shall be forfeited. 

(For composite works upto Rs. 5.00 Crore with provision of 
bituminous works of BM and / or PC only). 

Each bidder must demonstrate (Submit proof) of the ownership of Drum 
Type / Batch Type Hot Mix Plant for the bids of the works where there 
is a provision of Drum Type Hot Mix Plant in the BOQ. The Drum Type 
/ Batch Type Hot Mix Plant (in workable condition) should be in 
possession of the bidder on the date of tender and the bidder shall 
submit proof of ownership of Drum Type / Batch Type Hot Mix Plant. 
The Drum Type / Batch Type Hot Mix Plant should be within a radial 
distance of 50 kms. This 50 kms distance shall be measured from the 
center of the starting and ending point of road work put to tender. The 
bidder shall submit a key-map showing the distance of location of Drum 
Type / Batch Type Hot Mix Plant to the center of starting and ending 
point of the road work put to tender. 

In case the agency does not possess the Drum Type / Batch Type Hot 
Mix Plant within a radial distance of 50 kms, then the agency shall 
furnish unconditional Bank Guarantee of Rs. 25.00 Lacs which shall be 
released after the installation of Drum Type / Batch Type Hot Mix Plant 
within a radial distance of 50 kms as stated above. 
In case the bidder does not install Drum Type / Batch Type Hot Mix 



34 
 

Plant within a radial distance of 50 kms, when the plant is required for 
execution of work, the Bank Guarantee shall be forfeited. 
The Drum Type / Batch Type Hot Mix Plant should have suitable 
arrangements for mixing RAP. 

(ii) Each bidder must demonstrate (Submit proof) the availability 
(either owned or leased) of concrete batches plant and fixed form 
concrete paver where the work involves cement concrete pavement 
costing less than Rs. 5.00 Crores and slip form paver where the 
work involves cement concrete pavement costing Rs. 5.00 Crores 
and above. 

(iii) Non submission of any of the above as required shall amount to 
declaration of tender as non-responsive. 

Note: - Here tendering Departments should specify following 
requirements as may be necessary for execution of the work:- 

 
1. Equipment, Plant & Machinery. 
2. Laboratory Equipment” 
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Appendix to ITB 
Instructions to Bidder Clause Reference 

 

Sr. 
No. 

Description Value to be printed on system 
generated CBD 

Clause No. 

1. Authority Governor of Haryana / 
Managing Director / 
Chief Administrator or 
Employer 

[Cl.1.1] or Press 
Notice/ 
DNIT 

2. The Employer is 
Designation: 
Address: 

Superintending 
Engineer/Deputy General 
Manager (IA) 

[Cl.1.1] or Press 
Notice/DNIT 

3. Name of authorized 
Representative 

 
 

[Cl.1.1] 

4. The Engineer is 
Designation: 
Address: 

 
 

[Cl.1.1] 

5. The Intended 
Completion Date for the 
whole of the Works is 
   months after start 
of work. 

DD/MM/YYYY [Cl.1.1, 17&27] 

6. The Works is (Name of 
the work) 

 
 

[Cl.1.1] 

7. The jurisdiction of court 
is 

 
 

[Cl.1.1] 

8. The average annual 
financial turn  over 
amount is 

Rs.  lacs 
(Rs.  only) 

[Cl.(4.5 A) (i)] 

9. Value of work is as 
under :- 

(i) Three works :- Rs…… Lacs 
(ii) Two works :- Rs…… 
Lacs 
(iii) Single Work:- Rs…… 
Lacs 

[Cl.(4.5 A) (ii)] 

10. The contact person is: Executive Engineer, 
 ,  / 
Asstt. General Manager, 
 , 
Address : 
Telephone No. 

[Cl.7.1] 

11. Place, Time and Date 
for pre-bid meeting are 

Place :- 
Time :- 
Date :- 

[Cl.9.2] 

 

 
 , 
 Department. 
 Circle 
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Section-2 
Qualification Information 

 

 

1. 
Individual Bidders  

1.1 Constitution or legal status of Bidder 
 

Place of registration: 

Principal place of business: 

Power  of  attorney  of  signatory  of  Bid  (if 
required) 

[attach copy] 
 

 
 

 
 

[attach] 

1.2 Total annual financial turnover of each of the 
last three year duly certified by Chartered 
Accountant 

(Rs. In lacs) 
Year   
Year   
Year   

1.3.1 Work performed as prime Contractor (in the same name and style) on 

construction works of a similar nature and volume over the last Seven years. Attach 

certificate from the Engineer-in-charge. 

 

Project 

Name 

Name of 

Employer 

Description 

of work 

Value of 

contract 

Contract 

No. 

Date 

of 

Issue 

of 

Work 

Order 

Stipulated 

date of 

completion 

Actual  

Date of 

Completion 

Remarks 

explaining 

reasons 

for delay, 

if any 

         

 
1.3.2 Work performed as Sub-Contractor (in the same name and style) on 
construction works of a similar nature and volume over the last Seven years. Attach 

certificate from Principal Employer (Main Client). Attach legal document of 

agreement / subcontract, Form 26 AS of the sub-contractor. 
 

Project Name of Description Value of Contract Date Stipulated Actual Date Remarks 

Name Employer of work contract No. of date of of explaining 

     Issue completion Completion reasons 

     of   for delay, 

     Work   if any 

     Order    

Notes on Form of Qualification Information 

The information to be filled in by bidders in the following pages will be used for 
purposes of post-qualification as provided for in Clause 4 of the Instructions to Bidders. 
This information will not be incorporated in the Contract. Attach additional pages as 
necessary. 
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1.3.3 Information on Bid Capacity (works for which bids have been 
submitted and works which are ongoing and yet to be completed) as on the 
date of this bid. 

Existing commitments and on-going construction works: 
 

Description 

of Work 

Place 

& 

State 

Contract 

No & 

Date 

Name & 

Address 

Of 

Employer 

Value of 

Contract 

(Rs. In 

lacs) 

Stipulated 

period of 

completion 

Value 

works 

remaining 

to 

completed 
(Rs. 
Lacs) * 

Anticipated 

Date of 
completion 

(1) (2) (3) (4) (5) (6) (7) (8) 

        

1.3.3 (A)   Works for which bids already submitted: 
 

Descriptio 
n of works 

Place & 
State 

Name & 
Address of 
Employer 

Estimated 
value of 
works 
(Rs. In 

lacs) 

Stipulated 
period of 
completion 

Date 
when 
decision is 
expected 

Remarks, if 
any 

1 2 3 4 5 6 7 
       

 
Note:- Here, any of the departments may specify the quantities of the 
work executed by the bidder. 



38 
 

Section 3 
Conditions of Contract 
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A. General 

1. Definitions 

Section 3 

Part I General Conditions of Contract 

 
Terms which are defined in the Contract Data are not also defined in the Conditions 
of Contract but keep their defined meanings. Capital initials are used to identify 
defined terms. 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of 
the Bid. 

 
Compensation Events are those defined in Clause 40 hereunder. 

 
The Completion Date is the date of completion of the Works as certified by the 
Engineer, in accordance with Clause 48.1. 

 
The Contract is the Contract between the Employer and the Contractor to execute , 
complete, and maintain the Works. It consists of the documents listed in Clause 2.3.  

 
The Contract Data defines the documents and other information which comprise 
the Contract. 

 
The Contractor is a person or corporate body whose Bid to carry out the Works, 
including routine maintenance, has been accepted by the Employer.  

 
The Contractor‘s Bid is the completed bidding document submitted by the 
Contractor to the Employer. 

 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as 
adjustedin accordance with the provisions of the Contract.  

 
Days are calendar days; months are calendar months. 

 
A Defect is any part of the Works not completed in accordance with the Contract or 
distressed development in the work irrespective of any causes. 

The Defect Liability-cum-Maintenance Periodis the period named in the contract 
Data and calculated from the Completion Date. 

The ‗Defect Liability-cum-Maintenance Period‘ is without any payment for 
maintenance activities. 

The Defect Liability-cum-Maintenance Period Certificate is the certificate issued 
by Engineer, after the Defect Liability-cum-Maintenance Period has ended and upon 
correction of Defects by the Contractor. 
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The Maintenance means the activities required to be carried out for routine 
maintenance of road relating to works covered in scope of work as per the agreement 
or enhanced agreement. 

 
Drawings include calculations and other information provided or approved by the 
Engineer for the execution of the Contract. 

The Employer is the party as defined in the Contract Data, who employs the 
Contractor to carry out the Works, including routine maintenance. The Employer 
may delegate any or all functions to a person or body nominated by him for specified 
functions. 

 
The Engineer is the person named in the Contract Data (or any other competent 
person appointed by the Employer and notified to the Contractor, to act in 
replacement of the Engineer) who is responsible for supervising the execution of the 
Works and administering the Contract. 

 
Equipment is the Contractor‘s machinery and vehicles brought temporarily to the 
Site to construct the Works. 

 
The Initial Contract Price is the Contract Price listed in the Employer‘s Letter of 
Acceptance. 

The Revised Contract Price is the Contract Price agreed after signing of a 
supplementary agreement with the Employer. 

 
The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date is specified in 
the Contract Data. The Intended Completion Date may be revised only by the 
Engineer by issuing an extension of time. 

 
Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

 
Plant is any integral part of the Works that shall have a mechanical, electrical, 
electronic, chemical, or biological function. 

 
The Site is the area defined as such in the Contract Data. 

 
Site Investigation Reports are those that were included in the bidding documents 
and are reports about the surface and subsurface conditions at the Site. 

 
Specification means the Specification of the Work included in the Contract and any 
modification or addition made or approved by the Engineer. Specifications for Road 
and Bridge Works (Latest Edition as on date of Tender) published by Ministry of Road 
Transport & Highways shall be applicable or any or all other specifications/IS Codes 
applicable to a work. 

 
The Start Date is given in the Contract Data. It is date when the Contractor shall 
commence execution of the works. It does not necessarily coincide with any of 
the Site Possession Dates. 
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A Sub-Contractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the construction work in the Contract, which 
includes work on the Site. 

 
Temporary Works are works designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the Works.  

A Variation is an instruction given by the Engineer, which varies the Works. 

 
The Worksas defined in the Contract Data, are what the Contract requires the 
Contractor to construct, install, maintain, and hand over to the Employer.  

Substantial completion means those works which are at least 95% completed as on 
the date of submission (i.e. gross value of work done upto the last date of submission 
is 95% or more of the original contract price) and continuing satisfactorily.  

 
2. Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter, and the other way around. Headings have no 
significance. Words have their normal meaning under the language of the  
Contract unless specifically defined. The Engineer will provide instructions 
clarifying queries about these Conditions of Contract. 

 
2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to 
the Completion Date and Intended Completion Date for the whole of the 
Works). 

 
2.3 The documents forming the Contract are to be taken as mutually explanatory, 

and unless otherwise expressly provided elsewhere in the Contract, the 
priority of the documents, in the event of any ambiguity between them, shall 
be interpreted in the following order of priority: 

 
(1) Agreement / Revised Agreement / Supplementary Agreement, 
(2) Notice to Proceed with the Work, 
(3) Letter of Acceptance, 
(4) Contractor‘s Bid, 
(5) Contract Data, 
(6) Special Conditions of Contract Part II, 
(7) General Conditions of Contract Part I, 
(8) Specifications, 
(9) Drawings, 
(10) Bill of Quantities, and 
(11) Any undertaking given subsequent to submission of bid. 
(12) Any other document listed in the Contract Data. 

 
3. Language and Law 
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3.1 The language of the Contract shall be English. The law governing the Contract 
are the Acts/Rules/Guidelines etc. notified by Government of India and 
Government of Haryana. 

3.2 The works are to be carried out strictly as per the applicable laws, permits, 
rules and regulations. Any damages / penalties imposed by any statutory 
authority, like NGT etc, on account of noncompliance of any applicable laws, 
permits, rules and regulations shall have to be borne by the contractor.  

4. Engineer‘s Decisions 

 
4.1 Except where otherwise specifically stated, the Engineer will decide 

contractual matters between the Employer and the Contractor in the role 
representing the Employer. However, if the Engineer is required under the 
rules and regulations and orders of the Employer to obtain approval of some  
other authorities for specific actions, he will so obtain the approval. 

4.2 Except as expressly stated in the Contract, the Engineer shall not have any 
authority to relieve the Contractor of any of his obligations under the Contract. 

 
5. Delegation 

 
5.1 The Engineer, with the approval of the Employer, may delegate any of his 

duties and responsibilities to other person, after notifying the Contractor, and 
may cancel any delegation after notifying the Contractor. 

 
6. Communications 

 
6.1 All certificates, notices or instructions to be given to the Contractor by the 

Employer/Engineer shall be sent on the address or contact details given by 
the Contractor. The address and contact details for communication with the 
Employer/ Engineer shall be as per the details given in Contract Data to GCC. 
Communications between parties that are referred to in the conditions shall be 
in writing. The Notice sent byfacsimile (fax) or other electronic means shall be 
effective on confirmation of the transmission. The Notice sent by Registered 
post or Speed post shall be effective on delivery or at the expiry of the normal 
delivery period as undertaken by the postal service. 

 
7. Subcontracting 

7.1(a) The Contractor may subcontract part of the work with the approval of 
the Employer in writing, up to the percentagedefined in contract data of 
the contract price only, but will not assign the Contract. It is expressly 
agreed that the Contractor shall, at all times, be responsible and liable for all 
his obligations under this Agreement notwithstanding anything contained in 
the agreements with his Sub-contractors or any other agreement that may be 
entered into by the Contractor and no default under any such agreement shall 
exempt the Contractor from his obligations or liability hereunder. 

7.1 (b)However, any specialized work can be Sublet to a Sub Contractor possessing 
required valid Experience and certificate required if any after approval from 
the Employer. 
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7.2  The Contractor shall not be required to obtain any consent from the Employer 

for: 

(a) the sub-contracting of any part of the Works for which the Sub- 
Contractor is named in the Contract; 

(b) the provision for labour, or labour component. 

(c) the purchase of Materials which are in accordance with the standards 
specified in the Contract. 

 
7.3. The Engineer should satisfy himself before recommending to the Employer 

whether the Sub-Contractor so proposed for the Works possesses the 
experience, qualifications and equipment necessary for the job proposed to be 
entrusted to him in proportion to the quantum of Works to be sub-contracted. 

 
7.4  While sub-contracting part of construction work as per provisions of Clause 

7.1 and7.3 above, the Contractor shall enter into formal sub-contract with 
sub-contractor making provisions for such requirements as may be specified 
by the Engineer including a condition that to the extent of inconsistency,  
provision of the Contract shall prevail over the provisions of the sub-contract. 
A copy of document of formal sub-contract shall be furnished to the Employer 
within a period of 30 days from the date of such sub-contract. In all such 
cases, on completion of the Contract, the Engineer, unless for reasons 
recorded in writing decides otherwise shall issue a Certificate of Experience to 
the contractor and in such certificate, the experience of the sub-contractors 
shall also be mentioned. The Copy of such certificate would also be endorsed 
to the sub-contractor. 

 
8. Other Contractors 

 
8.1 The Contractor shall cooperate and share the Site with Other Contractors, 

public authorities, utilities, and the Employer between the dates given in the 

Schedule of Other Contractors, as referred to in the Contract Data. The 

Contractor shall also provide facilities and services for them as described in 

the Schedule. The Employer may modify the Schedule of Other Contractors, 

and shall notify the Contractor of any such modification. 

 
8.2 The Contractor should take up the works in convenient reaches as decided by 

the Engineer to ensure there is least hindrance to the smooth flow of traffic 

including movement of vehicles and equipment of Other Contractors till the 

completion of the Works. 

9. Personnel 

 
9.1 The Contractor shall ensure that the personnel engaged by it in the 

performance of its obligations under this Contract are at all times 

appropriately qualified, skilled and experienced in their respective functions. 

 
9.2 The Contractor shall employ for the construction work and operation of lab, 



44 
 

the technical personnel named in the Contract Data or other technical persons 

approved by the Engineer. Before signing the agreement the contractor will 

submit the bio data of the technical personnel, as given in contract data, he 

proposes to employ on this work to the Engineer and will get the bio data 

approved from the Engineer. The Engineer will approve any proposed 

replacement of technical personnel only if their relevant qualifications and 

abilities are substantially equal to or better than those of the personnel stated 

in the Contract Data. 

 
9.3 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor‘s staff or work force, stating the reasons, the Contractor shall 

ensure that the person leaves the Site within seven days and has no further 

connection with the Works in the Contract. The Contractor shall then appoint 

(or cause to be appointed) a replacement. 

 
9.4 The Contractor shall not employ any retired Gazetted officer who has worked 

in the Engineering Department of the State Government and has either not 

completed two years after the date of retirement or has not obtained State 

Government‘s permission for employment with the Contractor. 

 
9.5 The Engineer may require the Contractor to remove (or cause to be removed) 

any person employed on the Site or Works, including the Contractor‘s 

Representative, who in the opinion of the Engineer: 

(a) persists in any misconduct, 
(b) is incompetent or negligent in the performance of his duties, 
(c) fails to conform with any provisions of the Contract, or 

(d) persists in any conduct which is prejudicial to safety, health, or the 
protection of the environment. 

10. Employer‘s and Contractor‘s Risks 

 
10.1 The Employer carries the risks which this Contract states are Employer‘s 

risks, and the Contractor carries the risks which this Contract states are 
Contractor‘s risks. 

 
11. Employer‘s Risks 

 
11.1 The Employer is responsible for the excepted risks which are (a) in so far as 

they directly affect the execution of the Works in the Employer‘s country, the 
risks of war, invasion, act of foreign enemies, rebellion, revolution, 
insurrection or military or usurped power, civil war, riot commotion or 
disorder (unless restricted to the Contractor‘s employees) and contamination 
from any nuclear fuel or nuclear waste or radioactive toxic explosive. 

 
12. Contractor‘s Risks 
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12.1 All risks of loss of or damage to physical property and of personal injury and 
death which arise during and in consequence of the performance of the 
Contract other than the excepted risks, referred to in clause 11.1, are the 
responsibility of the Contractor. 

 
13. Insurance 

 
13.1 The Contractor at his cost shall provide, in the joint names of the Employer and 

the Contractor, insurance cover from the Start Date to the date of completion, 
in the amounts and deductibles stated in the Contract Data for the following 
events which are due to the Contractor‘s risks: 

 
(a) loss of or damage to the Works and material, plant and machinery to be 

incorporated in the work. 
(b) Personal injury or death. 
(c) Loss of damage to property of third party other than the Contractor and 

the Employer (except works, plant, material and equipments) in 
connection with the Contract. 

13.2 Insurance policies and certificates for insurance shall be delivered by the 
Contractor to the Engineer for the Engineer‘s approval before the Start 
Date. All such insurance shall provide for compensation to be payable in 
Indian Rupees to rectify the loss or damage incurred. 

13.3 (a) The Contractor at his cost shall also provide, in the joint names of the 

Employer and the Contractor, insurance cover from the date of completion 

to the end of Defect Liability-cum-Maintenance Period, in the amounts 

and deductibles stated in the Contract Data for personal injury or death 

which are due to the Contractor‘s risks: 

13.3 (b) Insurance policies and certificates for insurance shall be delivered by the 
Contractor to the Engineer for approval before the completion date/start 
date. All such insurance shall provide for compensation to be payable in 
Indian Rupees. 

 
13.4 Alterations to the terms of insurance shall not be made without the 

approval of the Employer. 

13.5 Both parties shall comply with any conditions of the insurance policies. 
 

14. Site Investigation Reports 

 
14.1 The Contractor, in preparing the Bid, may, at his own risk, rely on any 

Site Investigation Reports if referred to in the Contract Data, 
supplemented by any other information available to him, before 
submitting the bid. 

14.2 The Contractor shall be required to make adequate dewatering 
arrangements to make the area dry for construction work. No separate 
payment shall be made to the Contractor for dewatering. The percentage 
premium (above or below) for HSR items and individual rates for NS items 
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shall include the cost of dewatering unless specific provisions are made in 
the BOQ for payment of dewatering. This includes sub soil/surface 
dewatering also, if needed to execute the work properly. 

 
15. Queries about the Contract Data 

 
15.1 The Engineer will clarify queries on the Contract Data. 

 
16. Contractor to Construct the Works 

 
16.1 The Contractor shall construct, and install and maintain the Works in 

accordance with the Specifications and Drawings. 

17. The Works to Be Completed by the Intended Completion Date 

 
17.1 The Contractor may commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the Programme submitted by the 
Contractor, as updated with the approval of the Engineer, and complete them 
by the Intended Completion Date. 

 
18. Approval by the Engineer 

 
18.1 The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Engineer, who is to approve them. 

18.2 The Contractor shall be responsible for design and safety of Temporary Works. 

 
18.3 The Engineer‘s approval shall not alter the Contractor‘s responsibility for 

design and safety of the Temporary Works. 

18.4 The Contractor shall obtain approval of third parties to the design and safety 
of the Temporary Works, where required. 

 
18.5 All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their 
use. 

 
19. Safety 

 
19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

 
19.2 The Contractor shall be responsible for safety of all persons, employed by him 

on Works, directly or through petty contractors or Sub-Contractors, and shall 
report accidents to any of them, however, and wherever occurring on Works, to 
the Engineer or the Engineer‘s Representative and shall make every 
arrangement to render all possible assistance and to provide prompt and 
proper medical attention. The compensation for affected Workers or their 
relatives shall be paid by the Contractor in such cases expeditiously in 
accordance with the Workmen‘s Compensation Act and other labour Laws and 
regulations. 
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20. Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site shall be the property of the Employer. The Contractor 
shall notify the Engineer of such discoveries and carry out the Engineer‘s 
instructions for dealing with them. 

 
21. Possession of the Site 

 
21.1 The Employer shall handover complete or part possession of the site to the 

Contractor seven days in advance of construction programme. At the start of 
the work, the Employer shall handover the possession of at least 80% of the 
site. 

22. Access to the Site 

 
22.1 The Contractor shall allow access to the Site and to any place where work in 

connection with the Contract is being carried out, or is intended to be carried 
out to the Engineer and any person/persons/agency authorized by: 

(a) The Engineer 

(b) The Employer 

(c) State Government of Haryana. 

22.2 Royalties 
 

Except where otherwise stated, the contractor shall pay all tonnage and other 
royalties, rent and other payments of compensation, if any, for getting stone, 
sand, gravel, clay or other materials required for the works or excavation of 
earth on the site of work. 
The contractor has to give proof for making payment of royalty to any state 
Government for procuring stone soling, stone metal, bajri and earth etc. If 
these are arranged from quarries situated in Haryana but not auctioned by 
Industries Department, Government of Haryana, the Engineer shall be at 
liberty to make recovery of royalties after due notice to the contractor. The 
decision of Employer in this regard shall be final. 

 
23. Instructions 

23.1 The Contractor shall carry out all instructions of the Engineer, which comply 
with the applicable laws where the Site is located. 

 
24. Dispute Redressal system 

24.1 If any dispute or difference of any kind what-so-ever shall arise in connection 

with or arising out of this contract or the execution of work or Defect 

Liability-cum-Maintenance period of the works there under, whether before 

its commencement or during the progress of works or after the termination, 

abandonment or breach of the contract, it shall, in the first instance, be 

referred for settlement to the competent authority, described alongwith their 
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powers in the contract data above the rank of the Engineer. The competent 

authority shall, within a period of forty five days after being requested in 

writing by the contractor to do so, convey his decision to the contractor. 

Such decision in respect of every matter so referred shall, subject to review 

as hereinafter provided, be final and binding upon the contractor. In case the 

work is already in progress, the contractor shall proceed with the execution 

of the works, including maintenance thereof pending receipt of the decision 

of the authority as aforesaid, with all due diligence. 

24.2 Either of the parties is barred from making reference to the competent 

authority after 120 days from completion of work i.e. the claims will be time 

barred if the reference to the competent authority is not made within 120 

days from the completion of work. 

24.3 Either Party will have the right to apply for arbitration as provided here in 

after if he/it is not satisfied with decision of the competent authority. 

25. Arbitration 

(a) Where any of the party is not satisfied with the order passed by the 

competent authority can apply for appointment of Arbitrator. In case the 

party invoking arbitrator is contractor he shall deposit a sum as security 

deposit, proportionate to the claim amount, determined as per the values 

given in ‗Contract Data‘with ‗Engineer‘. On termination of the arbitration 

proceedings, this fee shall be adjusted against the cost, if any, awarded by 

the arbitrator against the claimant party and the balance remaining after 

such adjustment, and in the absence of such cost being awarded, the whole 

of the sum bill will be refunded within one month of the date of award.  

(b) For agreement amounts upto Rs. 10.00 Crore (after adjusting the contract 

price any increase/decrease due to variations etc.) the matter will be 

referred to a single Arbitrator to be appointed by the Engineer-in-Chief from 

the panel of arbitrators approved by the Government. 

(c) For agreement amounts more than Rs. 10.00 Crore (after adjusting the 

contract price any increase/decrease due to variations etc.) the matter will 

be referred to an Arbitral Tribunal consisting of 3 arbitrators, one each to be 

appointed by the Employer after taking approval from Engineer-in-Chief 

and the contractor and the third arbitrator to be chosen by the two 

arbitrators so appointed by both the parties to act as Presiding Arbitrator. 

In case of failure of the two arbitrators appointed by the parties to reach 

upon a consensuswithin a period of 30 days from the appointment of the 

arbitrator appointed subsequently, the Presiding Arbitrator shall be 

appointed by the Administrative Secretary, of the department to which the 

work belongs (Principal Secretary/ Additional Chief Secretary) as the case 

may. 

(d) If one of the parties fails to appoint its arbitrator in pursuance of sub-clause 

(c) above within 30 days after receipt of the notice of the appointment of its 

arbitrator by the other party, then the Administrative Secretary, of the 
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department to which the work belongs shall appoint the arbitrator. A 

certified copy of the order of the Administrative Secretary, of the department 

to which the work belongs, making such an appointment shall be furnished 

to each of the parties. 

e. The decision of the majority of arbitrators shall prevail both parties. 

 
f. Arbitration proceedings shall be held in India, and the language of the 

arbitration proceedings and that of all documents and communications 

between the parties shall be English. 

 
g. The cost and expenses of Arbitration proceedings will be paid as provided 

hereinafter. However, the expenses incurred by each party in connection 

with the preparation, presentation, etc. of its proceedings as also the fees 

and expenses paid to the arbitrator appointed by such party or on its behalf 

shall be borne by each party itself. The fee and expenses of presiding 

Arbitrator shall be borne by both the parties equally. 

 
h. Performance under the contract shall continue during the arbitration 

proceedings and payments due to the contractor by the employer shall not 

be withheld, unless they are the subject matter of the arbitration 

proceedings. 

 
i) The fee and other charges payable to an arbitrator shall be as per of ―THE 

ARBITRATION AND CONCILIATION (AMENDMENT) ACT., 2016. 
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B.Time Control 
 

26. Programme 

 
26.1 Within the time stated in the Contract Data, the Contractor shall submit to 

the Engineer for approval a Programme showing the general methods, 
arrangements, order, and timing for all the activities in the Works, for the 
construction of works. 

 
26.2 The Contractor shall submit the list of equipment and machinery being 

brought to site, the list of key personnel being deployed, the list of 
machinery/ equipment being placed in field laboratory and the location of 
field laboratory along with the Programme. The Engineer shall cause these 
details to be verified at each appropriate stage of the programme. 

 
26.3 An update of the Programme shall be a programme showing the actual 

progress achieved on each activity and the effect of the progress achieved on 
the timing of the remaining Works, including any changes to the sequence of 
the activities. 

 
26.4 The Contractor shall submit to the Engineer for approval an updated 

Programme at intervals no longer than the period stated in the Contract  
Data. If the Contractor does not submit an updated Programme within this 
period, the Engineer may withhold the amount stated in the Contract Data 
from the next payment certificate and continue to withhold this amount until 
the next payment after the date on which theoverdue Programme has been 
submitted. 

 
26.5 The Engineer‘s approval of the Programme shall not alter the Contractor‘s 

obligations. The Contractor may revise the Programme and submit it to the 
Engineer again at any time. A revised Programme shall show the effect of 
Variations and Compensation Events. 

 
27 Extension of the Intended Completion Date 

27.1 The Engineer shall extend the Intend Completion Date, with approval from 
authority competent to grant time extension as mentioned in clause 16.16.6 
of PWD code through Employer, if a Compensation Event occurs or a 
Variation is issued which makes it impossible for Completion to be achieved 
by the Intended Completion Date without the Contractor taking steps to 
accelerate the remaining work and which would cause the Contractor to 
incur additional cost. 

 
The Clause 16.16.6 is reproduced as under:- 
―16.16.6 The authority competent to technically sanction the estimate shall 
have the power to grant EOT. However, to check disproportionate EOTs and to 
ensure uniformity in approach, the Engineer-in-Chief shall issue instructions 
in this regard from time to time.‖ 
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27.2 The Engineer with the approval of the authority competent to grant time 
extension as per PWD Code Clause 16.16.6 through employer shall decide 
whether and by how much to extend the Intended Completion date within 56 
days of the Contractor asking the Engineer for a decision upon the effect of a 
compensation event or variation and submitting full supporting information. 
If the Contractor has failed to give early warning to delay or has failed to 
cooperate in dealing with a delay, the delay by the failure shall not be 
considered in accessing the new Intended Completion Date. 

 
27.3 The Engineer shall within 14 days of receiving full justification from the 

contractor for extension of Intended Completion Date refer to the employer. 
The employer shall refer the case to the authority competent to grant time 
extension as per Clause 16.16.6 of PWD Code within further 14 days for his 
decision. It the authority competent to grant time extension fails to give his 
acceptance within next 28 days, the engineer shall not grant the time 
extension and the Contractor may refer the matter to the Dispute Redressal 
System under clause 24.1. In case the employer happens to be the authority 
competent to grant time extension, he would convey his decision to the 
Engineer within 42 days. 

 
28. Delays Ordered by the Engineer 

 
28.1 The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the Works. Delay/delays totaling more than 30 days will 
require prior written approval of the Employer. 

 
29. Management Meetings 

 
29.1 The Engineer may require the Contractor to attend a management meeting. 

The business of a management meeting shall be to review the plans for the 

Works. 

 
29.2 The Engineer shall record the business of management meetings and provide 

copies of the record to those attending the meeting. The responsibility of the 

parties for actions to be taken shall be decided by the Engineer either at the 

management meeting or after the management meeting and stated in writing 

to all those who attended the meeting. 
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C.Quality Control 
 

30. Identifying Defects 

 
30.1 The Engineer shall check the Contractor‘s work and notify the Contractor of 

anyDefects that are found. Such checking shall not affect the Contractor‘s 
responsibilities. The Engineer may instruct the Contractor to search for a 
Defect and to uncover and test any work that the Engineer considers may 
have a Defect. 

 
31. Tests 

 
31.1 For carrying out mandatory tests as prescribed in the specifications, the 

Contractor shall establish field laboratory at the location decided by Engineer 
with in the time period defined in Contract Data. The field laboratory will have 
minimum equipments as specified in the Contract Data. The Contractor shall  
be solely responsible for : 

 
(a) Carrying out the mandatory tests prescribed in the 

relevantSpecifications, and 
(b) For  the  correctness of  the  test  results,  whether  preformed in  his 

laboratory or elsewhere. 
 

If the Engineer instructs the Contractor to carry out a test not specified in the 

Specifications to check whether any work has a Defect and the test shows that it  

does, the Contractor shall pay for the test and any samples.  

32 Correction of Defects noticed during the Defects Liability-cum-Maintenance 
Period.Period as defined in Contract Data. 

 
32.1 The Engineer shall give notice to the Contractor of any Defects before the end 

of the Defect Liability-cum-Maintenance Period, which begins from the 
Completion Date. The Defect Liability-cum-Maintenance Period shall be 
extended for as long as the Defects remain to be corrected. 

 
32.2 Every time notice of Defect/Defects is given, the Contractor shall correct the 

notified Defect/Defects within the duration of time specified by the Engineer‘s 
notice. 

 
32.3 To fulfill the objectives laid down above, the Contractor shall undertake 

detailed inspection of the roads at least once in a month. The Engineer can 
increase this frequency in case of emergency. The Contractor shall forward to 
the Engineer, the record of inspection and rectification each month. The 
Contractor shall pay particular attention on those road sections which are 
likely to be damaged or inundated during rainy season. 

 
32.4 The Engineer may issue notice to the Contractor to carry out maintenance of 

defects, if any, noticed in his inspection, or brought to his notice. The 
Contractor shall remove the defects within the period specified in the notice 
and submit to the Engineer a compliance report. 
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33 Uncorrected Defects 

33.1. If the Contractor has not corrected a Defect within the time specified in the 
‗Engineer‘s notice, the ‗Engineer‘ will assess the cost of having the Defect 
corrected, and the Contractor will pay double of this amount.  

 
33.2 If the contractor fails to pay the amount as intimated by the ‗Engineer‘ to  the 

contractor as per clause 36.1 the same shall be recovered from the running 
bill or the security amount and it if is more than the security amount then 
the same shall be recovered from the performance security. 
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D. Cost Control 

34. Bill of Quantities 

 
34.1 The Bill of Quantities shall contain items for the construction, installation, 

testing, and commissioning works to be done by the Contractor.  
 

35  The Bill of Quantities is used to calculate the Contract Price. The Contractor is 
paid for the quantity of the work done at the rates in the Bill of Quantities for 
each item. 

 
36. Variations 

36.1 The Engineer shall, having regard to the scope of the Works and the 
sanctioned estimated cost, have power to order, in writing, Variations within 
the scope of the Works, he considers necessary during the progress of the 
Works. Such Variations shall form part of the Contract and the Contractor 
shall carry them out and include them in updated Programmes produced by 
the Contractor. Oral orders of the Engineer for Variations, unless followed by 
written confirmation, shall not be taken into account. 

 
37. Payments for Variations 

37.1. If the final quantity of the work done differs from the quantity in the Bill of 
Quantities for the particular item by more than 25 per cent provided the 
change exceeds 1% of initial Contract Price, the ‗Engineer‘ with the approval of 
the Competent Authority and shall adjust the rate to allow for the change, duly 
considering: 

 
(a) justification for rate adjustment as furnished by the Contractor, 

(b) economies resulting from increase in quantities by way of reduced 

plant, equipment and overhead costs. 

(c) Entitlement of the Contractor to compensation events where such 

events are caused by any additional work. 

37.2. If requested by the ‗Engineer‘ / Employer, the Contractor shall provide the 
‗Engineer‘ / Employer with a detailed cost breakdown of any rate in the Bill of 
Quantities. 

 
38. Cash Flow Forecasts 

 
38.1 When the Programme is updated, the Contractor shall provide the Engineer 

with an updated cash flow forecast. 
 

39. Payment Certificates 
 

39.1. The Contractor shall submit to the ‗Engineer‘ monthly statements of the 
estimated value of the work completed less the cumulative amount certified 
previously by 1st week of the month. In case contractor does not submit his 
bill by 1st week of the month, ‗Engineer‘ shall get the monthly statement of the 
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estimated value of work completed less cumulative amount prepared by the 
end of third week of the month. This procedure will be followed even if no work 
is carried out at the site of work. 

 
39.2. The ‗Engineer‘ shall check the Contractor‘s monthly statement within 21 days 

of the date of submission and certify the amount as per agreement to be paid 
to the Contractor. The amount so checked and certified by the ‗Engineer‘ shall 
be paid to the contractor within 30 days from such certification failing which 
an interest @10% per annum for the period of delay shall be paid. In case the 
payment is made earlier than 51 days then deduction of interest @ 10% per 
annum for the number of days of early payment shall be deducted from the 
next bill. 

 
39.3 After submission of e-MB, a period of 21 (twenty one) days is given to the Junior 

Engineer, Sub Divisional Engineer & Executive Engineer for passing of the bill. A 
period of 04 (four) days is given to EE to send the bill submitted by the 
contractor to the concerned SDE and JE. Further, for checking and verification of 
bill, a period of 06 (six) days is given to the JE, 05 (five) days are given to SDE 
and 06 (six) days are given to the EE. In case of delay on the part of any of 
officer, the concerned shall be liable for the delay in payment.  

 
39.4 The passed bill shall be forwarded by concerned Executive Engineer to 

Superintending Engineer immediately but not later than above 06 (six) days and 
Superintending Engineer shall forward, with in 05 (five) days, the same to 
Head Office for payment. Head Office shall, with in 10 (ten) days, process the 
bill for payment and release the LOC. The concerned EE, within 05 (five) days, 
after release of LOC shall submit the bill to Treasury. The Finance Department 
shall, within 10 (ten) days of receipt of bill in Treasury, release the payment to 
the contractor. 

 
40. Payments 

 
40.1 Payments shall be adjusted for deductions for advance payments, security 

deposit/retention, other recoveries in terms of the contract and taxes at 
source, as applicable under the law. 

 
41. The Employer may appoint another authority, as specified in the Contract 

Data (or any other competent person appointed by the Employer and notified 
to the Contractor) to make payment certified by the Engineer. 

 
42. Items of the Works for which no rate or price has been entered in the Bill of 

Quantities, will not be paid for by the Employer and shall be deemed covered 
by other rates and prices in the Contract. 

43. The agency / bidder to whom the work is allotted shall be paid lowest of the 
following in the running / final bills:- 
1. Amount calculated with the accepted rates of lowest agency. 

2. Amount worked out with the accepted percentage above /below 

HSR+CP/analytical rates/NS item rates, worked out in financial 

statement. Financial statement will be made a part of agreement.  
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44. Compensation Events 

44.1 The following are Compensation Events unless they are caused by the 
Contractor: 

a. The Employer does not give access to 80% of the area of project Site by 

the Site Possession Date stated in the Contract Data.  

b. The Employer modifies the schedule of other contractors in a way which 

affects the work of the contractor under the contract. 

c. The Engineer orders a delay or does not issue drawings, specifications 

or instructions required for execution of works on time.  

d. The Engineer instructs the Contractor to uncover or to carry out 

additional tests upon work which is then found to have no Defects.  

e. The Engineer does not approve of a subcontract to be let, within 30 

days. 

f. Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of Letter of Acceptance 

from the information issued to Bidders (including the Site Investigation 

Reports), from information available publicly and from a visual 

inspection of the site. 

g. The Engineer gives an instruction for dealing with an unforeseen 

condition, caused by the Employer, or additional work required for 

safety or other reasons. 

h. Other contractors, public authorities, utilities or the Employer does not 

work within the dates and other constraints stated in the Contract, and 

they cause delay or extra cost to the Contractor. 

i. The advance payment is delayed, beyond 28 days after receipt of 

application and bank guarantee. 

j. The effect on the Contractor of any of the Employer‘s Risks. 

k. The Engineer unreasonably delays issuing a Certificate of Completion. 

l. Other Compensation Events listed in the Contract Data or mentioned in 

the Contract. 

 
44.2 In case of works of Irrigation Water Resources Department, no compensation 

would be payable due to non-availability of closure of a canal. If the closure 
is not made available within the Intended Completion Date, the Contractor 
will have the option to complete the works, with the permission of Competent 
Authority, in the extended period. 

44.3 If a Compensation Event would prevent the Works being completed before 
the Intended Completion Date, the Intended Completion Date shall be 
extended. The Engineer shall recommend to the Employer whether and by 
how much the Intended Completion Date shall be extended. Final approval 
shall rest with the Employer. 

45. Tax 
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The Price Bid by the Contractor shall include all custom duties, import duties, 
levies, business taxes, income, toll and other taxes, duties, service tax,etc. of 
local bodies and authorities as applicable that may be levied in accordance to 
the laws and regulations in being as on the closing date for submission of Bid 
in the countryof Employer on the Contractor‘s Equipment, Plant, materials 
and supplies (permanent, temporary and consumables) acquired for the 
purpose of Contract and on the services performed under the 
Contractexcluding GST. Nothing in this Contract shall relieve the Contractor 
from the responsibility to pay the taxes and dutiesthat may be levied in the 
Employer‘s country on profits made by him in respect of the Contract.The 
GSTamount shall be reimbursed on production of proof of deposit of GST with 
Govt. for the previous payment. 

 
45.1 Subsequent Legislation 

If, after the closing date for submission of Bid there occur changes to any 
National or State Statue, Ordinance, Decree or other Law or any regulation or 
bye-law of any local or other duly constituted authority, or the introduction of 
any such State Statue, Ordinance, Decree, Law, regulation or bye-law which 
causes additional or reduced cost to the Contractor in the execution of the 
Contract, such additional or reduced cost shall, after due consultation with 
the Employer and the Contractor, be determined by the Construction Manager 
and shall be added to or deducted from the Contract Price and the 
Construction Manager shall notify the Contractor accordingly, after taking 
approval from the Competent Authority, with a copy to the Employer. 

 
45.2 Other Changes in Cost 

To the extent that full compensation for any rise or fall in costs to the 
Contractor is not covered by the provisions of this or other ‗Clauses in the 
Contract, the unit rates and prices included in the Contract shall be deemed 
to include amounts to cover the contingency of such other rise or fall of costs.  

 
46 Currencies 

 
46.1 All payments will be made in Indian Rupees. 

 
47. Price Adjustment 

47.1 Contract price shall be adjusted for increase or decrease in rates with the 
principles and procedures and as per formula given in the contact data. The 
rate of cement/steel issued under the authority of Engineer-in-Chief 
concerned on the date of receipt of tender shall be considered as base rate.  

 
47.2 To the extent that full compensation for any rise or fall in costs to the 

contractor is not covered by the provision of this or other clauses in the 
contract, the unit rates and prices included in the contract shall be deemed to 
include amounts to cover the contingency of such other rise or fall in costs.  

 
47.3 The contractor shall submit original bill/ voucher while claiming the payment 

for the work done. The bill/ voucher should pertain to the period of original 
contractual time limit and should correspond with the progress of work.  No 
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extra payment due to increase in rate of cement/steel/bitumen will be paid if 
the original bill/ vouchers are not submitted by the agency. No increase in 
prices of the cement/steel/bitumen shall be reimbursed to the contractor 
beyond the original time period allowed for construction as per contract 
agreement irrespective of extension of time limit granted to the agency for any 
reason, whatsoever. 

 
48. Retention Money 

 

Completion of the whole of the Works. 

 On completion of the whole of the Works half the total amount retained is  
repaid to the Contractor and half when the Defect Liability-cum-Maintenance 
Period has passed and the Engineer has certified that all Defects notified by 
the Engineer to the Contractor before the end of this period have been 
corrected. 

 On completion of the whole works, the contractor may substitute retention 
money with an ―on demand‖ Bank guarantee/FDR. 

 
49. Liquidated Damages 

 
49.1 In the event of failure on part of the Contractor to achieve timely completion of  

the project, including any extension of time granted under Clause 27, he shall, 
without prejudice to any other right or remedy available under the law to the 
Employer on account of such breach, pay as agreed liquidated damages to the 
Employer and not by way of penalty in a sum calculated at the rate per day or 
part thereof as stated in the Contract Data. For the period that the Completion 
Date is later than the Intended Completion Date, liquidated damages at the 
same rate shall be withheld if the Contractors fails to achieve the milestones 
prescribed in the Contract Data. However, in case the Contractor achieved the 
next milestone, the amount of the liquidated damages already withheld shall 
be restored to the Contractor by adjustment in the payment certificate. Both 
the Parties expressly agree that the total amount of liquidated damages shall 
not exceed 10% (ten percent) of the value of the balance work (amount of 
uncompleted work) on the date on which liquidated damages have become 
due. The liquidated damages payable by the Contractor are mutually agreed 
genuine pre-estimated loss and without any proof of actual damage likely to be 
suffered and incurred by the Employer; and the Employer is entitled to receive  
the same and are not by way of penalty. 

 
The Employer may, without pre-judice to any other method of recovery, deduct 
the amount of such damages from any sum due, or to become due to the 
Contractor or from Performance Security including Additional Performance 
Security or any other dues from Government or semi-Government bodies 
within the state. 

 
The payment or deduction of such damages shall not relieve the Contractor 
from his obligations to complete the Works, or from any other of his duties, 
obligations or responsibilities under the Contract. 

The Contractor shall use and continue to use his best endeavor to avoid or 
reduce further delay to the Works, or any relevant Stages. 
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49.2 The Employer, with the approval of the competent authority, based on the 

justified reasons, can extend the intended completion date.The liquidated 
damages can be deferred/reduced/waived (whole or part) by the SE 
concerned for contract(s) upto Rs.1.00 cr., CE from Rs.1.00 cr. to Rs.10.0.  
cr. and E-In-C for contract(s) above Rs.10.00 cr. This will be done on 
the written request of the contractor and written recommendations of 
EE/SE as the case may be. If the Intended Completion Date is extended 
after liquidated damages have been paid, the Engineer shall correct any such 
payment of liquidated damages by the Contractor by adjusting the next 
payment certificate. 

 
49.3 It is agreed by the Contractor that the decision of the Employer as to the 

liquidated damages payable by the Contractor under this Clause shall be final 
and binding. 

 
50. Advance Payment 

 
50.1. The Employer shall make advance payment to the Contractor of the amounts 

stated in the Contract Data by the date stated in the Contract Data, against 
provision by the Contractor of an Unconditional Bank Guarantee in a form as 
per Section-7 and by a bank acceptable to the Employer in amounts and 
currencies equal to the advance payment. The guarantee shall remain effective 
until the advance payment has been repaid, but the amount of the guarantee 
shall be progressively reduced by the amounts repaid by the Contractor. 
Interestwill be charged on the advance payment as specified in the contract 
data. 

 
50.2.  The Contractor is to use the advance payment only to pay for Equipment, 

Plant and Mobilization expenses required specifically for execution of the 
Works. The Contractor shall demonstrate that advance payment has been 
used in this way by supplying copies of invoices or other documents to the 
‗Engineer‘. 

 
50.3. The advance payment shall be repaid by deducting proportionate amounts 

from payments otherwise due to the Contractor. Following the schedule of 
completed percentages of the Works on a payment basis. No account shall be 
taken of the advance payment or its repayment is assessing valuations of work 
done, Variations, price adjustments, Compensation Events, or Liquidated 
Damages. 

 
50.4. Secured Advance 

 
The ‗Engineer‘ shall make advance payment in respect of materials intended 
for but not yet incorporated in the Works in accordance with conditions 
stipulated in the Contract Data. 

 
51 Securities 

 
51.1 The Performance Security equal to 5% (five percent) and additional security for 

unbalanced bids shall be provided to the Employer no later than the date 
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specified in the Letter of Acceptance and shall be issued in an amount and 
form by a bank or surety acceptable to the Employer, and denominated in 
Indian Rupees. The Performance Security shall be valid until a date 45days 
from the date of expiry of Defect Liability-cum-Maintenance Period and the 
additional security for unbalanced bids shall be valid until a date 28 days from 
the date of issue of the certificate of completion. 

51.2 Whenever the work value is enhanced on account of variation in 
quantities / change of scope of work during the execution, beyond 10% 
above the original agreement amount, the contractor shall be required to 
submit the additional Performance Security in the form of Bank 
Guarantee @ 5% of the enhanced value of contract with the same validity 
as applicable to the original Performance Security and a supplementary 
agreement for the revised work value shall be signed with the department 
which shall also define the mile stones as well as revised intended 
completion date. The contractor shall deliver additional Performance 
Security within 21 days of receipt of request in this regard from the 
employer. 

Illustration: 
Original Amount 

of agreement 
Enhancement Amount after 

enhancement 
Additional Performance 

Rs 1,00,000.00 Rs 10,000.00 1,10,000.00 Nil 
Rs 1,00,000.00 Rs 15,000.00 1,15,000.00 5% of Rs 15,000.00 

 
52. Cost of Repairs 

 
52.1 Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defect Liability-cum-Maintenance 
Period shall be remedied by the Contractor at his cost if the loss or damage 
arises from the Contractor‘s acts or omissions. 
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E. Finishing the Contract 

53. Completion of Construction and Maintenance 

53.1 The Contractor shall request the Engineer to issue a Certificate of Completion 
of the works and the Engineer will do so upon deciding that the Work is 
completed, within 21 days of the receipt of request or within a reasonable 
period as per nature of the work. 

54. Taking Over 

54.1 The Employer shall take over the Works within seven days of the Engineer‘s 
issuing a certificate of Completion of Works. The Contractor shall continue to 
remain responsible for its Defect Liability-cum-Maintenance period during 
the Defect Liability-cum-Maintenance Period. 

54.2 The Employer shall take over the maintained work within seven days of the 
Engineer issuing a certificate of clearance of Defect Liability-cum- 
Maintenance Period. 

 
55. Substantial completion 

 
55.1 The Engineer shall issue a substantial completion certificate if so requested by 

the contractor if the work is atleast 95% complete and the work has been 
executed to such an extent that it can be gainfully utilized by the Employer 
and remaining work is minor in nature not affecting gainful use of the work. 

 
56. Defect Liability-cum-Maintenance period 

 
56.1 The Defect Liability-cum-Maintenance period shall be as defined in the 

Contract Data and Special Condition of Contract. 
 

57. Final Account 

 
57.1. The Contractor shall supply to the ‗Engineer‘ a detailed account of the total 

amount that the Contractor considers payable under the Contract before the 
end of the Defects Liability Period. The ‗Engineer‘ shall issue a Defect Liability 
Certificate and certify any final payment that is due to the Contractor within 
56 days of receiving the Contractor‘s account if it is correct and complete. If it 
is not, ‗Engineer‘ shall issue within 56 days a schedule that states the scope of 
the corrections or additions that are necessary. If the Final Account is still 
unsatisfactory after it has been resubmitted, the Engineer shall decide on the 
amount payable to the Contractor and issue a payment certificate, within 56 
days of receiving the Contractor‘s revised account. 

 
57.2 The contractor will submit the final bill of construction within 21 days of issue 

of Completion Certificate. The Engineer will process and pass the final bill 
within 21 days of the submission of final bill by the contractor.  
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58. As built drawings and Operating & Maintenance Manuals 

 
58.1 The Contractor shall submit ―as built‖ drawings for the work by the dates 

given in the contract data.If ―as built‖ Drawings and/or operating and 
maintenance manuals are required, the Contractor shall supply them by the 
dates stated in the Contract Data. 

 
58.2 If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the Contract Data, or they do not receive the Engineer‘s approval, the 
Engineer shall withhold the amount stated in the Contract Data from 
payments due to the Contractor. 

 
59. Termination 

 
59.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 

 
59.2 Fundamental breaches of the Contract shall include, but shall not be limited 

to, the following: 

 
(a) the Contractor stops work for 28 days when no stoppage of work is shown on 

the current Programme and the stoppage has not been authorized by the 
Engineer; 

 
(b) the ‗Engineer‘ instructs the Contractor to delay the progress of the Works and 

the instruction is not withdrawn within 56 days the Contractor is declared as 
bankrupt or goes into liquidation other than for approved reconstruction or 
amalgamation; 

 
(c) the Engineer gives Notice that failure to correct a particular Defect whether 

pertaining to construction work or pertaining to Defect Liability-cum- 
Maintenance Period is a fundamental breach of the Contract and the 
Contractor fails to correct it within a reasonable period of time determined by 
the Engineer; 

(d) the Contractor does not maintain a Security, which is required; 

 
(e) the Contractor has delayed the completion of the Works by the number of 

days for which the maximum amount of liquidated damages can be paid, as 
defined in clause 49.1; 

(f) the Contractor fails to provide insurance cover as required under clause 13; 

 
(g) if the Contractor, in the judgment of the Employer, has engaged in the 

corrupt, fraudulent or coercive practice in competing for or in executing the 
Contract. For the purpose of this clause, ―corrupt practice‖ means the offering,  
giving, receiving, or soliciting of anything of value to influence the action of a 
public  official  in  the  procurement  process  or  in  Contract  execution. 
―Fraudulent Practice‖ means a willful misrepresentation or omission of facts or 
submission of fake/forged documents in order to induce public official to act 
in reliance thereof, with the purpose of obtaining unjust advantage by or 
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causing damage to justified interest of others and/or to influence the 
procurement process to the detriment of the Government interests. And, this 
includes collusive practice among Bidders (prior to or after bid submission) 
designed to establish bid process at artificial non-competitive levels and to 
deprive the Employer of the benefits of free and open competition. ―Coercive 
practice‖ means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly 
or indirectly, where potential or actual injury may befall upon a person, his/ 
her reputation or property to influence their participation in the tendering 
process. 

 
(h) if the Contractor, in the judgment of the Employer, has engaged in the 

corrupt, fraudulent practice to extract undue payments from the department  
while executing the Contract. For the purpose of this clause, ―corrupt practice‖ 
means the offering, giving, receiving, or soliciting of anything of value to 
influence the action of a public official in the procurement process or in 
Contract execution. ―Fraudulent Practice‖ means a willful misrepresentation 
or omission of facts or submission of fake/forged documents / claims / bills 
in order to induce public official to act in reliance thereof, with the purpose of 
obtaining unjust advantage detriment of the Government interests. 

 
(i) any other fundamental breaches as specified in the Contract Data. 

 
59.3 When either party to the Contract gives notice of a breach of contract to the 

‗Engineer‘ for a cause other than those listed under Sub Clause 59.2 above, 

the ‗Engineer‘ shall decide whether the breach is fundamental or not. 

 
59.4 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

 
59.5 If the Contract is terminated, the Contractor shall stop work immediately,  

make the Site safe and secure, and leave the Site as soon as reasonably 

possible. 

60. Payment upon Termination 

 
60.1 (i) If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Engineer shall issue a certificate for the value of the 
work done, less liquidated damages, less advance payments received up to 
the date of the issue of the certificate and less the percentage to apply to 
the value of the work not completed, as indicated in the Contract Data. If 
the total amount due to the Employer exceeds any payment due to the 
Contractor, the difference shall be recovered from the Retention Money 
and Performance Security. If any amount is still left un-recovered it will be 
a debt payable to the Employer from any other due payments to the 
contractor for any other works executed by him in the State of Haryana, 
any other state Govt. works, Central Govt. works including state public 
sector works executed by the Contractor. 

 
60.1 (ii) If the Contract is terminated because of a fundamental breach of contract by 
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the Contractor due to non-compliance of the requirements of clause 32 of 
GCC regarding Defect Liability-cum-Maintenance Period, the Engineer will 
assess the cost of having the defect corrected. If the total amount due to the 
Employer exceeds any payment due to the Contractor, the difference shall 
be recovered from the Security Deposit and Performance Security. If any 
amount is still left un-recovered, it will be recovered from any dues payable 
to the Contractor from any other State Government works including State 
Public Sector works executed by the Contractor. If any amount still remains 
unrecovered, it shall be recovered as arrears of land revenue. 

 
60.2 If the Contract is terminated at the Employer‘s convenience or because of a 

fundamental breach of Contract by the Employer, the ‗Engineer‘ shall issue 
a certificate for the value of the work done, the cost of balance material 
brought by the contractor and available at site, the reasonable cost of 
removal of Equipment, repatriation of the Contractor‘s personnel employed 
solely on the Works and the Contractor‘s costs of protecting and securing 
the Works and less advance payments received up to the date of the 
certificate, less other recoveries due in terms of the contract and less taxes 
due to be deducted at source as per applicable law 

 
61. Property 

 
61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are 

deemed to be the property of the Employer, if the Contract is terminated 
because of a Contractor‘s default to make recoveries. 

62. Release from Performance 

 
62.1 If the Contract is frustrated by the outbreak of war or by any other event  

entirely outside the control of the Employer or the Contractor, the Engineer 
shall certify that the Contract has been frustrated. The Contractor shall 
make the Site safe and stop work as quickly as possible after receiving this 
certificate and shall be paid for all work carried out before receiving it and for 
any work carried out afterwards to which a commitment was made. 

 
62.2 If a Contractor dies during the currency of the Contract or becomes 

permanently incapacitated, and his/her legal heirs are not willing to 
complete the Contract, the Contract shall be closed without levying any 
damages/compensation as provided for in clauses 44 and 60 of GCC. 
However, if the nominee expresses his/her intention to complete the balance 
work and the competent authority is satisfied about the competence of the 
nominee, then the competent authority shall enter into a fresh agreement for 
the remaining work strictly on the same terms and conditions, under which 
the Contract was initially awarded. 
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Part-II Special Conditions of Contract 

LABOUR: 

 
1.1 Every Contractor shall:- 

(i) In relation to an establishment to which this Act applies on its 

commencement, within a period of 60 days from such commencement, 

and 

(ii) In relation to any other establishment to which this Act may be 

applicable at any time after such commencement, within a period of 60 

days from the date on which this Act becomes applicable to such 

establishment, make an application to the registering officer for the 

registration of establishment. 

 
Further, the first running bill of the contractor shall be cleared only after the 

receipt of registration certificate under the Building & Other Construction 

Workers Welfare (RE&CS) Act, 1996 and registration of all the eligible 

construction workers as a beneficiary of the Haryana Building & Other 

Construction Worker Welfare Board. 

1.2 The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for 
their payment, housing, feeding and transport.  

 
1.3 The Contractor shall, if required by the ‗Engineer‘s, deliver to the ‗Engineer‘ a 

return in detail, in such form and at such intervals as the ‗Engineer‘ may 
prescribe, showing the staff and the numbers of the several classes of labour 
from time to time employed by the Contractor on the Site and such other 
information as the ‗Engineer‘ may require.  

 
2.0  COMPLIANCE WITH LABOUR REGULATIONS: 

During continuance of the contract, the Contractor and his sub-contractors 

shall abide at all times by all existing labour enactments and rules made 

thereunder, regulations, notifications and bye laws of the State or Central 

Government or local authority and any other labour law (including rules), 

regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or the Central Government 

or the local authority. Salient features of some of the major labour laws that 

are applicable to construction industry are given below. The Contractor shall 

keep the Employer indemnified in case any action is taken against the 

Employer by the competent authority on account of contravention of any of 

the provisions of any Act or rules make thereunder, regulations or 

notifications including amendments. If the Employer is caused to pay or 

reimburse, such amounts as may be necessary to cause or observe, or for 

non-observance  of  the  provisions  stipulated  in  the  notifications/bye 
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laws/Acts/Rules/regulations including amendments, if any, on the part of the 

Contractor, the ‗Engineer‘s /Employer shall have the right to deduct any 

money due to the Contractor including his amount of performance security. 

The Employer/‘Engineer‘ shall also have right to recover from the Contractor 

any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer. 

 
The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point of time.  

 
2.1. Registration of Establishment: - 

 
(1) Every employer shall – 

(a) in relation to an establishment to which this Act apples on its 

commencement, within a period of sixty days from such commencement; 

and 

(b) in relation to any other establishment to which this Act may be applicable 

at any time after such commencement, within a period of sixty days from 

the date on which this Act becomes applicable to such establishment, 

make an application to the registering officer for the registration of such 

establishment; 

Provided that the registering officer may entertain any such application 

after the expiry of the periods aforesaid, if he is satisfied that the applicant 

was prevented by sufficient cause from making the application within such 

period. 

(2) Every application under sub-section (1) shall be in such form and shall 

contain such particulars and shall be accompanied by such fees as may be 

prescribed. 

(3) After the receipt of an application under sub-section (1), the registering officer 

shall register the establishment and issue a certificate of registration to the 

employer thereof in such form and within such time and subject to such 

conditions as may be prescribed. 

(4) Where, after the registration of an establishment under this section, any 

change-occurs in the ownership or management or other prescribed 

particulars intimated by the employer to the registering officer within thirty 

days of such change in such form as may be prescribed‖. 

In case of work executed through the contractor, it is the responsibility 
of the contractor to get the works registered as employers as per section 2(i) of 
the BOCW Act. In case of works executed directly through the department, the 
department is liable to get the works registered. 

 
a) Every Contractor shall:- 

 
(i) In relation to an establishment to which this Act applies on its  

commencement, within a period of 60 days from such commencements; and 
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(ii) In relation to any other establishment to which this Act may be applicable at 

any time after such commencement, within a period of 60 days from the date 

on which this Act becomes applicable to such establishment, make an 

application to the registering officer for the registration of establishment.  

It is mandatory to strictly compliance of BOCW Act and registration of all 
eligible construction labour. Otherwise it will attract criminal proceedings 
against the contractual agency and employer for non-compliance of Building & 
Other Construction Workers Welfare (RE&CS) Act, 1996 and registration of all 
the eligible construction workers as a beneficiary of the Haryana Building & 
Other Construction Worker Board. 

 
2.2 SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 

ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION 

WORK. 

 
a) Workman Compensation Act1923:- The Act provides for compensation in 

case of injury by accident arising out of and during the course of 

employment. 

 
b) Payment of Gratuity Act 1972:- Gratuity is payable to an employee under 

the Act on satisfaction of certain conditions on separation if an employee 

has completed 5 years service or more on death, the rate of 15 days wages 

for every completed year of service. The Act is applicable to all 

establishments employing 10 or more employees. 

 
c) Employee P.F. and Miscellaneous Provision Act 1952:- The Act Provides for 

monthly contributions by the employer plus workers @10% each. The  

benefits payable under the Act are: 

 
(i) Pension or family pension on retirement or death, as the case may 

be. 

(ii) Deposit insurance linked with death of the worker during 

Employment. 

(iii) Payment of P.F. accumulation or retirement/death etc. 

 
d) Maternity Benefit Act 1951:- The Act provides for leave and some other 

benefits to women employees in case of confinement or miscarriage etc. 

 
e. Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for 

certain welfare measures to be provided by the Contractor to contract 
labour and in case the Contractor fails to provide, the same are required to 
be provided by the Principal Employer by Law. The Principal Employer is 
required to take Certificate of Registration and the Contractor is required 
to take licence from the designated Officer. The Act is applicable to the 



68 
 

establishments or Contractor of Principal Employer, if they employ 20 or 
more contract labour. 

 
f. Minimum Wages Act 1948:- The Employer is supposed to pay not less 

than the Minimum Wages fixed by appropriate Government as per 
provisions of the Act, if the employment is a scheduled employment. 
Construction of Buildings, Roads, Runways are scheduled employments.  

 

(g) Payment of Wages Act 1936:_ It lays down as to by what date the wages are 

to be paid, when it will be paid and what deductions can be made from the 

wages of the workers. 

 
(h) Equal Remuneration Act 1979:- The Act provides for payment of equal 

wages for work of equal nature to Male and Female workers and for not 

making discrimination against Female employees in the matters of 

transfers, training and promotions etc. 

 
(i) Deleted 

 
(j) Industrial Disputes Act 1947:- The Act lays down the machinery and 

procedure for resolution of Industrial disputes, in what situations a strike 

or lock-out becomes illegal and what are the requirements for laying off or 

retrenching the employees or closing down the establishment. 

 
(k) Industrial Employment (Standing Orders) Act 1946:- It is applicable to all 

establishments employing 100 or more workmen (employment size reduced 

by some of the States and Central Government to 50 ). The Act provides for 

laying down rules governing the conditions of employment by the Employer 

on matters provided in the Act and get the same certified by the designated 

Authority. 

 
(l) Trade Unions Act 1926:- The Act lays down the procedure for registration 

of trade unions of workmen and employers. The Trade Unions registered 

under the Act have been given certain immunities from civil and criminal 

liabilities. 

 
(m)  Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits 

employment of children below 14 years of age in certain occupations and 

processes and provides for regulation of employment of children in all other 

occupations and processes. Employment of Child Labour is prohibited in 

Building and Construction Industry. 

 

(n) Inter-State-Migrant workmen‘s (Regulation of Employment & Conditions of 

Service) Act 1979:_ The Act is applicable to an establishment which 
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employs 5 or more inter-state migrant workmen through an intermediary 

(who has recruited workmen in one state for employment in the 

establishment situated in another state). The Inter-State migrant workmen, 

in an establishment to which this Act becomes applicable, are required to 

be provided certain facilities such as housing, medical aid, traveling 

expenses from home upto the establishment and back, etc.  

 
 

 

(o) The Building and Other Construction Workers (Regulation of Employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996:- All the 

establishment who carry on any building or other construction work and 

employs 10 or more workers are covered under this Act. All such 

establishments are required to pay cess at the rate not exceeding 2% of the 

cost of construction as may be modified by the Government. The Employer 

of the establishment is required to provide safety measures at the Building 

or construction work and other welfare measures, such as Canteens, First- 

Aid facilities, Ambulance, Housing accommodations for workers near the 

work place etc. The Employer to whom the Act applies has to obtain a 

registration certificate from the Registering Officer appointed by the 

Government. 

 
(p) Factories Act 1948:- The Act lays down the procedure for approval of plans 

before setting up a factory, health and safety provisions, welfare provisions, 

working hours, annual earned leave and rendering information regarding 

accidents or dangerous occurrences to designated authorities. It is 

applicable to premises employing 10 persons or more with aid of power or 

20 or more persons without the aid of power engaged in manufacturing 

process. 

 
2.3 FAIR WAGE CLAUSES 

 
(a) The Contractor shall pay not less than the fair wage to labourers 

engaged by him on the work. 

EXPLANATION:-Fair Wage‘ means wage whether for time of piece 

work notified from time to time for the area and where such wages 

have not been so notified the wages specified by the Public Works 

(B&R) Deptt. Haryana for the district in which the work is done. 

 
(b) The Contractor shall not withstanding the provisions of any agreement 

to the contrary, caused to be paid fair wages to labour, indirectly 

engaged on the work including any labour engaged by his sub- 

contractors in connection with the said work, as if the labourers had 

been directly employed by him. 
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(c) In respect of labour directly or indirectly employed on the works for the 

performances of the contractor‘s part on this agreement the contractor 

shall comply with or cause to be complied with the Haryana PWD 

Contractor‘s Labour‘s Regulations made by the Government from time 

to time in regard to payment of wages wage period deductions from 

wages recovery of wages not paid and deductions unauthorized made 

maintenance of wage register wage book, wage slip, publication of 

wages and other terms of employment inspection and submission of 

periodical returns and all other matters of a lime nature. 

 

(d) The Executive Engineer or Sub Divisional Engineer concerned shall 

have the rights to deduct, from the moneys due to the Contractor, any 

sum required or estimated to be required for making good the loss 

suffered by a worker or workers by reason of non-fulfillment of the 

conditions of the contract for benefit of the workers, non payment of  

wages or deductions made from his or their wages, which are not 

justified by terms of the contract for non observance of the regulations 

referred to in clause I above. 

 
(e) Vis-à-vis the Haryana Government, the Contractor shall be primarily 

liable for all payments to be made under and the observance of the 

regulations aforesaid without prejudice to his right to claim indemnity 

from his sub Contractors. 

 
(f) The regulations shall be deemed to be a part of this contract and any 

branch there shall be deemed to be branch of this contract. 

 
2.4 RULES FOR PROTECTION OF HEALTH & SANITARY ARRANGEMENTS 

 
2.4.1 Rules for the Protection of Health and Sanitary Arrangements for 

Workers Employed by the Haryana Public Works Department or its 
Contractors 

 
The Contractor shall at his own expense provide or arrange for the provision of 
foot wear for any labour doing cement mixing work (the Contractor has 
undertaken to execute under this contract) to the satisfaction of the Engineer 
– in – charge and on his failure to do so Government shall be entitled to 
provide the same and recover the cost thereof from Contractor. 

 
The Contractor shall submit by the 4th and 19th of every month to the 
Executive Engineer a true statement showing in respect of the second half of 
the proceeding month and the first half of the current month respectively (i) 
the number of labourers employed by him on the work (ii) their working hours 
(iii) the wages paid to them (iv) the accident that occurred during the said 
forthright showing the circumstances under which they happened and the 
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extent of damage and injury caused by them and (v) the number of female  
workers who have been allowed Maternity benefit according to clause 19-F and 
the amount paid to them failing which the Contractor shall be liable to pay to 
Government a sum not exceeding Rs. 50/- for each default or materially 
incorrect statement. The decision of the Executive Engineer shall be final in 
deducting from any bill due to the contractor the amount levied as fine. 

 
Maternity benefit for female workers employed by the Contractor, leave and 
pay during leave shall be regulated as follow: - 

 
1. LEAVE (i) in case of delivery/maternity leave not exceeding 8 weeks (4 

weeks up to and including the day of delivery and 4 weeks following that 
day) (ii) in case of miscarriage : up to 3 weeks from the date of miscarriage. 

 
2. PAY (i) In case of delivery, leave pay during maternity leave will be at the 

rate of the woman‘s average daily earning calculated on the total wages 
earned on the day when full time work was done during a period of 3 
months immediately preceding the date of which she gives notice that she 
excepts to be confined or at the rate of Rs. 12/- per day which ever is 
greater. 

 
3. In case of miscarriage, Leave pay at the rate of average daily earning 

calculated on the total wages earned on the days when full time work was 
done during a period of 3 months immediately proceeding the date of such 
miscarriage. 

 
4. Conditions for the grant of Maternity leave:- No Maternity leave benefit shall 

be admissible to a woman unless she produces a certificate of confinement 
and excepted delivery within 4 weeks proceeding the date on she proceeds 
on leave. 

 
2.4.2 FIRST AID 

 
(a) At every work place, there shall be maintained in readily accessible place 

first aid appliances including an adequate supply of sterilized dressing and 

cotton wools. The appliances shall be kept in good order and in large 

workplaces it shall be placed under the charge of a responsible person 

who shall be readily available during the working hours. 

(b) All large work places where hospital facilities are not available within easy 

distance of the work, first aid post shall be established and be run by a 

trained compo under. 

(c) Where large work places are remote from regular hospital an indoor ward 

shall be provided with one bed for every 250 employees. 

(d) Where large work places are situated in cities, towns in their suburbs and 

no beds are considered necessary owing to the proximity of city or town 

hospitals a suitable transport shall be provided to facilitate removal of 

urgent cases to these hospitals. 
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(e) At other work place, the conveyance facilities such as car shall be kept 

readily available to take injured or persons suddenly taken seriously ill, to 

the nearest hospital. 

 
2.4.3 SCALES OF ACCOMMODATION IN LATRINES URINALS 

 
These shall be provided within the precinct of every work places, Latrines and 

Urinals in an accessible place and the accommodation separately for each of them 
shall not be less than the following scales : - 

No. of Sheds 

(a) Where the number of persons does not exceed 50 2 

(b) Where the number of persons exceeding 50 but 3 
does not exceeds 100 

 
(c) For every additional 100 3 per 100 

 
In particulars cases the Executive Engineer shall have the powers to very the scale 
where necessary. 

 
2.4.3 Latrines and Urinals for women 

 
If women are employed, separate latrines and urinals screamed from these for 
men and marked in vernacular in conspicuous letters ‗FOR WOMEN ONLY‘ 
shall be provided on the scale laid in rules, Similarly those for men shall be 
marked ‗FOR MEN ONLY‘ A poster showing the figures of a man and women 
shall also be exhibited at the entrance of latrine for each sex. There shall be 
adequate supply of water close to latrines. 

 
2.4.4 LATRINES AND URINAL 

 
Except in work places provided with flush latrines concerned with a water 
borne sewerages systems all latrines shall be provided with receptacies order 
earth system which shall be in working order and kept in strictly sanitary 
conditions. The receptacles shall be tarried inside and outside at least once a 
year. 

 
The inside walls shall be constructed of masonry or some suitable heat 
resisting non absorbent material and shall be cement washed inside and 
outside at least once a year. The dates of cement shall be noted in register 
maintained for this purpose and kept available for inspection.  

 
2.4.5 DISPOSAL OF EXCRETA 

 
Unless otherwise aggranged for by the local sanitary authority arrangements 
for proper disposal and a sanitary of excreta by incineration at the work place 
shall be made by means of a suitable incineration approved by the Asstt. 
Director of Public Health or Municipal Medical Officer of Health, as the case 
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may be, in whose jurisdiction the work place is situated. Alternately excreta 
may be disposed of by putting a layer of night soil at the bottom of pucca tank 
prepared for the purpose and covering it with 9 inches layers of earth for a 
fortnightwhen itwill turn into a manure. 

 
2.4.6 CRECHE: 

 
At every work place these shall be provided free of cost two suitable sheds one 
main and the other for the use of labour. The height of the shelter shall not be 
less than eleven feet from the floor level to the lowest part of the roof. 

 
2.4.7 PROVISION OR SHELTER DURING REST: 

At every work place at which 50 or more women workers are ordinary 
employed, these two huts for use of children under the age of six years 
belonging to such women. One hut shall be used for infants ―Games and to 
play‖ and the other as their bed room. The hut shall not be constructed on a 
lower standard then the following :- 

 
(i) Thatched roofs. 
(ii) Mud floors and walls. 
(iii) Plants spread over mud floor and covered with mating. 

 
The huts shall be provided with suitable and sufficient opening for light and 
ventilations. There shall be adequate provision of sweepers to keep the place 
clean. There shall be two day attendant. Sanitary, utensils shall be provided to 
the satisfaction of Health Office of the area concerned. The use of the hut shall 
be restricted to children, their attendant and mothers of the children.  

 
 

2.4.8 CANTEEN: 
 

A cooked food canteen sson a moderate scale shall be provided for the benefit 
of workers where over it is considered expedient. 

 
2.4.9 GENERAL RULES AS TO SCAFFOLDS : 

 
(i) Suitable scaffolds shall be provided for all workmen for all works that 

cannot be safely done from a ladder or by other means. 
 

(ii) A scaffolds shall not be constructed taken down or substantially altered 
except. 

 

 
(iii) Under the supervision of a competent and responsible person, and 

 

 
(a) As far as possible by competent workers possessing adequate 

experience in this kind of work. 
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(b) All scaffolds and appliances connected there with and ladder shall :- 

 

 
1. be of sound material. 

 
2. be of adequate strength having regard to the load and strains to 

which they will be subjected and 
 

3. be maintained in proper condition. 
 

4. scaffolds shall not be overloaded and so far as practicable, the load 
shall be evenly distributed. 

5. scaffolds shall be so constructed that no part there of can be 
displaced in on normal use. 

6. Before installing, lifting gear on scaffolds special precautions shall 
be taken to ensure the strength and stability of the scaffolds.  

7. scaffolds shall be periodically inspected by the competent person. 
8. before allowing a scaffold to be used by the workman, every care 

shall be taken to see whether the scaffolds have been erected by his 
workmen and steps taken to ensure that it complies fully with the 
requirement of the articles. 

9. Working platforms gangways and stairways shall: 
 

(a) be so constructed that no part of the road is covered. 
 

(b) Be so constructed and maintained, having regard to the prevailing 
condition as to reduce as for as practicable. 

 

 
(c) Be kept free from any unnecessary obstruction. 
(d) In case of working platforms gangways place and stairways at a 

height exceeding that to be prescribed by a national laws and 
regulations :- 

(i) Every working platform and every gangway shall be closely boarded 
unless other adequate measures are taken to ensure safety. 

(j) Every working platform and every gangway shall have adequate 
width, and; 

Every opening in the floor of a building or in working platforms shall 
except for the time and to the extent required to allow the access of  
persons or the transport or shifting of material be provided with 
suitable means to prevent the fall of persons or materials. 

 
When persons are employed on a roof where there is a danger of failing from a 

height exceeding that to be prescribed by national laws of regulations suitable 
precautions shall be a taken to prevent the fall of persons or materials.  

Suitable precautions shall be taken to prevent persons being struck by articles 
which might fall from scaffolds or other working places. 
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1. Soft means of access shall be provided to all working platforms an other 
working places. 

2. Every place where work is carried on the means approach there to shall be 
adequately lighted. 

3. Every ladder shall be securely fixed of such length as to provide secure 
hand held and foot at every position at which it is used. 

4. Adequate precautions shall be taken to prevent danger from electrical 
equipment. 

5. No material on the site shall be so stacked or placed as to cause danger to 
any person. 

 
2.4.10 GENERAL RULES AS TO SAFETY EQUIPMENT AND FIRST AID 

 
(1) All necessary personal safety equipment shall be kept and available for 

use of the persons employed on the site be maintained in condition 
suitable for immediate use. 

(2) The worker shall be required to use the equipment thus provided and the 
employed shall take adequate steps to ensure proper use of the equipment 
by these concerned. 

(3) Adequate provision shall be made for prompt first aid treatment of all  
injuries likely to be sustained during the course of the work. 

 
3.0 Environment 

 
a) The contractor shall take all reasonable steps to protect the environment 

at and off the Site and to avoid damage or nuisance to persons or to 

property of the public or others resulting from pollution, noise or other 

causes arising as a consequence of his methods of operation. 

b) During continuance of the contract, the contractor and his sub- 

contractors shall abide at all times by all existing enactments on 

environmental protection and rules made there under, regulations, 

notifications and by laws of the State or Central Government or local 

authorities and any other law, bye law, regulations that may be passed 

for notification that may be issued in this respect in future by the State 

or Central Government or the local authority. 

 
3.1 Salient features of some of the major laws that are applicable are given below: 

 
(i) The water (Prevention and Control of Pollution) Act 1974: This provides for 

the prevention and control of water pollution and the maintaining and 

restoring of wholesomeness of water. ‗Pollution‘ means such 

contamination of water or such alternation of physical, chemical or 

biological properties of water or such discharge of any sewage or trade 

effluent or of any other liquid, gaseous or solid substance into water 

(whether directly or indirectly) as may, or is likely to, create a nuisance or 

render such water harmful or injurious to public health or safety, or to 
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domestic, commercial, industrial, agricultural or other legitimate uses, or 

to the life and health of animals or plants or of aquatic organisms. 

(ii) The Air (Prevention and Control of Pollution) Act 1981: This provides for 

prevention, control and abatement of air pollution. ‗Air Pollution‘ means 

the presence in the atmosphere of any ‗air pollutant‘, which means any 

solid, liquid, or gaseous substance (including noise) present in the 

atmosphere in such concentration as may be or tend to be injurious to 

human beings or other living creatures or plants or property or 

environment. 

 
iii) The Environment (Protection) Act 1986: This provides for the protection 

and improvement of environment and for matters connected therewith, 

and the prevention of hazards to human beings, other living creatures, 

plants and property. ‗Environment‘ includes water, air and land and the 

interrelationship which exists among and between water, air and land, 

and human beings, other living creatures, plants, micro-organism and 

property. 

iv) The Public Liability Insurance Act 1991: This provides for public liability 

insurance for the purpose of providing immediate relief to the persons 

affected by accident occurring while handling hazardous substances and 

for matters connected herewith or incidental thereto. Hazardous 

substance means any substance or preparation which is defined as 

hazardous substance under the Environment (Protection) Act 1986, and 

exceeding such quantity as may be specified by notification by the Central 

Government. 

 
4.0 The Apprentices Act, 1961 

4.1 The Contractor shall duly comply with the provisions of the Apprentices Act,  
1961 (III of 1961), the rules made there under and the orders that may be 
issued from time to time under the said Act and the said Rules and on his 
failure or neglect to do so, he shall be subject to all liabilities and penalties 
provided by the said Act and said Rules. 

5.0 Amendment 

The Haryana Government may, from time to time and to amend any of the 
Labour or Pollution or other regulations, all amendments in any or all Acts 
shall also be followed. 

 
6.0 Drawings and Photographs of the Works 

6.1 The Contractor shall do photography/video photography of the site firstly 
before the start of the work, secondly mid-way in the execution of different 
stages of work and lastly after the completion of the work. No separate 
payment will be made to the Contractor for this. 

6.2 The Contractor shall not disclose details of Drawings furnished to him and 
works on which he is engaged without the prior approval of the Employer in 
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writing. No photograph of the works or any part thereof or plant employed 
thereon, except those permitted under clause 58.1, shall be taken or permitted 
by the Contractor to be taken by any of his employees or any employees of his  
sub-Contractors without the prior approval of the Employer in writing. No 
photographs/ Video photography shall be published or otherwise circulated 
without the approval of the Employer in writing. 

6.3 The various works shall be done in line to line level and grade. The periodical 
checking of these by the Engineer or Engineer‘s representative shall not 
absolve the Contractor of his responsibility regarding their accuracy.  In case 
of any deviation or discrepancy in line, level or grade at the meeting faces, the 
Contractor shall make good the discrepancy at his own cost and without any 
compensation for the additional work, if any involved. The Engineer shall 
further have right, if need be, to rectify the discrepancies and recover the cost  
from the Contractor. 

6.4 All materials, before being incorporated in the work, shall be inspected by the 
Engineer or his representative and, if necessary, tested before use. Any work, 
on which such materials are used without approval and written permission of 
the Engineer, is liable to be considered as defective and not acceptable. 

 
6.5 The day to day and periodical tests, to be carried out on materials, mixes and 

placed concrete, etc., shall be specified by the Engineer from time to time and 

the Contractor shall allow all the facilities and cooperation towards collections 

of samples etc. All labour for collecting samples for tests will be supplied by 

the Contractor free of cost to the Engineer. Where testing facility is not 

available in the field lab, the Engineer-in-Charge will get the test conducted 

from some approved laboratory and testing and transportation charges shall 

be borne by the Contractor in all such cases. 

6.6 An authorized representative of the Contractor shall remain present at the 

time when the samples are taken and shall authenticate the facts, if so 

required. If the Contractor‘s representative fails to be present as aforesaid, the 

samples or cores, etc. as are taken by the Engineer or his representatives shall 

be considered to be authentic. The Contractor will however be informed of the 

details of such samples having been taken. 

6.7 The materials, mixes and the cores shall be tested day to day and periodically 

at the laboratory and the results given thereby shall be considered correct and 

authentic by the Contractor. The Contractor shall be given access to all 

operations and tests that may be carried out as aforesaid so that he may 

satisfy himself regarding the procedure and method adopted. It shall then be 

the Contractor‘s responsibility to produce the works, materials and finished 

item to the standards based on the laboratory design and tests. 

7.0 The methods of sampling, testing, procedures and standards shall be laid 

down by the Engineer from time to time. 

 
8.0 The quality and quantity of material shall be the responsibility of the 

Contractor, irrespective of the test results being good. 
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9. Arrangement of water and electric power, etc. required by the Contractor for 

the work shall be made by him at his own cost. Engineer will, however, 

recommend to the concerned State Electricity Utilities for providing the 

connection and power to the Contractor, however, the Engineer will bear no 

responsibility in this respect. 

9.1 Contractor shall not be allowed to start the work till Engineer is satisfied with 

the proper arrangement of good quality water for execution of work including 

curing for 28 days. For this, the Contractor shall have to construct water 

storage tanks of sufficient capacity. No extra payment shall be made on this 

account. Any delay in execution of work due to non-availability of sufficient 

water will be responsibility of the Contractor. In case water is used from 

Government source, the contractor has to pay 0.5% of the cost of the part of 

such work for which the water is used. 

9.2 The Contractor shall not set fire to any standing jungle, trees, ‗bush‘ wood or 

grass without a written permission from the Engineer. 

9.3 When such permission is given and also in all cases when destroying of dug 

trees, bush wood, grass, etc. by fire the Contractor shall take necessary 

measures to prevent such fire spreading to or otherwise damaging 

surrounding property. 

9.4 Any damage caused by the spreading of such fire, whether in or beyond limits 

of the Engineer‘s property shall be made good by the Contractor within a 

period specified by the Engineer or in default the amount of the damage shall 

be recovered by the Engineer from the Contractor‘s bill as damages or 

deducted by any other duly authorized officer from any sums that may be due 

or become due from the Employer to the Contractor under the Contract or 

otherwise. 

9.5 The Contractor shall bear the expenses of defending any action of law  

proceedings that may be brought by any person by injury sustained owing to 

neglect of precautions to prevent the spread of fire and shall pay any damage, 

and cost that may be awarded in consequence. 

 
10. The Engineer may order the Contractor to suspend any work that may be 

subject to damage by climatic conditions and no claim of the Contractor will 

be entertained by the Engineer on this account. 

11. A site order book shall be kept on the site of the work. As far as possible, all 

orders, regarding the work are to be entered in this Book. All entries therein 

shall be signed by the Engineer or his authorized representative and the 

Contractor or his authorized representative. In important cases, the Engineer 

will countersign the entries which have been made. The site order book shall 

not be removed from the work site except with the written permission of the 

Engineer and the Contractor or his representative shall be bound to take note 

of all instructions and directions meant for the Contractor as entered in the 

site order book without having to be called on separately to note them. The 

authorized representative of the Engineer shall submit periodically copies of 
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the remarks in the site order book to the Engineer for record and to the  

Contractor for submitting compliance report. 

12. The Contractor shall confirm to the regulations, safety precautions,bye-laws or 

any other statutory rules made by any local authority or by the Government 

and shall protect and indemnify the Engineer against any claims or liability 

arising from or based on the violations of any such laws, ordinance, 

regulations, orders and decrees, etc. 

13. The Contractor shall make his own arrangement for supply of all materials 

including cement and steel. The Contractor shall be responsible for all 

transportation and storage of the materials at site and shall bear all the 

related costs. The Engineer shall be entitled, at any time, to inspect or 

examine all such materials.  The Contractor shall provide reasonable 

assistance for inspection or examination as may be required. 

14. The Contractor shall keep an accurate record for use of materials like cement 

and steel used in the works in a manner prescribed by the Engineer. 

15. Large stock of cement shall not be kept at the work site but only sufficient 

quantities shall be kept to ensure continuity of the work. The Contractor shall 

provide and maintain efficient water proof storage sheds for cement on the site 

of work. It shall be stacked on the platform 30 cm above the floor level and 

shall be covered with tarpaulin or any other impervious covering material in 

order to protect the cement bags from moisture. The cement shall be neatly 

stacked in an orderly manner so as to allow an easy access and count. The 

arrangement of storage and utilization shall be such as to ensure the 

utilization of cement in order of its arrival at the stores and the Contractor 

shall maintain satisfactory records which would at any time show the date of 

receipt and proposed utilization of cement lying in the stores at site. 

16. The Contractor shall also construct and equip at his cost a working office with 

electricity and water arrangement for his site Engineer. 

17. The contractor shall also provide instruments for setting up field laboratory at 

his own cost to site Engineer. No separate payment shall be made for this. 

18. The Engineer shall have the right to deduct from the money due to Contractor 

any sum required or estimated to be required for making good the loss 

suffered by a worker or workers by reason of non-fulfillment of the condition of 

Contract for the benefit of the workers vis-à-vis the Haryana Government, the 

Contractor shall be primarily liable for all payments to  be made under and 

for the observance of the rules, regulations and labour law without prejudice 

to his right to claim indemnity from his sub-Contractor. 

19. Third Party Inspection –The Engineer-in-Charge may opt for 3rd party 

inspection other than department in addition to inspection by department 

staff, the 3rd party would inspect to ensure execution of work as per 

specification/ agreement and also quality control i.e. draw of samples, testing 

and other items etc. The report of the same would be submitted to Engineer- 

in-Charge by the 3rd party. The agency/ contractor shall be bound by the 

report of 3rd party inspection and shall take remedial measures for execution 
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of work as per specifications in agreement at their own cost. The cost of 3rd 

party inspection will be borne by the employer. 

20. The Contractor shall confirm to the regulations, safety precautions,bye-laws or 

any other statutory rules made by any local authority or by the Government 

and shall protect and indemnify the Engineer against any claims or liability 

arising from or based on the violations of any such laws, ordinance, 

regulations, orders and decrees, etc. 

21. The Contractor shall make his own arrangement for supply of all materials 

including cement and steel. The Contractor shall be responsible for all 

transportation and storage of the materials at site and shall bear all the 

related costs. The Engineer shall be entitled, at any time, to inspect or 

examine all such materials. The Contractor shall provide reasonable 

assistance for inspection or examination as may be required. 

22. The Contractor shall keep an accurate record for use of materials like cement 

and steel used in the works in a manner prescribed by the Engineer. 

23. Large stock of cement shall not be kept at the work site but only sufficient 

quantities shall be kept to ensure continuity of the work. The Contractor shall 

provide and maintain efficient water proof storage sheds for cement on the site 

of work. It shall be stacked on the platform 30 cm above the floor level and 

shall be covered with tarpaulin or any other impervious covering material in  

order to protect the cement bags from moisture. The cement shall be neatly 

stacked in an orderly manner so as to allow an easy access and count. The 

arrangement of storage and utilization shall be such as to ensure the 

utilization of cement in order of its arrival at the stores and the Contractor 

shall maintain satisfactory records which would at any time show the date of 

receipt and proposed utilization of cement lying in the stores at site. 

24. The Engineer may order the Contractor to suspend any work that may be 

subject to damage by climatic conditions and no claim of the Contractor will 

be entertained by the Engineer on this account. 

25. Cement contents–Actual cement required for the aggregates in concrete to be 

used shall be determined by laboratory test while designing the concrete 

mixes. If the cement contents of the design mix of that grade come less than 

the provision of cement contents provided in the Haryana Scheduled of Rates, 

(with latest amendments) due to durability conditions, the cement contents as 

provided in the Haryana Schedule of Rates shall be used and no extra 

payment on this account shall be made to the contractor. No extra amount  

over and above the minimum cement content as provided in the Haryana 

Schedule of Rates shall be paid. 

Note: - Each department may specify any other special conditions of contract 
as per requirement of the work 
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Contract Data to General Conditions of Contract 
 

Sr. 
No. 

Description  Clause No. 
GCC 

1. The Authority is  [Cl.1.1] 
1. The Employer is 

Designation: 
Address: 

……........................... 
……………………… 
……………………… 

[Cl.1.1] 

2. Name of authorized 
Representative 

……………………… [Cl.1.1] 

3. The Engineer is 
Designation: 
Address: 

……........................... 
……………………… 
……………………… 

[Cl.1.1] 

4. The Intended Completion Date 
for the whole of the Works is 
 months after start of work. 

DD/MM/YYYY [Cl.1.1, 
17&27] 

5. The Site is located Km.    to 
km.    

[Cl.1.1] 

6. The Start Date shall be 10 
days after the date of issue of 
the Notice to Proceed with the 
work 

DD/MM/YYYY [Cl.1.1] 

7. Section completion …………………… [Cl 2.2] 

8. The following documents also 
form part of the Contract : 

Undertakings of the 
bidder if any 

[Cl.2.3 
(11,12)] 

9. Joint Ventures [Allowed / not allowed] [Cl.3.1] 

10. Sub Contracting Maximum [50%] [Cl 7.1] 

11. The Schedule (if any) of Other 
Contractors is attached 

…………………… [Cl. 8.1] 

12. The Technical Personnel for work and operation of lab are: [Cl. 9.2] 

 

 

Sr. 
No. 

Personnel Qualification No. of personals 

1. Project Manager  - 
2. Site Engineer  - 
3. Plant Engineer  - 
4. Quantity Surveyor  - 
5. Soil & Material Engineer  - 
6.    

7.    

8.    
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Note:- 

In case, the above qualified personnel are not deployed the following deduction 

shall be made per month from the payment due to the contractor 

 
Project Manager = Rs. 1,50,000/- per month 

Site Engineer = Rs. 75,000/- per month 

Plant Manager = Rs. 50,000/- per month 

Quantity Surveyor = Rs. 40,000/- per month 

Soil and Material Engineer = Rs. 40,000/- per month 

= Rs.  /- per month 

= Rs.  /- per month 

= Rs.  /- per month 

The Employer reserves the right to employ any or all the above personal as per 

requirement given above irrespective of above deductions made from the payments 

due to the contractor. 

 
11 Amount and deductible for insurance are:  

(i) Insurance cover for work is equal to the contract price and the 
amount of deductible is 1% of the contract price 

[Cl. 13.1 (a)] 

(ii) Minimum insurance cover for injury and death is Rs.10.00 lacs per 
occurrence with the number of occurrences limited to four. After 
each occurrence, contractor will pay additional premium necessary 
to make insurance valid for four occurrences always. The amount 
of deductible is Rs. 2.00 Lacs of the contract price. 

[Cl. 13.1 (b)] 

(iii) Minimum insurance cover for damage to the property of the third 
party is Rs. 20.00 Lacs. The amount of deductible is Rs. 2.00 Lacs 
of the contract price. 

[Cl. 13.1 (c)] 

(iv) Insurance cover for work is equal to the contract price and the 
amount of deductible is 1% of the contract price 

[Cl. 13.3 (a)] 

12. Site investigation report [Cl.14.1] 

13. Security Deposit for invoking Arbitration [Cl. 25] 

14. a. The period for submission of the programme for approval of 
Engineer shall be 15 days from the issue of Letter of Acceptance 

[Cl.26.1] 

 b. The updated programme shall be submitted at interval of 60 
days. 

[Cl. 26.4] 

 c. The amount to be withheld for late submission of an updated 
programme shall be 2% of the initial / revised contract price or 
the enhanced contract price as applicable. 

[Cl. 26.4] 

Sr 
No. 

Amount of Claim Rate of Security 
Deposit 

1. For claims below 10,000 2% of claimed 
amount 

2. For claims of Rs. 10,000 and above 
but below Rs 1,00,000/- 

5% of claimed 
amount 

3. For claims of Rs 1,00,000 and above 7.5%  of  claimed 
amount 
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15. The following events shall also be Compensation Events: 

[Cl. 44.2 l] 
 

Substantially adverse ground conditions encountered during the course of 
execution of work not provided for in the bidding document. 

 
(i) Removal of underground utilities detected subsequently 
(ii) Significant change in classification of soil requiring additional 

mobilization by the contractor, e.g. ordinary soil to rock excavation, 
(iii) Removal of unsuitable material like marsh, debris dumps, etc not 

caused by the contractor 
(iv) Artesian conditions 
(v) Seepage, erosion, landslide 
(vi) River training requiring protection of permanent work 
(vii) Presence of historical, archeological or religious structures, monuments 

interfering with the works. 
(viii) Restriction of access to ground imposed by civil, judicial, or military 

authority. 
 

15 (a).The formula for price adjustment of prices are: [Cl. 47.1] 

15 (a) (i) Adjustment of price for bitumen: 

Price adjustment for increase or decrease in the cost of bitumen shall be paid 
as follows: 

 
That the rate of bitumen/ emulsion at the refinery on the date of close for 

financial bidding shall be considered as base rate if during execution of the works, 
the rate of bitumen/ emulsion increase or decrease at refinery, the difference in cost 
shall be paid/ recouped from the contractor in the bill, subject to the following 
conditions:- 

 
(A) The contractor shall submit original bill/ voucher of the refinery while claiming 

the payment for the work done. The bill/ voucher should pertain to the period 
of original contractual time limit and should correspond with the progress of 
work. No extra payment due to increase in rate of bitumen / emulsion will be 
paid if the original bill/ voucher are not submitted by the agency. 

 
(B) No increase in prices of the bitumen / emulsion shall be reimbursed to the 

contractor beyond the original time period allowed for construction as per 
contract agreement irrespective of extension of time limit granted to the agency 
for any reason, whatsoever. However, decrease in price of bitumen/emulsion 
shall be recouped from the contractor even beyond the original time period 
allowed for construction. 

 
(C) After approval of tender, the contractor shall submit the work programme for 

execution of work and get it approved from the Engineer-in-Charge in the time 
limit prescribed in the tender document. The increase in rates of bitumen,  
emulsion shall only be paid if the bitumen work is carried out within the 
prescribed period as per approved work programme. 
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(D) Only actual difference of rates of Bitumen will be payable / deductable to the 

contractor. No overhead charges and contractor profit etc. are to be added /  
deleted, no tender premium is to be added / deleted.‖ 

 
(E) The contractor can arrange the bitumen from any of the refinery or import the  

same subject to the condition that the quality of bitumen is as per the 

requirement of contract and specifications. Regarding payment of price 

variation of bitumen as per the agreement, that the escalation de-escalation will 

be paid on the basis of lesser cost implication to Department / Government on 

consideration of the difference in rates as given below subject to financial  

regularity and other terms and conditions of agreement :- 

(a) Prevailing rates of IOC refineries at Panipat at the time of tender and at the 
time of purchase of bitumen. 

(b) Prevailing rates at the source from which the bitumen is purchased by the 
contractual agency at the time of tender. 

It is further clarified that:- 

(a) When recovery is due on account of decrease in rates of bitumen, higher of 
the difference in rates of IOC Panipat and that of private refinery, shall be 
considered. 

(b) When escalation is due to increase in rates of bitumen is due to agency, then 
lesser of the difference in rates of IOC Panipat and that of private refinery, 
from whom bitumen was purchased, shall be considered. 

 
15 (a) (ii) Adjustment for Grey Cement (OPC/PPC) and, Steel for 

reinforcement and structural members (index for MS Long Products) : 
 

Price adjustment for increase or decrease in the cost of Grey Cement 
(OPC/PPC) and, Steel for reinforcement and structural members (index for MS 
Long Products) shall be paid as follows: 

 
(A) If after submission of the, the price of Grey Cement (OPC/PPC)or Steel for 

reinforcement and structural members (index for MS Long Products) 
incorporated in the works (not being a material supplied form the Engineer-in- 
Charge‘s Store) increase (s) beyond the price (s) prevailing at the time of the 
last stipulated date for financial bid closing of tenders (including extensions, if 
any) for the work, then the amount of the contract shall accordingly be varied 
and provided further that any such increase shall not be payable if such 
increase has become operative after the stipulated date of completion of work 
in question. 

 
(B) If after submission of the, the price of Grey Cement (OPC/PPC) / or Steel for 

reinforcement and structural members (index for MS Long Products) 
incorporated in the works (not being a material supplied form the Engineer-in- 
Charge‘s  Store)  is  decreased,  Govt.  shall  in  respect  of  these  materials 
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incorporated in the works (not being materials supplied from the Engineer-in- 
Stores) be entitled to deduct from the dues of the contractor such amount as 
shall be equivalent to the difference between the prices of Grey Cement 
(OPC/PPC) as prevailed at the time of last stipulated date for receipt of tenders 
including extensions if any for the work and the prices of these materials on 
the coming into force of such base price of Grey Cement (OPC/PPC) and 
issued under authority of Engineer-in-Chief, Haryana PWD B&R, Chandigarh. 

 
(C) It is further clarified that the decrease in the prices of Grey Cement (OPC/PPC) 

/ or Steel for reinforcement and structural members (index for MS Long 
Products)and shall be deducted from the dues of the contractor if such 
decrease has become operative after the stipulated date of completion of work 
in question and increase shall not be payable if such increase shall not be 
payable if such increase has become operative after the stipulated date of 
completion of work in question. 

 
(D) The increase/ decrease in prices shall be determined by the All India 

Wholesale Prices Indices for Grey Cement (OPC/PPC) / or Steel for 

reinforcement and structural members (index for MS Long Products)as 

published by the Economic Advisor to Government of India, Ministry of 

Commerce and Industry) and base price for Grey Cement (OPC/PPC) / or 

Steel for reinforcement and structural members (index for MS Long 

Products)as mentioned in the Bid Document or if not mentioned then asissued 

under authority of Engineer-in-Chief, Haryana PWD B&R, Br. Chandigarh as 

valid on the last stipulated date of receipt of tender, including extension if any 

and for the period under consideration. 

Adjustment Calculation Formula for Grey Cement 

The  amount  of  the  contract  shall  accordingly  be  adjusted  for  Cement 
(OPC/PPC) will be worked out as per the formula given below:- 

Adjustment for component of ―Grey Cement (OPC/PPC)‖ 
Vc=Pc X Qc x CI-C1o 

C1o 
Where, 

Vc= Variation in Grey Cement (OPC/PPC) cost i.e. increase or decrease in 
the amount in rupees to be paid or recovered. 

 
Pc= Base price of Grey Cement (OPC/PPC) as mentioned in the Bid 

Document or if not mentioned then as issued under authority of 
Engineer-in-Chief, Haryana PWD B&R, Br. Chandigarh valid at the time 
of the last stipulated of receipt of tender including extension if any. 

 
Qc=  Quantity of Grey Cement (OPC/PPC) used in the works since previous 

bill. 
 

CI0= All India wholesale price index for Grey Cement (OPC/PPC) as 
published by the Economic Advisor to Government of India, Ministry of 
Industry and Commerce as valid on the last stipulated date of receipt of 
tenders including extensions if any. 
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C1= All India wholesale price index for Grey Cement (OPC/PPC) for period 

consideration as published by the Economic Advisor to Government of 
India, Ministry of Industry and Commerce 

 
Adjustment Calculation Formula for Steel for reinforcement and structural 
members (index for MS Long Products) 

 
Vs=Ps x Qs x SI-S1o 

S1o 
Vs = Variation in cost of Steel (MS Long Products) i.e. increase or decrease in the 

amount in rupees in the amount in rupees to be paid or recovered. 
 

Ps =  Base price of Steel (MS Long Products), as mentioned in the Bid Document or 
if not mentioned then as issued under authority of Engineer-in-Chief, Haryana 
PWD B&R Br., Chandigarh at the time of the last stipulated date of receipt of 
tender including extensions, if any. 

 
Qs=  Quantity of Steel (MS Long Products) paid either by way of secured advance or 

used in the works since previous bill (Whichever is earlier).  
 

S1o= All India wholesale Price Index for Steel (MS Long Products) for the period 
under consideration as published by Economic Advisor to Government of 
India, Ministry of Industry and Commerce as valid on the last stipulated date 
of receipt of tenders including extensions, if any. 

 
S1=  All India Wholesale Price Index for Steel (MS Long Products) for the period 

under consideration as published by Economic Advisor to Government of 
India, Ministry of Industry and Commerce. 

Base rate of Cement (OPC/PPC) and Steel (MS Long Products) 

Grey Cement (OPC/PPC) :Rs. 4940/- per MT excluding taxes.. 

Steel (MS Long Products): Rs. 50000/- per MT excluding Taxes. 

No other increase/decrease in prices is permissible. 

15 (a) (iii) Adjustment of POL (fuel and lubricant) component 

Price adjustment for increase or decrease in the cost of POL (fuel and 
lubricant) shall be paid in accordance with the followings formula: 

Vf= 0.85xPf/100xRx(Fl-Fo)/Fo 

Vf =increase or decrease in the cost of work during the month under 
consideration due to changes in rates for fuel and lubricants. 

Fo= The all India wholesale price index for ‗Fuel and Power‘ for the calendar 
month 28 days preceding the closing date of bids as published by the 
Office of Economic Advisor, Government of India, Ministry of Commerce 
and Industry, Department of Industrial Policy and Promotion with 
website www.eaindustry.nic.in 

http://www.eaindustry.nic.in/


87 
 

F1 =The all India average wholesale price index for ‗Fuel and Power‘ for the 
month under consideration as published by Office of Economic Advisor, 
Government of India, Ministry of Commerce and Industry, Department of 
Industrial Policy and Promotion with website as www.eaindustry.nic.in 

Pf = 5. 

R = Value of work executed during the period. 

 
16. The proportion of payments retained (Retention Money) shall be 6% from each 

bill subject to a maximum of 5% of final contract price. 

 
17. (a) Milestones to be achieved during the contract period 

Milestone dates: 

 
Physical works to be 

completed Period from the start date 

Milestone 1 i.e. 20% 25% of the stipulated time 

Milestone 2 i.e. 50% 50% of the stipulated time 

Milestone 3 i.e. 75% 75% of the stipulated time 

Milestone 4 i.e. 100% 100% of the stipulated time 

[CI.48] 
 
 
 

 
[Cl. 49.1] 

(b) Amount of liquidated 

damages for delay in 

completion of works 

 
 
 
 

 
(c) Maximum limit of liquidated 

damages for completion of 

work 

For  whole of work 
(1/2000)th of the initial / revised 
Contract Price, rounded off to 
the nearest thousand, per day. 
For non achievement of 
milestone, 
(1/2000)th of the initial / revised 
Contract Price, rounded off to 
the  nearest thousand, per day. 

10 (Ten) per cent of the contract 

price rounded off to nearest 

thousand. 

 

18 The amounts of the advance 
payment are: 

[CL:50] 

 Nature of 
Advance 

Amount Conditions to be fulfilled 

I Mobilization Maximum  5 
% of the 
contract 
price 

An interest bearing mobilization advance upto 
the extent of 5% of contract value (or such limit as 
prescribed) may be given to contractors for works 
costing more than Rs.2.00 crores, against 
unconditional and irrecoverable bank guarantees 
to be furnished by the contractor equal to the 
amount  of  advances  paid  from  time  to  time. 
Interest @Marginal Cost of Funds based Lending 
(MCLR) of SBI prevalent at the time of tender per 

http://www.eaindustry.nic.in/
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   annum shall be charged on mobilization advance 
given to the contractor 

The recovery of the mobilization advance 
together with interest shall be done through 
percentage deductions from interim/running 
payments, in the manner prescribed in the 
contract. It shall be desirable to recover the total 
amount of mobilization advance alongwith 
interest within 80% of the time stipulated for 
completion. The mobilization bank guarantee 
shall be released after the recovery of full 
mobilization advance, including interest thereon. 

In  case,  of  slow  progress  of  work,  the 
‗Engineer‘ comes to a conclusion that the total 
amount of mobilization advance with interest 
cannot be recovered by the time 80% of stipulated 
time is over, the bank guarantee(s) furnished by 
the contractor may be encashed. 

If the tender document so provides, the 
contractor will have the option to furnish 
mobilization bank guarantee in parts and on 
recovering of ¼ , ½, ¾ and full advance, 
proportional bank guarantees can be released. 

II Secured 
advance for 
non-perishable 
material 
brought to site 

75% 
Invoice 
value 

of In case the contractor requires an advance on the 
non-perishablematerials brought to site, ‗Engineer‘ 
may, on written request from the contractor, 
sanction the advance upto an amount 75% or as 
decided by the ‗Engineer‘ of the value (as assessed 
by themselves) as stated in the Contract Data of 

    such materials, provided such materialsare to be 
    consumed with in next three months and that a 
    formal agreement is drawn up with the contractors 
    under which Govt. secures a lien on the materials 
    and  is  safeguarded  against  losses  due  to  the 
    contractor postponing the execution of the work or 
    misuse of the material and against the expense 
    entailed for their proper watch and safe custody.  If 
    the  material  is  fire  prone  or  can  be  destroyed 
    fully/partially on storage, it shall be desirable to 
    have it first insured by the contractor. Cases in 
    which a contractor, whose contract is for finished 
    work,  requires  an  advance  on  the  security  of 
    materials brought to site. Any secured advance 
    should be settled / recovered within 3 months of 
    its release. 
    Note : Such advance will not be given for sand, 
    aggregate, GSB and stone metal etc. 
    The contractor will submit the original bills and e- 
    way  bills  for  the  material  for  which  secured 
    advance is being claimed. 

III Machinery Maximum 5 For works  costing more than Rs.10.00  crores 
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 Advance % of the 
contract 
price 

another interestbearing machinery advance to a 
maximum of 5% of the contract price, depending 
on merits of the case, can be given against the 
new key construction equipment brought to the 
site and to be deployed on the work, if a written 
request is made by the contractor. 
The advance shall be paid only upon the 
contractor furnishing (i) an affidavit that the 
machinery in question is free of any charge or 
hypothecation with any bank or financial 
institution: (ii) unconditional and irrecoverable 
bank guarantee(s) (iii) satisfactory proof of 
purchase/payment of the machinery, and (iv) a 
written undertaking that the equipment so 
purchased by him is required for use on the work 
in question, is fully serviceable shall work only on 
that job and shall not be removed from the site 
without  obtaining  written  approval  of  the 
‗Engineer‘s . The recovery of machinery advance 
and the Interest @Marginal Cost of Funds based 
Lending (MCLR) of SBI prevalent at the time of 
tender per annum shall be charged. against the 
machinery advance given to the contractor. 

The recovery of the machinery advance 
together with interest shall be done through 
percentage deductions from interim/running 
payments, in the manner prescribed in the 
contract. It shall be desirable to recover the total 
amount of machinery advance alongwith interest 
within 80% of the time stipulated for completion. 
The mobilization bank guarantee shall be released 
after the recovery of full machinery advance, 
including interest thereon. 

 Note: 
 The bank guarantee for advances shall be unconditional, requiring the bank to 

pay the beneficiary the sum specified in the guarantee on the first demand and 

without demur, and without reference to the party on whose behalf it has been 

issued, notwithstanding any disputeor disagreement that might have arisen 

between the employer and the contractor. The form of bank guarantee shall be 

prescribed by the departments. 

  It shall be the duty of the ‗Engineer‘ to obtain independent confirmation about 

the genuineness of the bank guarantees directly from the bank issuing them. 

Further, he shall keep them in safe custody and hand them over to his 

successor when a change of charge takes place. Details of bank guarantees 

shall be entered into a register which shall be reviewed every month to ensure 

timely action in respect of renewal of any guarantee, if required, before it 

expires. 

  The advance payment will be paid to the Contractor no later than 28 days after 
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 fulfillment of the above conditions. 

  Provided that the advance shall be completely repaid prior to the expiry of the 

original time for completion pursuant to clauses 17. 

 

19 The period for setting up a field laboratory with the prescribed 
equipment is 28 days from the date of notice to start work 

[Cl.31.1] 

 

20. The Defect Liability-cum-Maintenance Period is   years from 
the date of completion. 

[Cl. 56] 

 

21. The date by which ―as-built‖ drawings (in scale as directed) in 2 sets 
are required is within 28 days of issue of certificate of completion of 
whole or section of the work, as the case may be. 

[Cl.58.2] 

 

22. The amount to be withheld for failing to supply ―as-built‖ drawings 
by the date required is Rs. 0.5% of agreement amount. 

[Cl.58.2] 

 
23. The following events shall also be fundamental breach of Contract: [Cl.59.2 (i)] 

 
(i) The Contractor has contravened Clause 7.1 or Clause 9of Part I 

General Conditions of Contract 
 

24. The percentage to apply to the value of the work not completed 
representing the Employer‘s additional cost for completing the 
Works shall be 20 (Twenty)percent). 

[Cl.60.1(i)] 
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Section 4-A 

Detailed Scope of Work 
 
 

Note: - Here tendering Departments may specify Detailed Scope of 

Work if necessary for clarity of bidders. 
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Section 4-B 

 
Technical Specifications 

 
Note:  - Here tendering Departments may specify Technical 

Specifications as may be necessary for execution of the work 
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Technical Specifications for Road Works 
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Technical Specificationsfor Road Works 

 
A. The work shall be carried out as per MoRT&H and PWD Specifications and 

also with latest applicable IRC codes. 

B. Maintenance during construction period 
 

The contractor will maintain the existing road from start of contract to the 
completion of contract by filling potholes duly covered with bituminous 
material to keep the road in traffic worthy condition. This is incidental to main 
work and nothing extra shall be payable on this account. 

 
C. Special Conditions for Bituminous work 

(a) ―Bitumen and Bitumen Grade CRMB, wherever to be used in the work, 
will be purchased from the refineries only.‖ 

 
(b) An undertaking should be taken from the agency during the payment of 

every bill that: 
 

i) He has actually purchased the bitumen as per list enclosed as 
annexure (the annexure should be part of undertaking). 

ii) He has used this bitumen on this work only. 
iii) He has not claimed its cost from any other division/office or anywhere 

else. 
iv) The data submitted by him is totally correct. 
v) He owns full responsibility for the quality & quantity of bitumen and 

submission of data. 
 

(c) For controlling the quantity of mixed material the following procedure 

beadopted: 

(i) The contractor shall provide, install, maintain and operate at his own 
cost in good working condition a weigh bridge of suitable capacity at 
site of the hot mix plant under the direction of Engineer or his 
representative. 

(ii) Each truck before loading of the mix shall be weighted on the Weigh 
Bridge and its weight shall be recorded in the measurement book 
under the signature of authorized representative of the contractor and 
of the Engineer. 

(iii) The truck shall be again weighed on the weight bridge after loading of 
the mix and its weight recorded as per prescribed performa. 

 
The details of mixed material be compiled as per following procedure:- 

 
i) A slip should be issued by JE at the plant site as per Annexure-II. 
ii) The slip book should be in three colors i.e. Pink, Yellow and White. 
iii) White slip shall be retained at plant site, Yellow & Pink shall be sent to 

work site. Yellow slip shall be returned to plant site JE duly signed by 
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JE & SDE of site in-charge and Pink slip shall be retained by JE work 
site. 

iv) A register showing these details will be maintained at site. 
 

The above instructions/ procedures are applicable for procurement of  
bitumen by department as well as through the contractors. These may also 
be made part of the contract document henceforth. 

 
Annexure-I 

 

Tanke 
r No. 

Refiner 
y 
Indent 
No. 

Date 
of 
inden 
t 

Date 
of 
receip 
t 

Empty 
weight 
of 
Tanke 
r 

Loade 
d 
weight 
of 
Tanke 
r 

Weight 
of 
bitume 
n 

Photograp 
h of 
Tanker 

Person in 
whose 
presence 
unloaded 
. 

         

 
Annexure-II 
SLIP 

 
Sr. No.  Book No.  
1. Vehicle No.   Date & time  
2. Weight of loaded Tipper  
3. Weight of empty Tipper  
4. Weight of Mix Material  

 
 

Signature of Signature of 
Signature of 

JE at Hot Mix Plant. SDE at site of work. JE 
at site of 

(d) The agency to whom the work is allotted will have to produce original vouchers 
for all quantities in lieu of purchase of bitumen, steel, and cement from the  
original manufacturer or other authorized dealers/distributors to the entire 
satisfaction of the Engineer for ascertaining the genuineness of material. 
Attested copy of voucher will have to be submitted along with bills. 

(e) The Job mix formula will be got tested from CRRI New Delhi, NIT Kurukshetra, 
PEC, Chd., TTI, Chandigarh, Shriram Institute, Delhi and testing charges will 
be borne by the agency. Nothing shall be paid on this account.  

(f) When the work under one agreement is being executed, the contractor shall 
not undertake any other work from same hot mix plant without written 
permission of the Engineer and shall also make separate arrangement of 
bitumen for that work. 



96 
 

(g) Before carrying out bituminous work, coating & stripping of bitumen aggregate 

mix is to be performed in accordance with IS-6241.If coating and stripping of 

bitumen aggregate mix is less than 95%, anti-stripping agent will be used by 

the contractor. The anti-stripping agent should conform to the requirement as 

stipulated in IS 14982:2017. The cost so incurred will be considered as 

incidental to work and nothing extra shall be payable. The type and brand of 

anti-stripping agent along with procedure shall be approved by SE in-charge 

in writing before start of work. A proper record of results be maintained and 

same shall be submitted along with bills by the contractor. 

 
D. ADDITIONAL CONDITIONS 

 
(i) Before laying any construction layer of GSB, sub grade or base course, earth 

work on berms, if it is to be done by the agency against this agreement, should 
be completed in all respect simultaneously. Before taking work of any next 
layer, earth work on berms should be completed. Payment of any layer will be 
released only when earth work on berms are completed. 

 
(ii)  No compensation for any damages caused to the earthwork by rains, floods or 

any other natural calamities shall be paid to the contractor. The contractor 

shall have to make good all such damages at his own cost as per direction of 

Engineer. 

(iii) The final payment of the tenderer will not be paid until and unless he 
furnishes to the satisfaction of the Engineer, proof that the price of earth used 
for the work having been fully paid to the owner of the land from which the 
earth was removed by the contractor from his (owner) land for the work and to 
indemnify against all the losses, damages, cost of land expenses which the 
Govt. suffer or incur as a result of such claim. 

(iv) In case of embankment with Fly Ash, the contractor shall take special care to 
keep the surface wet at all times so that the Fly Ash does not get mixed up 
with the atmosphere thus causing poor visibility besides health hazards. If the 
contractor does not comply with this provision, the Engineer shall make 
necessary arrangement after giving appropriate notice to the contractor, for 
keeping the fly ash surface wet and the contractor shall pay the expenses 
incurred on demand or otherwise the same shall be recovered by Engineer 
from bills due to the contractor. 

 
E. GENERAL CONDITIONS 

 
(i) Correction of defects:- The Engineer shall give notice to the contractor of any 

defects before the end of Defect Liability-cum-Maintenance Period which 

begins at completion as per definition. The Defect Liability-cum-Maintenance 

Period shall be extended as long as defects remain to be corrected. Every time 

notice of a defect is given, the contractor shall correct the notice defect within 

the length of time specified by the Engineer‘s notice. If the contractor has not  
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corrected a defect within the time specified in Engineer‘s notice, the Engineer 

will assess the cost of having the defect corrected and the contractor will pay 

the amount. 

(ii) The contractor shall have to provide a fields laboratory fully equipped at work 

site and hot mix plant for conducting all the relevant tests mentioned in the 

MORT&H specification subject to the approval of the Engineer or his 

representative. The record of such tests is to be maintained in proper register 

duly singed by the contractor or his representatives, which will become the 

property of the department. The contractor will bear all the running expenses 

for conducting such tests. All the tests will be carried in the presence of 

S.D.E.-in-charge and J.E.-in-charge. 

(iii) The quality control test will also be done by the department and the material 

for such test will be supplied by the contractor free of cost. In case the  

material is not found upto the requirement, the same will be rejected.  

(iv) Various quality control operation will be maintained as per Clause No. 901, 

902, 903 of MORT&H (Road Wing) specification (5th revision) of latest edition 

and as per instructions issued by MORT&H from time to time upto date. 

(v) Contractor shall provide suitable measuring arrangement and leveling 

instruments of latest quality as approved by Engineer at the site of work. 

(vi) No extra payment on account of quality control measures shall be paid to the 

contractor. 

(vii) The Engineer at his description can get any type and Nos. of tests carried out 

from any other approved laboratory for his satisfaction for which all the 

expenses incurred would be borne by the agency. The result so obtained from 

the laboratory would be acceptable/binding to the agency. 

(viii) The contractor shall be required to provide all such materials/equipment at 

site to conduct fields tests and to ensure that the quality of material/item 

shall be according to the prescribed specification and no payment of any kind 

for such tests shall be made to him. In case the material/item is not found 

upto mark, the same will be rejected. 

(ix) For cement, bitumen, mild steel and similar other material, the essential tests 

are to be carried out at the manufactures plant or at laboratories other than 

the site laboratory. The cost of samples, testing and furnishing of test 

certificates shall be borne by the contractor. He shall also furnish the test 

certificates to the Engineer. 

(x) Contractor has to submit the bills (Running as well as final bill) for payment 

alongwith quality control test results conducted as per frequency specified in 

MORT&H specification. No payment will be made without test results. 

(xi) OPC cement duly ISI marked of 43 grade such as JK, Lakshmi, L&T, A.C.C, 

Shree,Ambuja, Wonder Cement by RK Group and Birla or as approved by 

Engineer should be arranged by the contractor. 

(xii) TMT Steel Fe-500/ 500 D duly ISI marked manufactured by reputed brands 

such as Rashtriya Ispat Nigam Limited Vizag TMT 500 D/ Tata Iron & Steel 

Company (TISCON) /Steel Authority of India Limited (SAIL TMT Bar)/JSW( 
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Jindal Panther TMT)/ Electrosteel (V-Xega) 550D TMT Bar/Shyam Steel 

Industries Ltd. ( Shyam TMT ReBars Fe 500D) / Orissa Metallurgical Industry 

Pvt. Ltd. (OMPL TMT 500 D)/Super Shakti Steel (Super Shakti Fe500), AF-Star 

manufactured by M/s M.S. Agarwal Foundries Pvt. Ltd., Shri Bajrang Power & 

Ispat Ltd (Goel TMT Fe-550D), OCL Iron and Steel Company (Govvinda TMT 

Fe-550D) etc. shall be arranged by the contractor. 

(xiii) Before executing the work of drain, proper drawing depicting L-section and X- 

section of drain alongwith is proper disposal will be got approved by S.E. in 

writing. All culverts and bridges will be constructed as per IRC-SP-13 and also 

approved by the SE-in-Charge. 

(xiv) Agency will have to submit to the Engineer, the original bills of cement and 

steel etc. in token of proof of purchase of material alongwith quality control 

test certificate of manufacturer failing which no payment shall be released.  

(xv) Agency will get the material tested from any approved laboratory as directed 

and whenever required by Engineer and all liability of testing shall be borne by 

the agency. 

(xvi) The rates are inclusive of cost of traffic management during construction, 

Contractor shall provide road signages, boards, gunny bags, sheet etc. for 

safety of traffic during construction period which will be incidental to work. 

Nothing extra shall be paid on this account. 

(xvii) The contractor will supply bills for purchase of RCC Hume Pipes clearly 

indicating name of manufacturer, date of manufacturing, Lot no. etc. These 

details must painted on the RCC Hume Pipe. The pipe should be ISI marked. 

The manufacturer should give proof for validity of ISI license. In case of non 

supply of bills, no payment will be released. 

(xviii) The contractor himself will arrange all the material such as bitumen, cement, 

steel, bricks etc. at his own cost. 

(xix) The riding quality of reach after giving treatment of wearing coat will not have 

roughness more than 2000mm/km. 

(xx) The contractor shall submit the proposal of widening of existing stretch to get 

the centerline decided before commencement of work from Engineer.  

(xxi) For work of embankment, sub grade & pavement, construction of subsequent 

layer of same or other material over the finished layer shall be done after 

obtaining written permission from the Engineer. Similar written permission 

from the Engineer shall be obtained in respect of all other items of work prior 

to proceeding with the next stage of construction. 

(xxii) Before start of the work contractor will get his machinery inspected and 

approved from the Engineer. 

(xxiii) If at any stage, panel of concrete pavement develops cracks/disintegration 

during Defect Liability-cum-Maintenance Period, the whole panel will be 

changed by contractor at his own cost and nothing extra shall be paid.  

(xxiv) 80% material from scarification shall be credited & used at site in items as 

mentioned in the BOQ. 

(xxv) The pits on account of de-forestation of trees / roots, shall be filled with sand 

and compacted to the specification by the agency at his own cost in the entire 
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length. No payment shall be made and the cost is incidental to work. 

F. Requirements for use of Paver Blocks 
 

There are 2 types of requirements for use of paver blocks:- 
(a) Obligatory Requirements:- As per clause 6.2 of IS Code-15658:2006 

(i) Visual Inspection. 

(ii) Dimensions and Tolerances. 

(iii) Thickness of Wearing Layer 

(iv) Water Absorption. 

(v) Compressive Strength. 

(vi) Abrasion Resistance. 

(b) Optional Requirements:- As per Clause 6.3 of IS Code-15658:2006 
(i) Tensile Splitting Strength. 

(ii) Flexural Strength / Breaking Load. 

(iii) Freeze-Thaw Durability. 

(iv) Colour and Texture. 
 

G. TECHNICAL  CONDITIONS 

(a) A register in prescribed form showing day to day receipt, consumption and 
balance of cement at site of work will be maintained at the work/test site by 
the department, which shall invariably be signed by the contractor or his 
authorized representative in token of its correctness.  

(b) The following basic records, in addition to what might be considered 
necessary, shall be kept at site and be made available to the inspecting 
officers. 

i. Record of placement of concrete and test cubes shall be maintained in the 
following form: 
Date Time of Start Time of 

Completion 
Unit/Membe 
r concreted 

Bulking of 
sand if any 

Extra sand 
used to take 
care of 
bulking 

1 2 3 4 5 6 

 

Water Cement Ratio Mix 

Water 
content 
course 
aggregate 

of 
Water contents of 
fine aggregate 

Extra water 
added 

Total water 
content 

Water 
ratio 

cement 

7 8 9 10 11 

Slump 
concrete 

of Sources of 
supply of cement 
and batch No. 

Whether the 
batch of cement 
tested or not 

Identification 
number of 
concrete cube 
taken 

7 days 
Strength 
specified 
actual test 

 
as 

cube 
as 

per 

12 13 14 15 16 
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25 days cube 
Strength as 
specified / as 
per actual 
test 

Sign of J.E. Sign of SDE Sign of 
Contractor 

Remakrs of 
Engineer-in- 
Charge. 

17 18 19 20 21 

 

 
ii. Record of test for controlling the quality of concrete such as grading, 

analysis of Aggregates, silt content of fine aggregates, water content of fine 

aggregates, water content of coarse aggregate etc.  

iii. Record of test results on samples of mild steel. For steel, high tensile steel. 

iv. Record of cement tests for different consignment/batches/sources of 

supply. 

v. C.P.M/PERT chart, original and as revised/updated. 
 

H. MATERIALS AND WORKS TEST REGISTER. 

Register on prescribed proforma showing test results of materials and work 
tests will be maintained at the site of work by the department and every entry 
thereof, shall invariably be signed by the contractor or his authorized 
representatives in token of its correctness. 
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Technical Specifications 

For 
Building Works 
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1. SPECIFICATIONS 

The work will be executed as per Haryana PWD B&R Specifications as per 
latest amendment. In case of any discrepancy the Bureau of Indian Standards shall  
be followed and then CPWD specifications shall be followed. These will be in order of 
preference as mentioned below: 

i) Haryana PWD (B&R) Specifications. 
ii) Bureau of Indian Standards. 
iii) CPWD Specifications. 

In case, any item is not covered by all three above, then the decision of 
‗Engineer‘ shall be final. 

 
1. PREAMBLE 

 
1.1 The technical specifications contained herein shall be read in conjunction with 

the other bidding documents as specified in volume-1. 
 

3. SITE INFORMATION 
 

3.1 The information given here under and provided else, where in these 
documents is given in good faith by the employer but the contractor shall 
satisfy himself regarding all aspects of site conditions and no claim will be 
entertained on the plea that the information supplied by the employer in 
erroneous insufficient. 

3.2 The area in which the works are located is mostly plain terrain. 
 

4.0 GENERAL CLIMATIC CONDITIONS 

4.1 The Variation in daily temperature in this region is as under :- 

i) During summer months, from about 20º C minimum to 46º C maximum. 

(ii)  During winter months, from about 2º C minimum to 28º C maximum. 

4.2 The average annual rainfall in the area is of the order of 500mm. A good 
portion of which is concentrated during the months of August and September 
each year. 

4.3 The range of relative humidity varies from a minimum of 40% to a maximum 
of 80%. 
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EXPLANATORY NOTES 

1. The rates are for complete work including cost of all materials, labour, tools 
and plants and water etc. unless or otherwise specified. 

2. All clauses and notes given in the Haryana PWD schedule of rates 2021 with 
latest modifications and latest DSR with upto date correction slips issued upto 
the date of tender shall be applicable to all above items wherever necessary. 

3. The description, rates, units, etc. of above schedule shall be corrected as per 
Haryana PWD schedule of rate 2021 with latest modifications in case of any 
error or omission. 

4. Chapter numbers with items referred to above are of Haryana PWD schedule 
of rates 2021 with latest modifications, corrected upto date.  

5. The whole work shall be carried out strictly in accordance with the Haryana 
PWD specifications book 1990 latest edition as applicable to Haryana State 
with upto date correction slips and CPWD / MoRT&H / MoRD Specifications  
as applicable. 

6. No premium shall be payable on the items which are not provided in the 
Haryana PWD schedule of rates 2021, corrected-up-to-date. 

7. Samples of all building materials, doors and windows, fittings and other 
articles required for use on the work shall be got approved from the ‗Engineer‘, 
Articles manufactured by firms of repute, approved by the ‗Engineer‘ shall only 
be used. Only articles classified, as First Quality by the manufactures shall be 
used. Articles which are not First quality shall be rejected by the ‗Engineer‘. 
Preference shall be given to those articles, which bear I.S.I. certification mark. 
In case articles bearing ISI certification mark are not available, the quality of 
samples brought by the contractor shall be judged by the standards laid down 
in the relevant ISI specifications. All materials and articles brought by the 
contractor to the site of work for use shall confirm to the samples approved, 
which shall be preserved till the completion of work. Final decision to reject 
any material shall rest with the ‗Engineer‘.  

8. The contractor shall provide suitable measuring arrangements at site for 
checking of various articles brought by him to ensure mixing in specified 
proportions. 

9. The contractor shall provide such recesses, hole, openings etc. as directed by 
‗Engineer‘ as required for the Electrical / sanitary work and nothing shall be 
payable on this account. 

 
etc reputed manufacturers such as Hindware, Parryware, TOTO, JAL, Jaquar, 
Cera, Kohler, Ruhe etc shall be used. 
For piping, plumbing GI pipes of TATA/Jindal shall be used. 
For piping, plumbing and drainage with CPVC/UPVC pipes the brands 
Finolex, Supreme, Prince, TATA Wondra, Astral, Ashirvad etc shall be used.  
CP Brass fitting of ISI mark or of reputed manufacturers such as Jaquar/Marc 
or equivalent should be used. 
Rooftop Water Tanks of make. Finolex, Supreme, Prince, Sintex, Jindal, CT 
ROTO shall be used. 

10. Thickness of RCC shall be measured and paid for structural sizes designed. 
 

11. Reinforcement shall be measured in length including hooks, if any, 
separately for different diameters actually used in work, during overlaps. 
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From the length so measured, the weight of reinforcement shall be 
calculated in tones on the basis of IS:1732 Wastage, overlaps couplings, 
welded joints, spacer bars, chairs, stays, hangers and annealed steel wire 
or other methods for binding and placing, shall not be measured and cost 
of these items shall be deemed to be included in the rates for 
reinforcement. 

 
12. Where there is a provision for flush door shutters, only doors which bear the 

ISI certification marks and arranged from manufacturer of good repute like 
Green, Duro, Durenzo, Centuryshall be accepted. In case flush door shutters 
bearing ISI certification marks are not available in the market, flush door 
shutters confirming to ISI specifications and arranged from manufacturer of 
good repute shall only be accepted. They should be water proof, termite proof 
and have a guarantee for 10 years for any defect liability. The plyboard / mica  
/ laminate / veneers / teak veneers/ block boards should also be of premium 
quality of reputed makes like Green, Duro, Durenzo, Century with ISI 
mark.For WPC doors, windows and frames thereof from brand Green, Duro, 
Durenzo, Century, COBE shall be accepted. 
For Ceiling solutions : The items of brand names Armstrong, Gyproc, Decibel 
Ceiling & Acoustics, Shera, USG Boral and Gypsoman etc shall be accepted. 

 
13. Steel butt hinges shall strictly confirm to Indian standard specification, IS- 

1341-1970 (Latest edition) and dimensions given in table 2 for medium weight 
cold rolled mild steel butt hinges of the above specifications Hinges shall be of 
good workmanship and manufactured by the firm of good repute.  

 
14. Analysis of rates for non-schedule / non agreement items i.e. items which are 

not provided in the Notice Inviting Tender / Haryana PWD Schedule of Rates, 
2021 2nd editions corrected upto date shall be payable as per actual lowest 
market rates from the recognized public market suitable to the executing 
division and wages of labour as applicable at the time of execution of work, 
plus admissible contractors profit and over head charge. For such items of 
materials the contractor shall be required to produce original vouchers which 
shall be subjected to verification by the ‗Engineer‘. The rates for non-schedule 
items shall be approved by the competent authority as recognized in the 
departmental financial rules in existence at the time of approval. 

 
15. First Quality glazed/ceramic/vitrified tiles of reputed manufactures such 

as Kajaria, RAK, NITCO, Somany, Orient Bell, Jhonson, Simpolo/AGL 
tiles/Oasis Tiles/Home Square Tiles/ Italica Tiles/ Sega Tiles to be 
supplied by the Deptt. or arranged by the contractor. 

 
15 (a) OPC cement duly ISI marked of 43 grade such as JK, Lakshmi, L&T, A.C.C, 

Shree, Ambuja, Wonder Cement by RK Group and Birla or as approved by 

Engineer should be arranged by the contractor. 

 
15 (b) TMT Steel Fe-500/ 500 D duly ISI marked manufactured by reputed 

brands such as Rashtriya Ispat Nigam Limited Vizag TMT 500 D/ Tata Iron & 

Steel Company (TISCON) /Steel Authority of India Limited (SAIL TMT 

Bar)/JSW( Jindal Panther TMT)/ Electrosteel (V-Xega) 550D TMT Bar/Shyam 
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Steel Industries Ltd. ( Shyam TMT ReBars Fe 500D) / Orissa Metallurgical 

Industry Pvt. Ltd. (OMPL TMT 500 D)/Super Shakti Steel (Super Shakti 

Fe500), AF-Star manufactured by M/s M.S. Agarwal Foundries Pvt. Ltd. ., 

Shri Bajrang Power & Ispat Ltd (Goel TMT Fe-550D), OCL Iron and Steel 

Company (Govvinda TMT Fe-550D)etc. shall be arranged by the 

contractor. 

16. Waterproofing Compound, membrane, PU coating for basement podium 
terrace puf insulation, sunken portion treatment, Plasticizer, Super 
Plasticizer, Admixtures, Tile / Stone Adhesive /Tile / Epoxy Grout / Injection 
Grout, FRP / Fibre reinforcement wrap of reputed manufactures such as 
ASIAN SMARTCARE / GCP / BASF / Bitumet / Technonicol / Fosroc / Sika / 
Pidilite/ Ultra Tech/Synergy Telecommunications to be supplied by the Deptt. 
or arranged by the contractor. 

 
For paint works like Eexterior emulsions, ACRYLC interior emulsion / water- 
based enamels / enamel and distempers the products of only Asian 
Paint,Birla Opus Prime, Dulux, Nippon, Nerolac, Berger, Woodco paints, 
Paints Forever, Interlux Paints, Halo etc shall be accepted. 

 
For False Ceiling and acoustic wall paneling makes Hi-Steel (PR products) and 
Gyptech are approved. 

 
For fire fighting equipment brand name Lifeguard Fire Fighting Equipment is 
approved. 

 
17. The Tender with the condition regarding steel work to be done at labour rates 

shall be considered invalid and rejected straightway. 

18. The quantities of all items given in the Schedule are tentative. These can 
be increased or decreased as per working Architectural drawings / 
structural drawings & nothing extra shall be paid. 

 
19. For quality control, the contractor shall be required to use cement concrete 

mix giving a minimum cube strength as may be prescribed in the relevant 
structural drawings of work. For cement concrete and cement mortar 
work and other items the test should be regularly carried out as per 
procedure laid down in relevant I.S.I. & other codes at the expense of the 
contractor. The rates provided in the H.S.R. 2021 2nd edition included the 
cost of such testing. 

 
20. Irrespective of what is stated in para 6 of General Rules of Haryana P.W.D. 

schedule of rates, 2021 2nd edition no carriage of cement, steel, bricks and 
water or any other type or material shall be admissible irrespective of any 
lead involved. 

 
21. All the flooring like terrazzo, Kotah stone or marble flooring should be 

granite polish finished. No extra rate shall be paid on this account to the 
contractor 

 
22. Where-ever brick work or earth filling/embankment work is to be 

executed, the same has to be executed in accordance with the provision in 
the Fly Ash Notification dated 14.9.99 & 27.8.2003 i.e. by using Fly Ash 
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brick and filling/embankment construction by Pond Ash/Fly Ash as 
specified in the aforesaid notification after getting the design approved 
from Engineer-in-charge. Only I.S.I. marked factory manufactured flush 
door shutter ply and block board should be used, where ever required. 

 
23. In case factory manufactured items, the contractor will get the name of 

manufacturers approved form deptt. and a warranty of 5 years certificate 
in favour of ‗Engineer‘ in charge. In case of door shutters the type of wood 
used shall also be given by the manufacturer. The agency shall produce a 
certificate that door & window shutters fixed at site are actually factory 
manufactured - in case agency fails to do so the rate for the same shall 
be paid for site manufactured shutters as per HSR 17.30 & 17.31 of HSR 
2021 2nd edition. 

 
24. The agency will provide 2 Nos. boards of size 4‘ X 2½‘ at the site of work 

intimating the details of the project otherwise deduction will be made from 
the first running bill of the Agency @ Rs 150000/- per board. 

 
25. Contractor will use coarse aggregate (all type of stone grit) and course sand 

i.e. stone dust (Zone IInd as per IS code). The material should confirming 
to the latest IS specification. 

 
26. Regular and monthly quality control test as per frequency as per IS code 

specification / PWD specification is to be done by the Contractor at his 
own cost and submit the result to the ‗Engineer‘ regularly and in case if he  
fails to do the same, ‗Engineer‘ will got conduct all quality control test as 
per frequency for any reputed lab & amount of the same will be recovered 
for the agency. Beside this ‗Engineer‘ will carry out their own quality 
control test and also will engage IIIrd party quality control agency for 
proper quality control work and charges of this will be borne by the Govt. 

 
27. All aluminum fittings for doors and windows shall be of ‗Classic‘/ or 

equivalents make confirming to I.S. Specifications as approved by the 
‗Engineer‘. 

 
28. Third Party Inspection - The Engineer-in-Charge may opt for 3rd party 

inspection other than department in addition to inspection by department 
staff, the 3rd party would inspect to ensure execution of work as per 
specification/ agreement and also quality control i.e. draw of samples, testing 
and other items etc. The report of the same would be submitted to Engineer- 
in-Charge by the 3rd party. The agency/ contractor shall be bound by the 
report of 3rd party inspection and shall take remedial measures for execution 
of work as per specifications in agreement at their own cost. The cost of 3rd 
party inspection will be borne by the employer. 

 
29. Cement contents - Actual cement required for the aggregates in concrete to 

be used shall be determined by laboratory test while designing the concrete  
mixes. If the cement contents of the design mix of that grade come less than 
the provision of cement contents provided in the Haryana Scheduled of Rates, 
(with latest amendments) due to durability conditions, the cement contents as 
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provided in the Haryana Schedule of Rates shall be used and no extra 
payment on this account shall be made to the contractor. No extra amount  
over and above the minimum cement content as provided in the Haryana 
Schedule of Rates shall be paid. 

 
30. Design Mix Design mix will be got carried out by the Engineer-in-Charge from 

any of the reputed laboratory at the cost of contractor. The source of aggregate 
shall be identified by the contractor and Engineer-in-Charge‘s representative 
shall be present while taking sealed samples for the design mix from such 
source. Frequency of carrying out Design Mix shall be as per relevant IS Codes 
and also when the source of aggregate will change, the design mix shall be 
carried out again. 

31. Conditions for Quality Control and Lab: 

 
i. The contractor shall have to provide a field laboratory fully equipped at work 

site before starting the execution of works for conducting all the relevant tests 

mentioned in the Haryana PWD specification subject to the approval of the 

‗Engineer‘s -in-charge or his representative. The record of such tests is to be 

maintained in proper register duly signed by the Contractor or his 

representatives, which will become the property of the department. The 

Contractor will bear all the running expenses for conducting such tests. All 

the tests will be carried in the presence of S.D.E.-in-charge of the work. All the 

entries are to be signed by the contractor, S.D.E. and J.E.-in-charge. In case 

the contractor does not set up the field laboratory, an amount of Rs 

10.00 lacs shall be withheld from the first running bill and if the 

contractor does not setup the laboratory, the same will be setup by the 

department from the withheld amount. 

ii. The quality control tests which are carried out by the department and the 

material for such tests will be supplied by the contractor free of cost. In case 

the material is not found up to the requirement, the same will be rejected.  

iii. Contractor shall provide suitable measuring arrangement and leveling 

instruments latest quality duly approved by ‗Engineer‘s -in-charge at the site 

of work. 

iv. No extra payment on account of quality control measures shall be paid to the 

contractor. 

v. The ‗Engineer‘s -in-charge at his discretion can get any type/Nos. of tests 

carried out any other approved laboratory for his satisfaction for which all the 

expenses incurred would be borne by the agency. The results so obtained from 

the laboratory would be acceptable and binding to the agency.  

vi. The Contractor shall be required to provide all such materials/equipment‘s at 

site to conduct field tests and to ensure that the quality of aggregate shall be 

according to the prescribed specification and no payment for material required 

for sample for such tests shall be made to him. In case, the material is not 

found up to mark, the same will be reject.  
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vii. For cement, steel and similar other material, the essential tests are to be 

carried out at the manufacturer‘s plants or at laboratories other than the site 

laboratory, the cost of samples, testing and furnishing of test certificates  

shall be born by the contractor. He shall also furnish the test certificates to 

the ‗Engineer‘. 

viii. 25 % of the beams and columns in each floor before laying of slab for that 

floor of the building, shall be subjected to Rebound Hammer Test conforming 

to IS 13311 (Part 2): 1992 before proceeding further with construction of next 

story of Building. The tests shall be witnessed by SDE. In case the test result 

fails the column in parameters it shall be demolished and reconstructed at 

the cost of the contractor. The test results shall be tabulated and made part 

of the final bill. 

 
ix. The liquidated damages can be deferred/reduced/waived (whole or part) 

by the SE concerned for contract(s) upto Rs.1.00 cr., CE from Rs.1.00 cr. 

to Rs.10.0. cr. and E-In-C of Haryana PW(B&R) Deptt. for contract(s) 

above Rs.10.00 cr. This will be done on the written request of the 

contractor and written recommendations of EE/SE as the case may 

be. 

x. Upon completion and before offering the work for acceptance, the 

contractor shall remove all false work, excavated and useless materials, 

rubbish, temporary building constructed by him and shall leave the site 

and adjacent area in a neat and clean condition to the entire satisfaction 

of the ‗Engineer‘s. The ‗Engineer‘s , reserves the option to take away any 

item of work or any part thereof at any time during the currency of the 

contract and reallocate it to any other agency with due notice to the 

contractor without liability of any kind or payment of any compensation. 

Extra amount if incurred will be recovered from the agency. 

xi. The contractor has to make his own arrangements for water, bricks, wood 

and every item required directly or indirectly for completion of work.  

xii. No claim shall be entertained on account of increase in price of labour 

and material other than provided in the contract due to any cause 

whatsoever. 

xiii. In case of emergency the Contractor shall be required to pay his labour 

every day and if this is not done, the ‗Engineer‘ will make the requisite 

payment and recover the same from the contractor. 

xiv. Actual quantities of completed and accepted work shall only be paid. 

xv. No pits shall be dug by the contractor near the site of work or within 

Govt. land for taking out earth for use on the works.  In case of default 

the pits so dug will be filled in by the department at the cost of the 

contractor plus fourteen percent departmental charges. 
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xvi. The rates to be quoted by the contractor shall be inclusive of octroi 

terminal fee, royalty, cess and all other taxes(excluding GST) and 

charges. These are for complete work in all respectsexcluding GST. The 

GST amount shall be reimbursed on production of proof of deposit of GST 

with Govt. for the previous payment. 

xvii. The Contractor shall not be entitled for any payment on account of work 

done untill he signs the agreement. 

xviii.  Nothing extra shall be paid for any lead and if unless otherwise 

specified for any material required directly or indirectly and the rates to 

be given in the tender shall include all leads in the contract schedule. 

xix. The Contractor shall be responsible for any /all losses of material, 

damage done to unfinished work as a result of floods and other acts of 

God. The Govt. will not be responsible for any compensation as a result 

of such damage or loss to the Contractor and the Contractor shall be 

liable to set right such damage at his own cost to the satisfaction of the 

‗Engineer‘s . 

xx. Anycost of execution of item(s) of work, royalty, sales tax, cess and any 

other taxes, if any shall be paid by the contractor direct to the respective 

department in accordance with their rules and regulations in force from 

time to time without intervention of the Public Works Department. 

xxi. Amount of work may be increased or decreased and any item committed 

and substituted in accordance with the requirement of the department 

and no claim on this amount shall be entertained. The contractor will 

have to complete the whole building as per architectural plans 

submitted by the Chief Architect Haryana or by the Architect hired 

by the department for the work. 

xxii.  All material left at site by the contractor for a period of more than one 

month after the completion of work shall become the property of the 

public works department and Contractor shall have no claim whatsoever 

for such material. 

xxiii. The Contractor shall maintain at site of work full details of specification 

of the work fixed by the ‗Engineer‘ and approved drawing of the work. 

xxiv.  Nothing extra shall be paid to the Contractor for diversion of water in 

the channels stream if it becomes necessary for the execution and 

completion of the work. 

xxv. The Contractor will not have any claim in case of delay by the 

Department for removal of tree or shifting, raising, removing of 

telegraph, telephone or electric lines (Over head or under ground) and 

other structure, if any, which comes in the way of the work. 

xxvi.  The percentage above and below HSR including ceiling premium if any 

should be quoted by the Contractor after making due diligence of the 
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items in the BOQ and item rates for NS items in BOQ should be quoted 

without any condition. In case any condition is tendered this will be 

considered as null and void and only percentage above and below HSR 

item rates quoted for NS items by the tenderer shall be considered. In 

case any tenderer refuses to accept this, action shall be initiated as per 

provisions in the Bid Security Declaration Form or Bid Security shall be 

encashed. 

32. Relation with Public Authorities: 

The Contractor shall comply with all legal orders and directions given from 

time to time by any local or public authorities and shall pay out of his own 

money the fees or charges to which he may be liable. 

 
33. Additional Conditions applicable to performance of Contractor 

i. Item for which no rate or price have been entered in, will not be paid for 

by the employer when executed and shall be deemed covered by the other 

rates and prices in the bill quantities (Refer: ITB Clause 13.2 and 

conditions of contract Clause 43.3). 

ii. Where there is discrepancy between percentage written in figures and 

words while quoting rates for HSR items, the percentage written in words 

shall be considered. Where there is a discrepancy between unit rate and 

the figures written in words for NS items, total resulting from multiplying 

the unit rate by quantity, the unit rate quoted shall govern (ITB clause 

27.1(b)). 

iii. The agency to whom the work is allotted will have to produce original 

voucher for all quantities in lieu of purchase of bitumen, steel and 

cement from the original manufacture or the authorized dealer/ 

distributors to the satisfaction of the ‗Engineer‘ for ascertaining the 

genuineness of material. Attested copy of such voucher will have to be 

submitted along with the bills. 

iv. The documentary proof of procurement of cement & steel from the 

reputed source and test result from CRRI or Sri Ram Test House, New 

Delhi will be produced by the agency. 

v. The contractor will be held strictly responsible to the true intent of 

the specification in regard to quality of materials, workmanship and 

the diligent execution of the contract. 

vi. All materials and each part of detail of the work shall be subject at all 

times to inspection by the Engineer-in-Charge. Departmental 

Representative or other authorized subordinate who shall be 

furnished with reasonable facilities and assistance by the contractor 

for ascertaining whether or not the work as performed or the 

materials used are in accordance with the requirements and intent of 

the plans and specifications. 

vii. The contractor shall furnish written information to the ‗Engineer‘ 

stating the original source of supply and dates of manufactures of all 
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materials manufactured away from the actual site of work. The 

information shall be furnished at least two weeks (or such other 

period as may be directed by ‗Engineer‘ in advance of the 

incorporation of any such materials in the works. 

viii. Any work done or materials used without supervision or inspection by 

the ‗Engineer‘ /Departmental Representative is liable to be ordered to 

be removed and replaced at the contractor‘s expenses. 

ix. If so directed the Contractor shall at any time before the acceptance 

of the work, remove or uncover such portion of the finished work as 

may be directed. After examination, the contractor shall restore the 

said portion of the work to the standards required as per 

specifications. The work shall not be considered to have been 

completed in accordance with the terms of the contract until the 

‗Engineer‘s -in-charge shall have certified in writing that it has been 

completed to his satisfaction. No approval of materials or 

workmanship or approval of part of the work during the progress of 

execution shall bind the Engineer in any way or effect his power to 

reject the work when alleged to be completed or to suspend the issue 

of his certificate of completion until such alterations or modifications 

or reconstructions have been affected as shall enable him to certify 

that the work has been completed to his satisfaction. 

x. The inspection of the work or materials shall not relieve the 

Contractor any of his obligation to fulfill the terms of the contract as 

herein prescribed by the plans and specifications. 

xi. Failure to reject any defective work or material will not in any way 

prevent later rejection when such defect is discovered or obligate the 

department to make final acceptance. 

xii. If, the contractor seeks to some assistance from the department in 

connection with arranging water/electric connection from the public 

utility service authorities for the purpose of Govt. work such assistance 

only to the extent of writing a letter from the ‗Engineer‘ to the authority 

concerned for giving such connection may be provided. All charges etc. 

shall be borne by the contractor. 

xiii. The contractor may, on application of the contractor, issue essentiality 

certificate for Diesel/Petrol (if it becomes a controlled commodity) 

required for materials to be used on the work but the department will 

not undertake any responsibility for the arrangement of such 

Petrol/Diesel, Non availability of any such materials will not absolve the 

contractor of his contractual obligation. No claim of any kind what-so- 

ever shall be entertained for any and all the losses or damages to the 

contractor due to the completion of the work getting delayed due to the 

failure or delay on the part of the public works department under the 

terms and conditions of the contract. 
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xiv. The contractor shall supply at his own cost and expenses all labour  

materials etc. for labour and checking of any portion of the work during 

construction. Whosesoever required by the ‗Engineer‘ or his 

representative and nothing extra shall be paid for same. 

 
xv. Occupation of Additional Lands: 

In case, when it becomes necessary for due fulfillment of the contract for 

the contractor to occupy land outside the P.W.D. limits the contractor 

shall make his own arrangement with the land owners and pay such  

amount, as may be mutually agreed upon by them. 

 
xvi. No claim by the contractor for additional payment will be allowed on the 

ground of any misunderstanding or misapprehension in respect of any 

such matter or otherwise on the ground of any allegation or fact that 

incorrect information was given to him by any person whether in the 

employ of the Govt. or not or of the failure on his part to obtain correct 

information nor shall the contractor be relieved from any risk or 

obligations imposed on or undertaken by him under the contract on any 

such ground or on the ground that he did not or could not fore-see any 

matter which may in fact, effect or have affected the execution of the 

work. 

 
xvii. During the absence on work of the ‗Engineer‘ he shall be represented by 

one of his subordinate whose duties are to watch and supervise the 

works, to test and examine any materials to be used or workmanship 

employed to ensure that the works are performed in conformity with the 

plans, estimates and specifications in all respects and to keep ‗Engineer‘ 

informed of the progress of the works and the manner in which they are 

done. The ‗Engineer‘ may from time to time delegate any of the powers 

and authorities vested in him to the departmental representative in 

writing. 

 
xviii. The Departmental representative shall have no authority to alter or waive 

the provisions of plans and estimates and specifications or to relieve the 

contractor or any of his duties or obligations under the contract. He shall 

however, have the authority to inform the contractor in writing to replace 

any materials considered defective and to suspend, to do, or rectify the 

work improperly performed or not according to plans and estimates or 

specifications in his judgment and the contractor shall comply. 

 
xix. Failure of the Departmental Representative to disapprove any work of 

materials shall not prejudice the power of the ‗Engineer‘ thereafter to 

disapprove such work or materials and to order the pulling down, 

removal or breaking up thereof. If the contractor shall be dissatisfied by 
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reason of any decision of the Departmental representative, he shall be 

entitled to refer the matter to the ‗Engineer‘. Who shall thereupon 

confirm or reverse such a decision. 

 
xx. The contractor shall also inform the ‗Engineer‘ in writing when any 

portion is ready for inspection giving him sufficient notice to enable him 

to inspect the same without retarding the further progress of the work. 

 
xxi. Unless otherwise provided in the contract document materials such as 

rubble, gravel sand, murrum, kankar earth, soil, etc. obtained from 

excavation and materials obtained by dismantling any existing structures 

shall remain the property of the Government. 

 
xxii. Any tress branches, bushes, crops etc. which may be required to be cut 

during the execution of the work shall be handed over to the Public 

Works Department or disposed of as directed. 

 
xxiii. The contractor will submit the design of temporary structure scaffolding 

to department in advance without any cost. The contractor will remain 

responsible for design and safety of scaffolding irrespective of approval by 

the Engineer-in Charge. 

 
xxiv. The contractor shall install RO system of suitable capacity and check 

quality of water daily from the lab set up at site in addition to regular 

testing from reputed Lab to be conducted on monthly basis. The 

contractor will keep the RO in good working condition so that the quality 

of water is as per latest IS Specification IS 456/other relevant codes. No 

extra payment for installation of RO system and subsequent testing shall  

be admissible at any point of time during the execution or defect liability 

period later on. 

 
A.  FOR EXCESS CONSUMPTION OF MATERIALS FROM THE 

THEORETICALCONSUMPTION 

 
(i) No Claim for Excess Consumption of material other than those specified shall 

be entertained by the department. 

 
B. FOR SHORT CONSUMPTION OF CEMENT 

 
(i) Upto 5%, the recovery of cost of material thus saved shall be made from the 

contractor at the base price as applicable on the date of tender. 

 
(ii) Less consumption by more than 5% (i.e. above 5 %) the rates of items of work 

involved shall be reduced. If it is not possible to determine the exact items on 



114 
 

which less material has been used, the cost of the material so saved shall be 

recovered from the contractor at double the issue rate. The Executive 

Engineer reserves the right to take any other deterrent action which he 

deems fit against the contractor. It shall be at the discretion of the  

department to determine whether the stability of the structure is affected 

adversely due to less consumption of materials and in case it is felt that it is 

likely to be so, the Executive ‗Engineer‘ shall reject the work and the decision 

of ‗Employer‘ in such matter shall be final. 

 
Conditions for MAINTAINENCE-CUM-DEFECT LIABILITY PERIOD [Building 
Works] 

 
38.1 The defect liability-cum-maintenance period shall be two years from the date of 

completion in case of original works. For maintenance and S/R works, defect 

liability period will be one year and re-painting / white wash / snowcem / 

distempering will not be required. The date of completion shall be considered as 

the date certified by the ‗Engineer‘. 

 
38.2 The Engineer shall give notice to the contractor of any defects before the end of 

the effects Liability-cum-Maintenance Period. The Defects Liability-cum- 

Maintenance period shall be extended for as long as defects remain to be 

corrected. 

 
38.3 TheContractor shall correct the notified Defect / Defects within the length of 

time as specified by the Engineer‘s, notice. 

38.4 The contractor will be fully responsible for the quality and workmanship of the 

works executed by him. The liability on account of shortcomings in executed 

items found by any investigating agency during the defect liability period or 

afterwards shall be born by the agency. 

38.5 The Contractor shall do the routine maintenance of building to the required 

standards in the manners as per Haryana PWD specifications latest edition, 

DNIT, agreement conditions and keep the whole building in defect free condition 

during defect liability period as defined above. 

38.6 The routine maintenance standards shall meet the following minimum 

requirements to the entire satisfaction of ‗Engineer‘:- 

i) Plaster work and flooring work to be repaired soon after these appear or 
brought to his notice either during contractor‘s monthly inspection or by 
the Engineer or otherwise. Repair shall be carried out in a manner which 
does not affect the aesthetics. 

ii) Defective joinery such as door, window, cup-board shutters, chowkhats, 
wire gauge, glass panes, fitting, fixtures etc. to be rectified / replaced 
immediately after the defects appear. 

iii) Any structural damage / fault / defect to be rectified to the satisfaction of 
‗Engineer‘ as soon as the same appears. 
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iv) Defective or incomplete/improper white washing / colour washing, 
distempering, painting etc. to be rectified immediately on notice by the 
‗Engineer‘s . 

v) All rain water pipes, sun-shades and the like components to be inspected 
every fortnightly and cleaned as and when required. 

vi) Leakage of water of any kind in the building to be set right immediately on 
priority. 

vii) All electrical / Public Health installations including wiring, pipelines etc. 
made in the building to be repaired / rectified / replaced as soon as any 
defect has appeared / notice. 

viii) The agency shall make good all the items / works damaged during the 
repair being done by him and bring the same in original form. 

ix) Any other maintenance operation required to keep the building use worthy 
at all the time during the maintenance period. 

x) He shall maintain a register in the building for daily recording the defects, 
damages, shortcomings noticed by user and address the problem within 
three days or else he will approach the ‗Engineer‘ for extension of this 
time. 

xi) Before the end of defect-cum-maintenance period is completed, all 
damaged door /window should be replaced as per original work. All 
malfunctioning fittings and fixtures of doors/ windows and woodwork, 
Public Health fixtures, taps etc. of the whole building should be replaced 
to the satisfaction of Engineer/ Employer as per original work will be 
carried out by the contractor. 

 
38.7 To fulfill the objectives laid down in above sub clauses, the Contractor shall 

undertake detailed inspection of the building at least once in a month. The 

‗Engineer‘ can reduce this frequency in case of emergency. The Contractor shall 

forward to the ‗Engineer‘ the record of inspection and rectification every month. 

The contractor shall pay particular attention on the maintenance of building 

during rains and rainy season. 

38.8 The Engineer may issue notice to the Contractor to carry out maintenance or 

remove defects, if any, notice in his inspection, or brought to his notice. The 

contractor shall remove the defects within the period specified in the notice and 

submit to the ‗Engineer‘ a compliance report. By not giving notice, will not 

absolve the contractor from his responsibility. 

38.9 In case the Contractor fails to make good the defects, the Executive Engineer 

may employ any other person to make good such defects and all expenses 

consequent and incidental there to shall be borne by the Contractor. 

38.10 The contract shall not be considered as completed until a defect liability-cum- 

maintenance certificate has been signed by the Executive Engineer and 

delivered to the contractor stating that the works have been completed and 

maintained to his satisfaction. The defect liability-cum-maintenance certificate 

shall be given by the SE or the recommendations of XEN. SE will send copy of 

such certificate to CE (Bldgs) alongwith CD. 

38.11 Department shall not be responsible for any depreciation in the value of 

securities, not for any loss of interest thereon. 
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38.12 There will be double lock system for the cement store. One Key of the lock will 

be with the representative of the department and other key of the lock will be 

with the agency. 
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Technical Specifications 
For 

Electrical Works, Lifts, 

Medical Gas Pipeline, HVAC, 

Air Conditioning, LAN, 

EPBAX, CCTV, Fire Alarm, 

Audio Video System, Public 

Address, BMS, Access Control, 

DG Set 
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TECHANICAL CONDITION FOR EI WORK 

 
1. The recovery of the pipe already laid will be made on measurement rate 

basis or point rate basis or on actual expenditure basis which ever is on 
high side. In case of Departmental work, 10% supervision charges shall  
also be added. 

 
2. Conduit pipe where already laid for wiring purpose will be delivered 

to the contractor in absolutely clean condition with round inspection 
boxes duly painted,  covered and whole system tested. After the 
conduit system is handed over to the contractor to whom the work is 
allotted, he will be responsible for its upkeep. 

 
3. During execution of work, if the contractor does not lay pipe and its 

accessories in the slab within time prescribed by the Engineer-in- 
Charge of the work, the Deptt. can then lay the said pipe- 
departmentally at contractors risk and cost without operating the 
clause 2 and 3 of the contract agreement. 

 
4. Separate conduit pipe for power plug with independent circuit wires 

shall be laid. 
 

5. Multi plugs shall be provided in all the buildings. 
 

6. C-Series MCB will be provided for air conditioner wiring and no 
extra payment will be made and only one make of MCB‘s will be 
used in whole work. 

 
7. Vertical type of MCB distribution boards will be provided wherever 

required as per design. 
 

8. The contractor is also allowed to use MCBs duly ISI marked of more 
then 9 KA breaking capacity for which no extra payment will be 
made. 

9. The make of enclosure will be same as that of MCB of standard size 
having thickness 1.6 mm and 1.2 mm in case of TPN and SPN 
enclosure respectively. 

 
10. All MCCBs upto 220 Amp will have 25 KA minimum breaking 

capacity and above 220 amp. MCCBs will have 50 KA minimum 
breaking capacity. All MCCBs will have magnetic thermal release 
and rotary operating mechanism duly interlocked and only one 
make of MCCBs shall be used in whole work. No extra payment on 
this account shall be made. 
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11. The thickness of M.S. Sheet of switch boxes should be of 16 gauges 

for which no extra payment will be made. 
 

12. The fan boxes sheet should be 16 gauge and anodized for which no 
extra payment  will be made. 

 
13. The contractor shall install the material from the list of approved 

electrical material appended in the NIT. Material not covered in the 
list will be used as per HSR-2021, and PWD Specifications-1990. 

 
14. The contractor must ensure preparation and submission of pipe 

diagram, wiring diagram, key diagram etc. as required vide PWD 
Specifications. 

 
15  Where ISI recommends multi stranded conductor of cable, cable 

with multi-  stranded conductor only will be used on work. 
 

16. Rates should be quoted by the tenderer both in word and in figure, 
in case of any difference between the two, the lowest of the same 
shall be considered as final rate. 

 
17. The rates of bus bar includes the cost of all Labour and material 

required to complete the job in all respect including thimbles etc. of 
the same material as that of bars. The support for bars will be made 
of porcelain. No extra payment in this  regard will be given. 

 
18. The tenderer must either be ‗A‘ Class Electrical Contractor enlisted 

with Haryana PW(B&R) Deptt. or he must sublet the electrical work 
to a sub contractor possessing the above qualification. The Sub 
contracting will be done with the written approval of Superintending 
Engineer, Elect. Circle PW(B&R) Deptt., concerned or Executive 
Engineer, Elect. Divn.PW(B&R) Deptt. (concerned division) as per 
competency. 

 
19. All the street light fittings, bulbs and cables will be got inspected by the 

contractor at the works/Go down of the manufacturer before 
installation at site. A certificate will also be produced/ submitted by the 
contractor about the authenticity of purchase of above material from 
the authorized source. 

20. Only ISI make (I.S.2036-1995) white Bakelite sheet will be used without 
any extra cost. 

21.  The rates mentioned in the NIT are for complete item including cost of 
all accessories, material, labour, tool plants, water electricity bills etc. 
Unless otherwise specified. No extra payment for the same shall be 
made. 
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22. The minimum size of MS control switch boards for controlling one fan 
point and one light point shall not be less than 20cm x 25cm x 10cm. 

23. The MS box for telephone, Intercom and Bell push shall be installed of 
size 100mm x 100mmx 60mm in place of 75mm x 75mm x 60mm. 

24. The tender having ambiguous/confusing rates and conditions shall be 
summarily rejected. 

25. The quantity/amount of NIT can be increased or decreased. 
26. No Road cut charges shall be paid. 
27.  The contractor shall install two number check nuts and one No. PVC 

threaded Bush for each pipe in MS inspection boxes. The contractor 
shall also install PVC flanged bush in the junction boxes for each pipe.  
No extra payment on this account will be made. The contractor shall 
quote the rates accordingly. 

 
L.T. panel: - 

 
 

General: - This distribution board shall be fabricated out of 14 gauge sheet steel 

cubical type suitable for floor mounting end or dead front type. Suitable 

rubber gaskets shall be provided between all opening and joint to make the 

distribution board dust, moisture and vermin proof. The distribution board 

shall be suitable for indoor location and shall consist of the bus bar 

chambers both vertically and horizontally and the cable entry for the 

distribution shall be from bottom. Distribution board will consist of a 

number of vertical sections. Each vertical section shall be divided in to a few 

standard sizes of the compartment. The equipment for the various incoming 

and out going feeders shall be housed in a separate compartment. Each 

compartment door of distribution board shall be provided with inter locking 

arrangement with the handle of the respective switches/ MCCB such that 

the door can not be opened unless the switches are in the off position. 

Vertical cable entry shall be provided on each section of the distribution 

board for cabling purpose. Continues bus bar of copper shall be provided at 

the bottom along the entire length, cable compartment with concealed 

hinged front door will be fully segregated from the main horizontal/ vertical 

bus bar of equipment module. The distribution board shall be painted with a 

suitable enameled shade after necessary primary treatment. The distribution 
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board shall be suitable for operation on 415 volts 3 phase 50 cycles per 

second A.C. supply system. 

Bus Bar: - Thehigh conductivity copper bus bar provided in the 

chambers shall be duly tinned and insulated andrigidly 

supported at the short intervals by strong 12mm thick non 

inflammable hylam partitions. The partitions shall be so 

designed so as to with stand the stress, w hich can normally 

occur on short circuits. Further, The bus bars and links shall 

be of flat copper dully tinned so that the contract between 

bus bars shall be easily accessible from front for any 

connections and inspection etc. 

 
The bus bars chamber should have of strong metal having no possibility of 

any dents, due to accidents and damage, which could result into electrical 

fault. Bus bars chamber shall be of unit type construction and have 

standard flanges opening at the top and bottom on both side so that any 

modification, extension can be easily effected at the site. 

Test Certificate: - A test certificate from the manufacturer shall be handed 

over to the department before installation of the panel specifying that the 

panel conform to relevant ISS/ PWD specifications. 

Wiring Diagram: - After completion of the work complete diagram showing 

connections to the various equipment on the board is to be prepared by the 

contractor and to be submitted to the department along with final bill of the 

work. In case contractor fails to supply the diagram amount @ 0.5% of the 

work executed shall be deducted from the contractor‘s final bill. 

Connection: - Inter connections from bus bar chamber to the different 

molded case circuit breaker / air circuit breaker should be through solid 

copper bars of the required capacity duly tinned and insulated for which no 

extra payment will be made. 

 

ADDITIONAL CONDITIONS (E.I.) 
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1. A tenderer shall be deemed to have full knowledge of the relevant 
documents, samples, site etc. whether he inspects them not. 

 
2. The department reserves the right to withdraw any item or any portion of 

the work while allotting the work / approving the tender case or during 
execution of work. 

 
3. The rates mentioned in the NIT are for complete items including cost of all 

accessories, materials, labour, tools plants and water electricity bill etc. 
Unless otherwise specified. 

 
4. In case of any error or omission in the description rates and unit etc. of 

HSR items it will be applicable as mentioned in the schedule of rate 
2021 corrected up to date except mentioned as above. Further in case 
of any confusion or imperfection of the HSR item the confidential 
detailed analysis of HSR shall be applicable and still there is any 
dispute in this regard the decision of Superintending Engineer 
Electrical Circle PWD B&R concerned shall be final. 

 
5. The jurisdiction of the court will be the District Court of concerned district 

head quarter. 
 

6. The recovery of the pipe already laid will be made on measurement rate 
basis or point rate basis or on actual expenditure basis which ever is on 
high side. In case of Departmental work, 10% supervision charges shall  
also be added. 

 
7. Conduit pipe where already laid for wiring purpose will be delivered to the 

contractor in absolutely clean condition with round inspection boxes 
duly painted, covered and whole system tested. After the conduit 
system is handed over to the contractor to whom the work is allotted, 
he will be responsible for its upkeep. 

 
8. During execution of work, if the contractor does not lay pipe and its 

accessories in the slab within time prescribed by the Engineer-in-Chief 
of the work, the Deptt. can then get the said pipe laid 
departmentally/other sources at contractors risk and cost without 
operating the clause 2 and 3 of the contract agreement. Recovery of 
such work executed departmentally/other source shall be made at 
market rate+10%. 

 
9. Separate conduit pipe for power plug with independent circuit wires shall 

be laid. 
 

10. Multi plug socket shall be provided for light & power plugs. 
 

11. Call bell shall be dingdong/music only as per site requirement. 
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12. C-Series MCB will be provided for air conditioner / motor wiring without 

any extra cost. 
 

13. MCB‘s shall be of minimum 9 KA breaking capacity. 

14. The make of enclosure will be same as that of MCB of standard size 
having thickness 1.6 mm and 1.2 mm in case of TPN and SPN 
enclosure respectively. 

 
15. All MCCB‘s up to 220 Amp. will have 25KA minimum breaking capacity 

and above 220amp. MCCB‘s will have 50 KA minimum breaking 
capacity. All MCCB‘s will have magnetic thermal release and rotary 
operating mechanism duly interlocked and only one make of MCCBs 
shall be used in whole work. No extra payment on this account shall be 
made. 

 
16. The thickness of M.S. Sheet of switch boxes/ fan boxes should of 

minimum 1.6 mm. 
 

17. The contractor shall install the material from the list of approved electrical 
material appended in the NIT. Material not covered in the list will be 
used as approved by Engineer-in-charge of site. 

 
18. The contractor must ensure preparation and submission of pipe diagram, 

wiring diagram, key diagram etc. as required vide PWD Specifications.  
 

19. PVC insulated Stranded / multi strand wire shall be allowed to be used. 
Similarly where ISI recommends multi stranded conductor of cable, 
cable with multi- stranded conductor only will be used on work. PVC 
insulated PVC sheathed under ground cable as per IS: 1554 Part-I is to 
be used. However the firm shall be allowed to used XLPE insulated PVC 
sheathed cable as per IS: 7098 Part-I. No extra payment on this 
account shall be made. The contractor should quote the rate 
accordingly. 

 
20. The rates of bus bar include the cost of all Labour and material required 

to complete the job in all respect including thimbles etc. of the same 
material as that of bars. The support for bars will be made of porcelain. 

 
21. The tenderer must either be ‗A‘ Class Electrical Contractor enlisted with 

Haryana PWD B&R or he must sublet the electrical work to a sub 
contractor possessing the above qualification. The Sub contracting will 
be done with the written approval of Executive Engineer, Elect. Divn. 
PWD B&R Br. (concerned division) for value upto 25 lacs. For work 
more than Rs. 25 Lacs Superintending Engineer Elect. Circle PWD B&R 
Br., concerned shall be competent authority. 
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22. The Electrical part of bill of quantity of the agreement will be got 

executed by and under the supervision of Executive Engineer, Elect. 
Divn. PWD B&R Br., (concerned division) and all the running payment 
of electrical works will be made by him. However copy of final bill will be 
sent to Executive Engineer (Civil) to include in the final bill. The over all 
technical supervision of electrical work shall be of Superintending 
Engineer Elect. Circle PWD B&R Br., concerned and any technical 
instructions given by him will have to be adhered to strictly by the 
contractor. 

 
23. If desired by Engineer-in-charge, the electrical material will be got 

inspected by the contractor at the works / Go down of the 
manufacturer / dealer before installation at site. A certificate will also 
be produced/ submitted by the contractor about the authenticity of 
purchase of above material from the authorized source. 

 
24. ISI make (I.S.2036-1995) white Bakelite sheet 3mm thick will be used on 

the work. The contractor should quote rates accordingly. 
 

25. The rates mentioned in the NIT are for complete item including cost of all 
accessories, material, labour, tool plants, water electricity bills etc., 
unless otherwise specified. 

 
26. The minimum size of MS control switch boards for controlling one fan 

point and one light point shall not be less than 20cm x 25cm x 10cm. 
 

27. The contractor shall install two number check nuts and one No. PVC 
threaded Bush for each pipe in MS inspection boxes. The contractor 
shall also install PVC flanged bush in the junction boxes for each pipe. 

 
28. If the agency does not fill / quote the rate of any item then it will be 

considered as nil and same item will be executed by the agency free of 
cost. The agency will have to give an undertaking on account of above 
otherwise earnest money will be forfeited. In addition to this Engineer- 
in-Charge of work may also black list the agency. 

 
29. The department can withdraw any item from the contract agreement of 

the agency and gets it executed from other sources. 
 

30. In case of rewiring & special repair work the old dismantled material if 
any will be handed over to the department by the contractor and the 
receipt obtained will be submitted along with first bill. 

 
31. The MS box for telephone, TV, intercom and bell push shall be installed of 

size 100mm x 100mm x 60mm. 



125 
 

32. In case of over head line, minimum distance of street light poles from the 
over head line must be maintained as per Indian Electricity rule 
direction. Shut down to the over head line from electricity department 
should be taken before doing the work under such over head lines. 
Work in the campus where over head line is existing should be carried 
out in the presence of SDE / ASDE / JE. The contractor will be fully 
responsible for any damage / loss due to laps on this account. 

 
33. Only experience of Central Govt. / State Govt. Department will be 

considered for this work. 
 

34. The date of warranty will be start on the date of installation of the 
transformer, Panel and allied equipments for this work 

 
35. Minor civil repair including but not limited to chiseling plaster, paint will 

be in the scope of firm / contractor. 
 

36. The bidder will offer inspection at the place of manufacturing. The bidder 
will bear the cost of travelling (to and fro). Boarding on lodging of atleast 
two officers/ officials. 

 
37. These conditions shall supersede the similar conditions found contrary 

elsewhere in the DNIT. 
 

38. It will be mandatory for contractor to get the complete installation cleared 
/ approved from CEI Haryana after completion. The inspection fee will 
be deposited by the firm metering equipment will also be got cleared for 
DHBVNL by the contractor including depositing necessary feed etc. 

 
39. Firm/ contractor will offer inspection of all major materials at 

manufacturer place and will bear the to and fro including boarding & 
loading expenses for atleast two person. 

 
40. A tenderer shall be deemed to have full knowledge of the relevant 

documents, samples, site etc. whether he inspects them not. 
 

41. The department reserves the right to withdraw any item or any portion of 
the work while allotting the work / approving the tender case or during 
execution of work. 

 
42. The rates mentioned in the NIT are for complete items including cost of all 

accessories, materials, labour, tools plants and water electricity bill etc. 
Unless otherwise specified. 

 
43. In case of any error or omission in the description rates and unit etc. of 

HSR items it will be applicable as mentioned in the schedule of rate 
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2021 corrected up to date except mentioned as above. Further in case 
of any confusion or imperfection of the HSR item the confidential 
detailed analysis of HSR shall be applicable and still there is any 
dispute in this regard the decision of Superintending Engineer 
Electrical Circle PWD B&R concerned shall be final. 

 
44. The jurisdiction of the court will be the District Court of concerned district 

head quarter. 
 

45. The recovery of the pipe already laid will be made on measurement rate 
basis or point rate basis or on actual expenditure basis which ever is on 
high side. In case of Departmental work, 10% supervision charges shall  
also be added. 

 
46. Conduit pipe where already laid for wiring purpose will be delivered to the 

contractor in absolutely clean condition with round inspection boxes 
duly painted, covered and whole system tested. After the conduit 
system is handed over to the contractor to whom the work is allotted, 
he will be responsible for its upkeep. 

 
47. During execution of work, if the contractor does not lay pipe and its 

accessories in the slab within time prescribed by the Engineer-in-Chief 
of the work, the Deptt. can then get the said pipe laid 
departmentally/other sources at contractors risk and cost without 
operating the clause 2 and 3 of the contract agreement. Recovery of 
such work executed departmentally/other source shall be made at 
market rate+10%. 

 
48. Separate conduit pipe for power plug with independent circuit wires shall 

be laid. 
 

49. Multi plug socket shall be provided for light & power plugs. 
 

50. Call bell shall be dingdong/music only as per site requirement. 

51. C-Series MCB will be provided for air conditioner / motor wiring without 
any extra cost. 

 
52. MCB‘s shall be of minimum 9 KA breaking capacity. 

53. The make of enclosure will be same as that of MCB of standard size 
having thickness 1.6 mm and 1.2 mm in case of TPN and SPN 
enclosure respectively. 

 
54. All MCCB‘s up to 220 Amp. will have 25KA minimum breaking capacity 

and above 220amp. MCCB‘s will have 50 KA minimum breaking 
capacity. All MCCB‘s will have magnetic thermal release and rotary 
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operating mechanism duly interlocked and only one make of MCCBs 
shall be used in whole work. No extra payment on this account shall be 
made. 

 
55. The thickness of M.S. Sheet of switch boxes/ fan boxes should of 

minimum 1.6 mm. 
 

56. The contractor shall install the material from the list of approved electrical 
material appended in the NIT. Material not covered in the list will be 
used as approved by Engineer-in-charge of site. 

 
57. The contractor must ensure preparation and submission of pipe diagram, 

wiring diagram, key diagram etc. as required vide PWD Specifications.  
 

58. PVC insulated Stranded / multi strand wire shall be allowed to be used. 
Similarly where ISI recommends multi stranded conductor of cable, 
cable with multi- stranded conductor only will be used on work. PVC 
insulated PVC sheathed under ground cable as per IS: 1554 Part-I is to 
be used. However the firm shall be allowed to used XLPE insulated PVC 
sheathed cable as per IS: 7098 Part-I. No extra payment on this 
account shall be made. The contractor should quote the rate 
accordingly. 

 
59. The rates of bus bar include the cost of all Labour and material required 

to complete the job in all respect including thimbles etc. of the same 
material as that of bars. The support for bars will be made of porcelain. 

 
60. The tenderer must either be ‗A‘ Class Electrical Contractor enlisted with 

Haryana PWD B&R or he must sublet the electrical work to a sub 
contractor possessing the above qualification. The Sub contracting will 
be done with the written approval of Executive Engineer, Elect. Divn. 
PWD B&R Br. (concerned division) for value upto 25 lacs. For work 
more than Rs. 25 Lacs Superintending Engineer Elect. Circle PWD B&R 
Br., concerned shall be competent authority. 

 
61. The Electrical part of bill of quantity of the agreement will be got 

executed by and under the supervision of Executive Engineer, Elect. 
Divn. PWD B&R Br., (concerned division) and all the running payment 
of electrical works will be made by him. However copy of final bill will be 
sent to Executive Engineer (Civil) to include in the final bill. The over all 
technical supervision of electrical work shall be of Superintending 
Engineer Elect. Circle PWD B&R Br., concerned and any technical 
instructions given by him will have to be adhered to strictly by the 
contractor. 

 
62. If desired by Engineer-in-charge, the electrical material will be got 

inspected  by  the  contractor  at  the  works  /  Go  down  of  the 
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manufacturer / dealer before installation at site. A certificate will also 
be produced/ submitted by the contractor about the authenticity of 
purchase of above material from the authorized source. 

 
63. ISI make (I.S.2036-1995) white Bakelite sheet 3mm thick will be used on 

the work. The contractor should quote rates accordingly. 
 

64. The rates mentioned in the NIT are for complete item including cost of all 
accessories, material, labour, tool plants, water electricity bills etc., 
unless otherwise specified. 

 
65. The minimum size of MS control switch boards for controlling one fan 

point and one light point shall not be less than 20cm x 25cm x 10cm. 
 

66. The contractor shall install two number check nuts and one No. PVC 
threaded Bush for each pipe in MS inspection boxes. The contractor 
shall also install PVC flanged bush in the junction boxes for each pipe. 

 
67. If the agency does not fill / quote the rate of any item then it will be 

considered as nil and same item will be executed by the agency free of 
cost. The agency will have to give an undertaking on account of above 
otherwise earnest money will be forfeited. In addition to this Engineer- 
in-Charge of work may also black list the agency. 

 
68. The department can withdraw any item from the contract agreement of 

the agency and gets it executed from other sources. 
 

69. In case of rewiring & special repair work the old dismantled material if 
any will be handed over to the department by the contractor and the 
receipt obtained will be submitted along with first bill. 

 
70. The MS box for telephone, TV, intercom and bell push shall be installed of 

size 100mm x 100mm x 60mm. 
 

71. In case of over head line, minimum distance of street light poles from the 
over head line must be maintained as per Indian Electricity rule 
direction. Shut down to the over head line from electricity department 
should be taken before doing the work under such over head lines. 
Work in the campus where over head line is existing should be carried 
out in the presence of SDE / ASDE / JE. The contractor will be fully 
responsible for any damage / loss due to laps on this account. 

 
72. Only experience of Central Govt. / State Govt. Department will be 

considered for this work. 
 

73. The date of warranty will be start on the date of installation of the 
transformer, Panel and allied equipments for this work 
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74. Minor civil repair including but not limited to chiseling plaster, paint will 

be in the scope of firm / contractor. 
 

75. The bidder will offer inspection at the place of manufacturing. The bidder 
will bear the cost of travelling (to and fro). Boarding on lodging of atleast 
two officers/ officials. 

 
76. These conditions shall supersede the similar conditions found contrary 

elsewhere in the DNIT. 
 

77. It will be mandatory for contractor to get the complete installation cleared 
/ approved from CEI Haryana after completion. The inspection fee will 
be deposited by the firm metering equipment will also be got cleared for 
DHBVNL by the contractor including depositing necessary feed etc. 

 
78. Firm/ contractor will offer inspection of all major materials at 

manufacturer place and will bear the to and fro including boarding & 
loading expenses for atleast two persons. 

 
 
 

 
TECHNICALL SPECIFICATION OF LIFTS 

ALARM BELL 
 

1. A battery operated emergency alarm bell with rechargeable cells and 
recharger including wiring shall be provided and connected to a clearly 
marked push button in the car operating panel. Alarm bell shall be 
located outside at the ground floor landing. 

RAILING 
 

2. Suitable size of railing shall be provided on the car top for safety. 

PAINTING 
3. All exposed elevator material shall be properly painted to the entire 

satisfaction of Engineer-in-charge. 
 

COUNTER WEIGHT SCREEN 
 

4. Proper counter weight screen shall be provided at the hoist way pit. 

5. Fire resistant traveling cable shall be used as per relevant ISI 
specifications. 
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HOISTWAY DOOR INTERLOCKS 
6. Each hoist way door shall be provided with approved interlocks which 

will protect the movement of car away from the landing unless all doors 

are closed and locked. The interlocks shall also prevent opening of the 

door except at the landing where the car is stopping or has stopped. 

 
SAFETY GEARS 

 
7. The car movement shall be controlled through Governor including 

speed in descending and free fall, limiting the speed to safe limits as per 

relevant I.S.I. 

HANDICAP COMPATIBILITY 
 

8. All Lift of capacity 13 passenger or more than 13 persons shall be 

handicapped compatibility and necessary provisions shall be made 

accordingly. 

 
9. Enlistment as contractor in the department for original manufacturer of 

elevators is not required 
10. Erasing and over Writings are not permissible. All amendments, 

corrections and insertions must be signed by the firms 
11. Rates should be quoted for complete LIFT with ARD and AMC 

separately in words and in figures. In case there is any difference in rates 
between words and figures, the lower of the two will be taken as correct. 

12. The tender shall remain valid upto 120 days from the date of 
opening of quotation. With the issuing of acceptance/ allotment letter to 
the contractor within this period, the contract agreement will stand 
concluded even without signing of contract agreement and in case the 
contractor fails to commence the work, his earnest money will stand 
forfeited and action under clause 45 of A & B of the contract agreement 
will also be taken in addition to the forfeiture of earnest money. In case 
the contractor withdraws or amends his offer within this period i.e. 120 
days or before the issue of acceptance/allotment letter, his earnest money 
will only stand forfeited. The contractor will also be liable to be debarred/ 
blacklisted in both the cases. 

 
13. Only Manufacturer of lift as mentioned in BOQ are allowed to bid 

for the work. 
14. Firms are advised to visit the site sufficiently in advance of the date 

fixed for submission of the quotation. The firms shall be deemed to have 
full knowledge of all the relevant documents, samples, sites etc. whether 
they inspect them or not. 
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DATE OF COMPLETION 
15. Certified date of completion will be accepted after 30 days 

uninterrupted trouble free trail run of lift after commissioning. This trail 
run period is excluded from the contractual period 

ACCOMMODATION 

16. Necessary lockable accommodation for storing of lift material shall 
be provided by the department. The contractor shall however, be 
responsible for watch and ward of material brought at site against damage 
and theft and losses due to any reason including natural calamities. 

17. No living accommodation for the elevator staff shall be provided by 
the department. 

LIFE OF LIFT. 

18. The lifts are deemed to have life span of 20 years. Under no 
circumstances, the lifts will be declared obsolete during the above period 
by the firm. The firm shall be bound to keep/maintain sufficient inventory 
of Parts/Assemblies required for maintaining the lifts for 20 years‘ life. 

20) The work shall conform to IS- 1860 –1980/ or latest, IS: 4666-1980 and 
all other relevant IS (BIS) specifications mutatis mutandis. 

21 The reference floor for call collection and start of lift, in case of any fault 
shall be the nearest/same floor where the lift will stop after operation of 
ARD. offer should be inclusive of this arrangement and no extra payment 
will be made for this. 

22)  For wiring purposes ISI mark heavy gauge welded MS 
conduit/GI/aluminum troughing /flexible pipe shall be used. 

SAFETY 
23 Under no circumstances the lift shall operate when the car door or 

landing door is in open position. If lift will be found in operation without 
proper barricading when the door of either landing or car is open, it will 
be treated as serious negligence on the part of firm and firm shall be held 
responsible for all direct damages arising  there from. 

 
 

SCOPE OF WORK TO BE DONE BY DEPTT. 
24  (a) To provide proper hoist way along with pit in plumb with 

permissible variation of + 100mm, (-) 50mm, without any projection 
inside the hoist way, duly plastered and white washed. 

(b) To provide light with bulb & 5amp plug point in the middle of 
each landing level inside hoist way. 

(c) To provide adequate size machine room with hoisting beam / 
hook, doors and windows of proper size, ventilation, duly plastered and 
white washed. 

(d) To provide sufficient light , power socket & exhaust fan in 
machine room. 

(e) To provide trap door of desired size (exact dimensions to be supplied 
by the contractor ) with 5mm thick MS plate cover 
fixed in angle iron frame. 



132 
 

(f)  To provide permanently fixed 3 phase and single phase supply 
terminated through main switches / MCCBs, along with double 
earthling in machine room. Electricity shall be provided by the 
department on payment basis for erection purpose and free of cost for 
testing and commissioning 

(g) To provide proper access to machine room. If steel step ladder will 
be provided then it will have proper hand rail on both sides. 

SCOPE OF WORK TO BE DONE BY CONTRACTOR 

25 (a) To provide doorsills, doorframes, machine beams, bearing plates, 
buffer  support channels, facia plates. 
(b) To provide scaffolding. 
(c) To provide all cut pockets / rope holes and grout bolts to fix 

rails, brackets. 
(d) To do all minor building work comprising cutting and repair 

thereof. 
(e) To adjust doorsills. 

(f) To furnish drawings showing general arrangements of the elevator 
equipment for approval from Engineer-in-Charge before the work is 
begun. 
(g)  To provide temporary barricading with caution boards at each 

landing to prevent  accident during execution and maintenance 
of work. 

(h) To provide steel ladder for access to lift pit. 
(i)  To do all necessary work to support machines in machine room 

including RCC pedestal if required. 
AMBIENT TEMPERATURE 

26. The lift should work satisfactorily without requiring /necessitating 
cooling system for control panel, motor or any system or part thereof on 
ambient temperature upto 55 degree centigrade. 

 
COST COMPARISION OF TENDER. 

27 For cost comparison of quotation, maintenance charges shall be added to 
the cost of original work as per formula: Total cost of quotation = Cost of 
original work + AMC charges quoted in quotation x No. of years of AMC. 

PAYMENT 

28  The firm shall not be entitled for any payments on account of work done 
by them till he signs the agreement. 

29  30 % advance against bank guarantee of equal cost, 50% supply of 
material, 10 % on completion & balance 10% on commissioning 

 
FINANCIAL & TAXES 

30.  Earnest money in the shape of bank guarantee valid for one year 
will also be acceptable. 
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31  10% (Ten Percent) security shall be deducted from each bill of the firm 
subject to maximum 5% (inclusive of earnest money already deposited) of 
the agreement amount. The security/performance guarantee in shape of 
bank guarantee valid for 18 months shall also be acceptable which shall be 
deposited in full before the first payment & will be refunded after 
completion of free maintenance period. 

32  Income Tax / Sales tax /works contract tax/ labour cess /service tax / 
GST at source as and if applicable will be deducted on the amount of the 
work done from all running and final bills .Necessary TDS certificate will 
be issued by the department. 

33  The rates shall be inclusive of all charges at the time of quoting however 
variation due to increase/decrease in rates of statutory duties, taxes etc. 
and any new levies during execution of original/maintenance work, as per 
the contract agreement shall be to the account of the department. 

34  IEEMA price variation is not acceptable within the original time limit. If 
the delay is on account of department IEEMA will be payable for such 
period only. If the delay in completion is on the part of firm, no IEEMA 
price variation shall be payable. 

35  In case of force major circumstances, time extension will be granted on 
proof of the same but no IEEMA price variation will be payable. 

36  The agencies shall submit separate rates for lifts with vandal proof and 
Moon Rock/Honey Comb Scratch resistant stainless steel. Stainless steel 
to be used shall be decided by the department. 

JURISDICTION OF COURT 
 

37 Jurisdiction of court will be at concerned district head quarter. 
INSPECTION 

36)  Manufacturer test certificate should be given by the contractor for 
Motors, Ropes, control panels and other assemblies. It will be certified by 
the firm that all the equipment supplied is tested and it conforms to 
relevant standards and specifications provided in contract agreement. 
Contractor shall get the lifts inspected from Chief Electrical 
Inspectorate/Nodal agency for inspection of lifts. The required inspection 
charges shall be paid by the firm and reimbursed to the firm by the 
department on proof of payment. 

FREE MAINTENANCE 
37  After 30 (thirty) days uninterrupted and trouble free operation 

maintenance Service for equipment furnished under the specifications 
shall be provided free of cost for labor, material and spare parts for a 
period of 12 (Twelve) months. The free service shall include examination 
of the installation during regular working hours by trained employees and 
shall include all necessary adjustments, greasing, oiling, cleaning, setting 
right of defects including replacement of defective parts with genuine 
standard parts as required to keep the equipment in proper operation. 

38  During the free maintenance period lift will have to be maintained and 
inspected regularly at least once in a month and as and when called by 
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Engineer-in-Charge or  his representative due to fault / breakdown 
without any charges. 

 
39  There shall not be delay of more than 24 (Twenty four) hours in 

removal of minor break down /defect and four days including day of 
complaint and holidays for the major break down /defect reported in 
station where quotationer has lift service organization. At other place it 
shall not be more than 48 (Forty eight) hours and 6 (six) days inclusive of 
holidays respectively. In case firm do not attend to above complaint and 
rectifies defects within above specified period then, free maintenance 
period will be extended by 2 (Two) times the delayed period beyond the 
prescribed period . 

 
GUARANTEE 
40 The elevator contractor shall guarantee that the material and 
workmanship of the 

Apparatus installed by him under these specifications are new and of first 
quality in every respect and for that he will make good any defect for the 
period for 12 (Twelve) months plus extended period of free maintenance 
from the date of completion of 30 (thirty) days trouble free operation . 

COMPENSATION FOR DELAY 
41.  0.5% of incomplete portion of work per week, maximize 5 % of the 

contract value. 

 
NOTICE / RESCINATION OF AGREEMENT:- 

42.  In any case in which under clause or clauses of this contract the 
contractor has rendered himself liable to pay compensation amounting to 
the whole of his security deposit (whether paid in one sum or deducted by 
installments. The Executive Engineer on behalf of Govt. Of Haryana shall 
have power to adopt any following course s he may deem best suited to 
the interest of Govt. 

 
(a) To rescind the contact of which recession notice in writing to the contractor under 

the hand of Executive Engineer shall be conclusive evidence & in which case the 

security deposit of the contractor shall stand forfeited & be absolutely at the 

disposal of Govt. 

(b) To measure the work of the contractor, & to take such part there of as shall be 

unexpected  out of his hands & to give it to another contractor to complete in 

which case any expenses which may be incurred in excess of the sum which 

would have been paid to the original contractor of the whole work had been 

executed by him (of the amount of such excess, the certificate in writing of the 

Executive Engineer shall be final & conclusive shall be borne & paid by the 

original contractor & may be deducted from any money due to him by Govt. under 

the contract or otherwise or from his security deposit.  
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In the event of any above courses being adopted by the Executive Engineer, 
the Contractor shall have no claim to compensation for any loss sustained 
by him by reason of his having purchased or produced any material or 
entered into any engagement or made any advances on account of or with 
a view to the execution of the work for the performance of contract. And in 
case of the contract shall be rescind under the provision aforesaid, the 
contractor shall not be entitled to recover or be paid any sum for any work 
there to for actually performed under the contract, unless & until the 
Executive Engineer will have certified in writing the performance of such 
work & the payable in respect thereof & he shall only be entitled to be 
paid the value so certified. 

 
43.  Agreement amount will stand automatically enhanced if there is any 

increase due to applicability of IEEMA clause or any other statutory 
variation in taxes and duties levied after the date of quotationing subject to 
the condition that this enhanced amount does not require revision of 
detailed estimate/administrative approval. For any other excess proper 
enhancement will be sought from the competent authority as per usual 
practice/rules. 

44.  The agencies shall submit their tender of lifts with the 
specifications/conditions given in the quotation document only. They will 
not give their own specifications/conditions separately in general. If there 
is any deviation in specifications/conditions from those given above then 
only those particular specifications/conditions shall be given in the first 
envelop meant for technical bids. 

45. TRAVEL: - Travel of lift will be measured as per IS 3534-1976 or latest i.e 
from floor level of Ist landing to floor level of last landing. 

46. Before quoting the rates the bidder should visit the site and ensure that 
the lift well is as per the size/ specifications given in the tender 
documents. In case the lift well is under construction, it will be liability 
of bidder to timely check the same. 

47. The lower of quoted AMC rates and standard AMC rates as mentioned in 
DNIT will be payable to L-1 bidder. 

IEEMA PRICE VARIATION CLAUSE FOR ELEVATOR WORKS 
CONTRACTS 

The price quoted/confirmed is based on the cost of raw 
materials/components and labour cost as on the date of quotations and the 
same is deemed to be related to wholesale price index number for metal 
products and all India average consumer price index number for industrial  
workers as specified below. In case of any variation in these index numbers, 
the price shall be subject to adjustment up or down in accordance with the 
following formula:- 

 
P = Po 15 + 55 MP + 15 Wo (D) + 15 Wo (D) 
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100 MPo  Wo Wo 
 

P =  Price payable as adjusted in accordance with the above price variation 
formula. 

Po =  Price quoted/confirmed. 
Mpo = Whole sale price index number for metal products as published by the 

office of ―the Economic Advisor, Ministry of Industry, Government of 
India, in their weekly bulleting, Revised Index Number of wholesale 
prices for the week ending first Saturday of the relevant calendar 
month. 

Wo = All India Consumer price index number for industrial workers as 
published by Labour Bureau, Ministry of Labour, Government of India 
for the relevant calendar month. 
The above index numbers Mpo & Wo are those published by 
Government of India as prevailing on the first working day of the 
calendar month FOUR months prior to the date of tendering e.g. when 
offer is submitted in June 1998 then the applicable indices Mpo will be 
as prevailing of the 1st Saturday of February 1998 and Wo would be 
that for the month of February 1998. 

MP = Whole sale price index number for metal products as published by the 
office of ―the Economic advisor, Ministry of Industry, Government of 
India, in their weekly bulletin revised index number of wholesale 
prices. The applicable whole sale price index number for metal 
products as the 1st Saturday of month covering the date FOUR 
months prior to the date of delivery. 

Wo(D) = All India average consumer price index number for industrial workers 
as published by Labour Bureau, Ministry of Labour, Government of 
India. 
The applicable all India. Average consumer price index number for 
Industrial workers prevailing for the month covering the data FOUR 
months prior to the date of delivery of manufactured material and 
would be as published by Govt. of India. 
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PRICE VARIATION CLAUSE FOR COMPREHENSIVEMAINTENANCE 
CONTRACTS FOR ELEVATORS/ESCLATORS 

 
The price of comprehensive maintenance contractors for elevators/escalators 
is to be revised oat the end of one year period on the basis of the following 
variation formula :- 

 
P=   Po   15 + 50W + 25  MP + 10 FP 

100 Wo MPo FPo 
 

Wherein: 
P= Revised price payable in accordance with the above formula. 
Po = Previous year‘s confirmed price for the maintenance contract. 
W = All India average consumer price index number for industrial workers, 

as published by the Labour Bureau, Ministry of Labour, Govt. of India. 
This index number is as applicable for the month, six months prior to 
the date of commencement of previous year‘s contract. 

MPo= The final wholesale price index number for metal products as published 
by the office of the Economic advisor, Ministry of Industry, Govt. of 
India. 
This index number is as applicable on the 1st Saturday of the month, 
six months prior to the date of commencement of previous year‘s 
contract. 

FPo= The final wholesale price index number for fuel, power, light and 
lubricants as published by the office of the Economic Advisor, Ministry 
of Industry, Govt. of India. 
This index number is as applicable on the 1st Saturday of the month, 
six months prior to the date of commencement of previous year‘s 
contract. 

W= All India average consumer price index number for Industrial workers is 
as published by the Labour Bureau, Ministry of Labour, Govt. of India. 
This index number is as applicable for the month, six months prior to 
the date of commencement of the revised contract. 

 
MP= The final wholesale price index number for metal products as published 

by the office of the Economic Advisor, Ministry of Industry, Govt. of 
India. 
This index number is as applicable on the 1st Saturday of the month, 
six months prior to the date of commencement of previous year‘s 
contract. 

FP= The final wholesale price index number for fuel, power, light and 
lubricants as published by the office of the Economic Advisor, Ministry 
of Industry, Govt. of India. 
This index number is as applicable on the 1st Saturday of the month, 
six months prior to the date of commencement of previous year‘s 
contract. 
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ADDITIONAL CONDITIONS FOR MTC.CONTRACT. 
 

1. AMC means AMC after completion of free maintenance period specified in 

the agreement. 

2. The work will be carried out as per relevant IS: Specifications and other 

general codes and practices. 

3. Sales Tax / Income Tax/ labour cess /GST /Service tax as and if  applicable 

will be deducted from all bills. However, certificate for TDS will be issued by 

the department. 

4. The jurisdictions of court shall be at district head quarter concerned of 

work. 

5. After expiry of free maintenance period, AMC shall come into force. AMC 

charges for first year will be calculated on updated value of original work 

contract agreement after including up to date IEEMA price variation. The 

maintenance charges will be   increased/ decreased every year on the 

basis of IEEMA Price variation clause. The first maintenance period will be 

from expiry of free maintenance period to the end of financial year i.e. 31 st 

March Subsequently the maintenance charge shall be fixed on Ist April 

every year and will remain current throughout the financial year without 

any variation. However any statutory variation / new imposition of taxes 

and duties will be to the account of the department 

6.  The firm will maintain a reasonable inventory of genuine spares parts in 

their service depot, so that faults in the lifts do not remain unattended for 

want of spares. During the free maintenance period lift will have to be 

maintained and inspected. Regularly at least once in a month and as and 

when called by Engineer-in- Chief Charge or his representative, due to 

fault/breakdown without a charges. 

7. Deleted 

8. This maintenance contract includes replacement of all minor and major 

parts/assemblies including their cost and cost of all other 

material/consumable and tools etc. and labour required to maintain these 
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lifts in proper working order. The maintenance of the following items will 

also be included in the contract. 

9. Denting /Painting of Car enclosure panels, Car doors, Landing doors, 

Handrails. Replacement of Light diffuser, Bulbs, Tubes, Mirrors, Floor 

covering carpets, external wiring to elevator, hoist way and machine room, 

other Architectural features & replacement of batteries for alarm, 

Emergency light, ARD, Intercom, 

10. The firm shall remove the breakdown during or after working hours and 

even on holidays on receipt of information at the firm control station from 

the authorized representatives of PW (B&R) Department or the client 

department in whose premises the lifts are working. The firm will intimate 

the complaint number to the complainant at the time of reporting the 

breakdown. Machine room key shall be made available to authorized 

technician of the firm on arrival at site. The break-down rectification report 

shall be signed by the department for record of  issue of spares and 

keeping time record of the firms service personnel. The firm personnel will 

also sign the log book of respective lift in token of attending the complains& 

removal of defects and other observations recorded by department officers 

/officials to complete satisfaction. 

11. The firm shall set right the lift in working condition within 24 (Twenty-four) 

hours for the minor defects and within 4(four) days including day of 

complaint for the major breakdown after receipt of the complaint at  their 

center, if service center of the firm exists at that station and within 48(Forty - 

Eight) hours and 6(six) days for minor and major breakdown respectively, 

in case service center of the firm does not exist at that station. If the 

complaint is not attended within the specified period, beside not paying 

AMC charges for delayed period, compensation of two days AMC charges 

for every delay of one day or part thereof per lift shall be levied, but the 

total amount of compensation during a year shall not exceed 10% (Ten 

Percent) of the annual maintenance charges of relevant year. The 

Superintending Engineer on representation from the firm may reduce the 
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amount of compensation and his speaking decision in writing shall be final. 

Even after levying the compensation equivalent to 10 % (Ten percent) of the 

contract amount if the firm does not attend the complaint, the firm will not 

be paid AMC for the defaulting period. 

12.  Any work which may be rendered necessary due to revision of the existing 

Govt. Municipal or elevator acts promulgated subsequent to the date of 

installation of elevator or new design/development/modernization work 

will be covered under maintenance contract. The lift will have to be got 

inspected for requisite clearance from the Nodal inspecting agency after 

every specified time fixed by the Nodal agency.  

13. The firm shall become liable for compensation in accordance with the Indian 

law and Regulations in the event of any accident occurring to any person 

using, intending to use the elevator or otherwise due to the fault in the 

elevator on account of failure to keep the lifts in proper working order or 

non compliance of statutory provision for safety measures.  

14. The parts if replaced by the firm shall be OEM parts matching with the 

existing equipment. Defective/removed /unserviceable parts will be the 

property of the firm.  

15. The bill of maintenance charges should be properly prepared and 

scrutinized by the Chartered Accountant of the firm with the supporting 

papers of price indices at the time of submission of first maintenance 

contract bill of financial year. 

16. After completion of maintenance contract or termination of contract mid-way 

due to any reason what-so-ever, the firm will hand over the lift in working 

order with every parts /assembly intact. In case, if any part / assembly is 

found missing/defective or of substandard specifications due recovery will  

be made for such a deficiency and other measures to effect such recovery 

as deemed fit will be taken against the firm.  

17. The department will have prerogative to discontinue the maintenance 

contract of any or all the lifts without assigning any reason at any time for 

any or all the lifts without paying any compensation for such an act. 
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However, a valid one-month notice will be given before taking any such 

action as mentioned above or maintenance charges will be paid for the 

period for which notice falls short. 

18. Separate agreement of AMC shall be prepared yearly on agreed rates, 

terms and conditions on completion of one-year free maintenance period. It 

shall stand concluded and will become operative from the next day of 

expiry of free maintenance period even without signing of contract 

agreement. 

19. 10% (Ten percent) security shall be deducted from each bill of the fir m which 

shall be maximum to 5% of contract value and shall be refunded after 

completion of AMC period. Or alternatively security can be deposited by the  

firm in shape of bank guarantee for the required amount and validity. 

 
AMC CHARGES 

 
20. After completion of free maintenance period of one year from the date of 

completion as above, the firm will be bound to carry out paid comprehensive 

maintenance i.e. repair and replacement of all installation including 

consumable items etc. for next ten years for which the firm will quote the 

rates on BOQ template. 

 
21. The bidder will arrange the necessary safety certificate from Chief Electrical 

Inspector including insurance and all other formalities.  However, 

department will reimburse the Govt. fee and other charges subsequently.  

Payment of this maintenance will be done on half yearly basis after 
deducting the Statutory taxes. 

22. The standard AMC rates are as following: - 
(i) 1st year (after one year 

guarantee period) 

@ 4% of capital cost 

(ii) 2nd year @ 4.5% of capital cost 

(iii) 3rd year @ 4.75% of capital cost 

(iv) 4th year @ 5% of capital cost 

(v) 5th year @ 5.5% of capital cost 

(vi) 6th year @ 5.75% of capital cost 
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(vii) 7th year @ 6% of capital cost 

(viii) 8th year @ 6.5% of capital cost 

(ix) 9th year @ 6.75% of capital cost 

(x) 10th year @ 7% of capital cost 

The lower of above mentioned rates and quoted AMC rates will be paid 
to L-1 bidder. 

These additional conditions shall supersede the similar conditions found 
contrary elsewhere in DNIT. 
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TECHNICAL SPECIFICATION FOR MEDICAL GAS PIPE 
LINE SYSTEM 

A MEDICAL OXYGEN SYSTEM 
1.0 Liquid tank (Indian) 

SCOPE OF SUPPLY 
a. Design, manufacture and supply of vacuum + per liter insulated vertical 

storage tank (Non-Thermo siphon) as per technical specification and flow 

scheme enclosed. 

b. Design, fabrication and supply of Low Pressure Atmospheric Vaporizer as per 

technical specification and GA cum foundation drawing enclosed.  

 

DOCUMENTATION FOR STORAGE TANK 
Operating and maintenance manual- 1 set along with shipment shall be given. 
Quality test certificate –1 set for Cryogenic pressure vessel shall be submitted 
along with the shipment. The cryogenic tank Quality certificate shall comprise 
of: 

a) Approval letter along with approved drawings from CCOE for inner vessel 

b) Certificate from third party inspection Agency for inner vessel 

c) Material Heat chart for inner vessel pressure parts. 

d) Mechanical properties test report for production test coupon 

e) History sheet for inner vessel 

f) Material test report for pressure parts (inner vessel) 

g) Name plate photocopy 

h) Certificate of safety valve, pressure gauge, level gauge 

 

DOCUMENTATION FOR VAPORISER 
Inspection and test reports- 1 set along with the equipment shall be provided 
Operation & Maintenance manual- 1set along with the equipment shall be 
provided 

 
INCLUSIVE 
· Civil foundation/ foundation bolts, any other civil work 

with in battery limit 
· Spares, bursting disc, etc for the equipment. 
· Unloading, Erection and Commissioning of Equipment 

at site 
· Inter connecting piping between tank and vaporizer 

and downstream of vaporizer 
· Fencing, gates, fire-fighting equipment etc required on 

the tank yard layout. 
· CCOE license for the usage of equipment 
· Cold test at our Works/Site 
· Liquefied gases for commissioning of the system 

INSPECTION 
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TECHNICAL SPECIFICATIONS FOR COLD CONVERTERS 
DESCRIPTION UNIT 

CONFIGURATION 
GROSS VOLUME 
NET CAPACITY 

- 
LIT 
LIT 

VERTICAL 
10600 
10000 

INNER VESSELMATERIAL 
DESIGN MANUFACTURING CODE 

- X5 CrNi 18-10 
EN13458-2:2002 

MAX. ALLOW ABLE WORKING 
PRESSURE 

KG/CM2 
(G) 

17 

DESIGN PRESSURE (corrected for 
vaccum 

KG/CM2 
(G) 

18.033 

HYDRO TEST PRESSURE KG/CM2 
(G) 

AS PER CODE 

DESIGN TEMPERATURE DEG.C - 156 
N2 M3 3985 x2 

CAPACITY OF GAS 
AT 27 DEG. CENT. 02 

KG 
M3 

4539x2 
4927x2 

AR KG 6401x2 
 M3 4815x2 
 KG 7845 

CEANING DUTY 
INSULATION 
INSPECTION 

 OXYGEN 
VAC+PERLITE 
THIRD PARTY 

OUTER VESSEL : 
MATERIAL DESIGN CODE - 

CARBON STEEL 
CGA-341, 2002 

OPERATING PRESSURE - VACUUM 
EMPTY WEIGHT (APPROX) Kg. 3650 

FULL WEIGHT (APPROX.) N2 
02 
AR 

Kg. 
Kg. 
Kg. 

8189 
10051 
11495 

OUTSIDE DIAMETER 
OVERALL HEIGHT 

mm 
mm 

2116 
4121 

EXTERNAL SURFACE 
PRIMER 
FINAL POINT (POLYEURETHENE) 

 MECH. CLEANING 
TWO COATS 
TWO COATS 

Exact volume could be +/-3% after stretching 
 

TECH. SPEC. OF LOW PRESSURE ATMOSPHERIC VAPORISERS 
S.no. Unit 
1 Duty HRS 8 
2 CAPACITY - LOX NM3/HR 200 

 - LIN NM3/HR 230 
 - LAR NM3/HR 260 
3 INLET TEMP. DEG.C -196 to + 40 

4 OUTLETTEMP. DEG.C 10 Deg. 
amb. 

Below 
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5 SURFACE AREA SQ.M 65 
6 HEATING MEDIUM - AMBIENT 
7 MAX. OPERATING PRESSURE KG/CM2 25 
8 DESIGN PRESSURE KG/CM2 27 
9 PNEUMATIC TEST PRESSURE KG/CM2 30 
10 RADIOGRAPHY - NIL 
11 CLEANING DUTY - OXYGEN 

12 DESIGN & MFG. CODE - ASME SEC.VIII, 
DIV.I 
2013 

13 MTL. OF CONSTR. TUBES - SB221 A96063 T5 
14 OVERALL DIMENSION Lx W x H MM 900*1520*2770 
15 INLET FLANGE ANSI B 16.5 NB 25 
16 OUTLET FLANGE ANSI B 16.5 NB 40 
17 EMPTY WEIGHT [APPROX.] KG. 280 

Note : Specifications are subject to change due to continuous technical up 
gradation. 
Empty weight of the vaporizer might change during detail 

2.0 Oxygen Manifold (Indian) 
The oxygen cylinder manifold should comprise of two cylinder Banks which can 

accommodate 16 cylinders in each Bank (means 16+16) complete with copper 

tail pipes with bull nose fittings of RH External threading suitable for cylinder 

valves conforming to IS 3234 (Oxygen service) and Cylinder support system. 

 
Manifold should be suitable to withstand a pressure of 140 Kg/cm2, along with 
high pressure copper annealed tail pipes with Brass adapter suitable for Oxygen 

Cylinders and manifold. 

Top frame comprising of high pressure copper pipes of size 1/2‖ I.D. x 14swg 
with high pressure brass fittings made of high tensile brass and connections 

through non- return valves. 

 
High pressure copper tail pipes, made of high pressure copper pipe of size 1/4‖ 

I.D. x 16 swg. 

 
The middle and bottom frame to be provided to fit both round and flat bottom 

cylinders safely. The manifold should be tested (hydraulically) at 250kg / cm sq. 

 
The copper tail pipes are fitted to the individual non return valves of the cylinder 

manifold for easy removal of cylinders without disturbance to system operation. 

 
Each manifold should be provided with one terminal header and a NPT 

connection for the Automatic control panel. 

 
3.0 Fully  Automatic  Oxygen  Gas  Control  System  – 
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(Imported) 
as per NFPA -99 Std with latest amendments / 

HTM -2022/02-01 of UK 

Digital / Analog Display Gas Manifold should be fully automatic, self – shifting 

to reserve bank on exhaustion of the service bank without interruption of gas 
delivery to the system. A critical connections should be gas specific, non- 

interchangeable and should be designed to eliminate gas supply error. The 

manifold control system should supply a flow of 1000 L/ Min at 50 psi. The dual 

line regulator/single vent Medical Gas Manifold control unit should include right 
and left header bars and pigtails for the appropriate medical gas. The installed 

system should automatically switch over to the reserve bank when the primary 

bank is depleted. When the depleted cylinders are replaced with full cylinders 
the system should automatically reset itself in preparation for the next bank 

change. The primary side bank in use and the remaining side bank on reserve. 

This designation should automatically change from left to right and right to left 
as each bank is depleted and, in turn, refitted with full gas cylinders. 

 
The LED indicator should show a depleted bank by turning red. A buzzer should 

also sound to indicate an empty bank. When the system is reset by replacing the 
depleted cylinders, the indicator should turn green and also silence the buzzer. 

If the manifold is connected to the health care facility‘s central alarm system 

that should also indicate that the bank was depleted and, in turn, was reset. 
The only manual activity Medical gas Manifold requires is the changing of the 

depleted cylinders. When a bank is depleted, Manifold should automatically 

switch to the fresh bank, delivering an uninterrupted gas supply to the health 
care facility. Changeover is performed by solenoid valves contained in the 

control cabinet. In the event of an electrical power failure, both solenoid valves 

should automatically open to provide an uninterrupted gas flow. Under normal 
operating conditions, the gas should leave the high pressure cylinders through 

the pigtails into the header bars. 

 
The pigtails should have on-way Valves (check valves) to allow the replacement 

of depleted cylinders without gas pressure back-flow into the remaining depleted 

cylinders on that bank. In the event a safety relief device on an individual 
cylinder should activate or a pigtail should leak excessively, the local check vale 

should also prevent loss of gas from the rest of the cylinders on that bank. 

The gas should flows through the manually operated shutoff valve into the 
primary regulator. This regulator should reduce the high cylinder pressure to an 

intermediate pressure. The intermediate pressure gas flows through the solenoid 

valve to the line regulator for its final (Line) pressure reduction for use in the 
health care facility. Two line pressure regulators should be installed in parallel, 

and each should be capable of maintaining a constant dynamic delivery 

pressure at the maximum designed flow rate of the system. 
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The solenoid valve should be the key to the automatic mechanism the manifold. 

This component ensures that the flow of gas is not interrupted and the pressure 
does not fluctuate during normal operation. When the operating bank pressure 

falls to a predetermined level, which is controlled by the preset pressure 

switches (for high at 60 PSI and for low at 40PSI) , the switches should activate 
the solenoids to switch to the fresh ( reserve) cylinder bank . 

 
The manifold control cabinet should have three means of giving continuous 

information on the system status: first pressure gauges to indicate the bank 

pressure and the delivery pressure: second six indicator LEDs , two green that 
indicate which cylinders is in use, two yellow for Reserve Ready and two red that 

indicate a bank is now depleted : third, a loud audible buzzer gives an alarm 

when either or both banks are depleted. 

 
The six indicators should controlled by sensing the bank pressure. Replacing 

the depleted cylinders on the empty bank resets the system, changing the 
indicator form red to yellow. At the same time the yellow LED should change to 

green to go form Reserve Ready to In Service. LEDs should show red prior to 

initial pressurization or whenever both cylinder banks are below the present 
value. 

4.0 Emergency Oxygen Manifold (Indian) 

The oxygen cylinder manifold should comprise of one cylinder Banks which can 

accommodate 12 cylinders complete with copper tail pipes with bull nose fittings 
of RH External threading suitable for cylinder valves conforming to IS 3234 

(Oxygen service) and Cylinder support system. 

Manifold should be suitable to withstand a pressure of 140 Kg/cm2, along with 
high pressure copper annealed tail pipes with Brass adapter suitable for Oxygen 

Cylinders and manifold. 

Top frame comprising of high pressure copper pipes of size 1/2‖ I.D. x 14swg 

with high pressure brass fittings made of high tensile brass and connections 
through non- return valves. 

High pressure copper tail pipes, made of high pressure copper pipe of size 1/4‖ 
I.D. x 16 swg. 
The middle and bottom frame to be provided to fit both round and flat bottom 

cylinders safely. The manifold should be tested (hydraulically) at 250kg / cm sq. 
The copper tail pipes are fitted to the individual non return valves of the cylinder 

manifold for easy removal of cylinders without disturbance to system operation. 

 

5.0 
Terminal / Gas Outlet with probes– as per NFPA-99 std with latest 
amendments / HTM -2022/02-01 of UK (Imported)

 
Oxygen 

Air-4Bar 

Air-7Bar 

N2O 
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Vacuum 

AGSS/WAGD 
Surface mount, non interchangeable, self sealing outlets, outlets should consist  

of a roughing in assembly and a finishing assembly. A non removable positive- 

pin keying arrangement for each specific gas service. Installed in the mounting 
box a fully assembled brass secondary check valve. 

 
Design of outlet should be such that it should have 100% metal construction for 

corrosion resistance fire safety & push button mechanism for quick release of 

adaptor. The secondary check valve automatically should form a positive seal to 
prevent a gas flow when the finishing assembly is removed. The secondary check 

valve to include 7‘‘ (17.78cm) of 1/2‘‘ Type K copper tubing with a label affixed 

which identifies the specific gas by name and colour. A plastic cap inserted at  
the end of the inlet tube. Rotation of the inlet tube should allow gas connection 

from the top or bottom. the finishing assembly should consists of a die cast 

chrome plated cover plate , a machined brass housing for the primary check 
valve, and a positive –pin keying device to prevent accidental installation into a 

roughing in assembly of a dismal gas. The finishing assembly incorporates a 

double seal arrangement which automatically engages when a hose adapter or 

patient treatment device is removed from the outlet. The design of the outlet 
should be such that if can be easily repaired without disassembly of the outlet.  

 
The finishing assembly should have a colour coded (specific gas) keying disc to 

prevent connection of hose adapters or patient treatment device to the wrong 
gas service. The primary check allows absolutely no gas flow to take place until 

the keying devices are engaged. It should be manufactured in accordance with 

all applicable NFPA and CGA standards. The locking device should be in the 
probe instead of gas outlet. 

 
Matching probe for outlets – Imported as per NFPA-99 / HTM 02-01 UL Listed / 

CE Marked Matching probes to the gas outlet mentioned above. That is adapter 

for Gas outlets each adapter should have suitable barb or threads so that it can 
be connected to tube or flow meter /suction regulator. Adapter should have 

clear gas service embossed on it. 

 
Oxygen Flow meter & Humidifier Bottle for critical 

6.0 area – (Imported)European CE Certified with notified 

body no./UL listed 

 The graduated scale should have an oval shape this allows a "lens effect" get 
the scale values easy-reading in any condition of use. 

 I/0 switch button green and red allows the operator to quickly lock and 
reactivate the flowmeter gas supply, keeping unchanged the previous flow 
preset value. 

When the flowmeter is not working, the green button is visible and pushing 
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it, the flow is activated. On the contrary, to stop the flow, the red button 
must be pushed. 

 It should have ADJUSTING KNOB WITH PUSH&LOCK SYSTEM: it keep 

locked the pre-set flow value. To adjust the flow pull the knob, set the flow 

value you need to deliver to the patient and push the knob to lock the 
selected value. 

 The flowmeter should have an integrated pressure reducer for the 

stabilization of supplied pressure at 2.8bar, to guarantee always and in any 
condition the flow accuracy of the device. The flowmeter can be used in any 

hospital with different pressure from the plants and it is not necessary to 

calibrate it. 

 The outlet nipple should have a double thread interchangeable by the end 

user. 

 The flowmeter should have 50 mm adjusting knob with soft grip inserts for 
easy handling 

 The humidifier should completely made of polycarbonate and it can be 
sterilized in autoclave at 121 °C for 15 min 

 For the inlet connection it should have some snap inserts, identified with 
color-code, with different threads to be chosen by the end user 

 An ergonomic and big size rotating nut allows to easily connect and 
disconnect the humidifier to the oxygen supply device, the 360° rolling 
positioning hose connector ø 6÷9 mm allows an easy use of the humidifier. 

 The bottle should have hollow shape, besides being a design unique element, 
offers the operator an easy and safe handling. 

 The humidifier  should have an integrated relief valve 

 
Oxygen Flow meter & Humidifier Bottle – (Imported) 

6a CE Certified with 4 digit notified body no./UL Listed 

for other area 

Brass body chrome plated Flowmeter with colour coding to match with the gas 
being used. The housing should be made of polypropylene to ensure high 

durability. The flow range should be 0-15LPM. The Flowmeter should be fitted 

with matching adaptor (probe)for Oxygen Gas Outlet Point. 

 
Humidifier bottle should be compatible with Oxygen Flowmeter & it should be 
reusable type. The bottle should be shatterproof & made of 

polypropylene/polycarbonate. Metal components of humidifier bottle should be 

made of brass with anti-corrosion nickel plating. 

 
D-Type Big size Medical Oxygen Cylinder lSI Mark (220CU.FT.) 

1. D-Type high pressure seamless cylinder for medical oxygen gas, cylinder 

are ISI marked confirming to IS: 7285 part 2, certified by the Bureau of 
Indian Standards(BIS) and approved by the chief controller of explosive 

(CCOE)Government of India. 
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2. Cylinder made. From Manganese Steel. 

3. 46.7 Ltr. Water capacity (220CU.FT.). 
4. Fitted with bull nose type valve as per IS:3224, and neck cap. 

5. Valve made of Brass and Chrome Plated. 

6. Working pressure 150Kg.f/cm2at15deg.C. 

7. Hydraulic test pressure 250Kg.f/cm2. 

8. Color code of the cylinder should as per IS 3933-1966with 

updating till date. 

 
B MEDICAL NITROUS OXIDE SYSTEM 

1.0 Nitrous Oxide Manifold (Indian) 
The N2O cylinder manifold should comprise of two cylinder Banks which can 

accommodate 2 cylinders in each Bank (means 2+2) for cylinder valves 

conforming to IS 3234 (N2O service) complete with copper tail pipes with 
fittings. 

 
Manifold should be suitable to withstand a pressure of 140 Kg/cm2, along with 
high pressure copper annealed tail pipes with Brass adapter suitable for Nitrous 

Cylinders and manifold. 

Top frame comprising of high pressure copper pipes of size 1/2‖ I.D. x 14swg 
with high pressure brass fittings made of high tensile brass and connections 

through non- return valves. 

 
High pressure copper tail pipes, made of high pressure copper pipe of size 1/4‖ 

I.D. x 16 swg. 

 
The middle and bottom frame to be provided to fit both round and flat bottom 

cylinders safely. The manifold should be tested (hydraulically) at 250kg / cm sq. 

 
The copper tail pipes are fitted to the individual non return valves of the cylinder 

manifold for easy removal of cylinders without disturbance to system operation. 

Each manifold should be provided with one terminal header and a NPT 
connection for the Automatic control panel. 

 

2.0 
Fully Automatic Nitrous Oxide Gas Control System – As per NFPA-99 std 
with latest amendments / HTM -2022/02-01 of UK(Imported) 
Gas Manifold should be fully automatic, self – shifting to reserve bank on 

exhaustion of the service bank without interruption of gas delivery to the 

system. A critical connections should be gas specific, non-interchangeable and 

should be designed to eliminate gas supply error. The manifold control system 
should supply a flow of 1000 L/ Min at 50 psi. The dual line regulator/single 

vent Medical Gas Manifold control unit should include right and left header bars 

and pigtails for the appropriate medical gas. The installed system should 
automatically  switch  over   to  the  reserve  bank  when  the  primary  bank  is 
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depleted. When the depleted cylinders are replaced with full cylinders the 

system should automatically reset itself in preparation for the next bank 
change. The primary side bank in use and the remaining side bank on reserve. 

This designation should automatically change from left to right and right to left 

as each bank is depleted and, in turn, refitted with full gas cylinders.  

 
The LED indicator should show a depleted bank by turning red. A buzzer should 
also sound to indicate an empty bank. When the system is reset by replacing the 

depleted cylinders, the indicator should turn green and also silence the buzzer. 

If the manifold is connected to the health care facility‘s central alarm system 
that should also indicate that the bank was depleted and, in turn, was reset. 

The only manual activity Medical gas Manifold requires is the changing of the 

depleted cylinders. When a bank is depleted, Manifold should automatically 

switch to the fresh bank, delivering an uninterrupted gas supply to the health 
care facility. Changeover is performed by solenoid valves contained in the 

control cabinet. In the event of an electrical power failure, both solenoid valves 

should automatically open to provide an uninterrupted gas flow. Under normal 
operating conditions, the gas should leave the high pressure cylinders through 

the pigtails into the header bars. 

 
The pigtails should have on-way Valves (check valves) to allow the replacement 

of depleted cylinders without gas pressure back-flow into the remaining depleted 

cylinders on that bank. In the event a safety relief device on an individual 

cylinder should 

 
Activate or a pigtail should leak excessively, the local check vale should also 
prevent loss of gas from the rest of the cylinders on that bank. 

 
The gas should flows through the manually operated shutoff valve into the 
primary regulator. This regulator should reduce the high cylinder pressure to an 

intermediate pressure. The intermediate pressure gas flows through the solenoid 

valve to the line regulator for its final (Line) pressure reduction for use in the  

health care facility. Two line pressure regulators should be installed in parallel, 
and each should be capable of maintaining a constant dynamic delivery 

pressure at the maximum designed flow rate of the system. 

 
The solenoid valve should be the key to the automatic mechanism the manifold. 

This component ensures that the flow of gas is not interrupted and the pressure 

does not fluctuate during normal operation. When the operating bank pressure 

falls to a predetermined level, which is controlled by the preset pressure 
switches (high and low) , the switches should activate the solenoids to switch to 

the fresh ( reserve) cylinder bank . 

 
The manifold control cabinet should have three means of giving continuous 
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information on the system status: first pressure gauges to indicate the bank 

pressure and the delivery pressure: second six indicator LEDs , two green that 
indicate which cylinders is in use, two yellow for Reserve Ready and two red that 

indicate a bank is now depleted : third, a loud audible buzzer gives an alarm 

when either or both banks are depleted. 

 
The six indicators should controlled by sensing the bank pressure. Replacing 
the depleted cylinders on the empty bank resets the system, changing the 

indicator form red to yellow. At the same time the yellow LED should change to 

green to go form Reserve Ready to In Service. LEDs should show red prior to 
initial pressurization or whenever both cylinder banks are below the present 

value. 

 
3.0 Emergency N2O System –  (Indian) 

The Emergency supply manifold should be connected to downstream of the 

manifold control panel. The assembly should consist of 1 (one) cylinders 
connection supplying a manually adjusted regulator via a common header 

assembly. The delivery system is isolated from the main system by an isolation 

valve. Pressure gauges should indicate cylinder and delivery pressure & valves 
conforming to IS 3234 (N2O service) 

 
C MEDICAL COMPRESSED AIR SYSTEM 

1.0 
Duplex MEDICAL DRY COMPRESSED AIR SUPPLY SYSTEM -as per NFPA-99 
std with latest amendments / HTM -2022/02-01 of UK(Imported) 
a) The total plant capacity running and standby should be 110 scfm capacity @ 

100psi oil-less air compressors and associated equipment, one vertical ASME 

Tank and one control panel. The entire system including the receiver should be 

mounted on a common structural steel stack base. The only field connections 
required would be system intake, exhaust and power connection at the control 

panel. All components should be completely prepiped and pre-wired to single- 

point service connections. All interconnecting piping and wiring should be 

completed and operationally tested at the site of manufacturer. 

 
b) The medical air compressors should be of the totally oil-less scroll air-cooled 

design. Connecting rod and bearings should be packed with lifetime lubrication 

and sealed. 

 
c) Each compressor should be belt driven by a suitable HP, 3 phase, 50 cycle,  

415 volt, ODP NEMA construction motor. Slide bases for convenient belt tension 
adjustment and totally enclosed OSHA approved belt guards should be provided. 

 
d) Each air compressor should have a capacity of 55 scfm 

at 100 PSIG. 
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e) The system should include individual compressor inline intake filters, 

discharge check valves of bronze construction, safety relief valves, bronze intake 
and discharge flexible connectors, solenoid unloaders, isolation valves, air 

cooled after coolers for each compressor, high discharge temperature shut down 

switches on each cylinder, pressure control switches, as well as copper tubing 
with shut-off cock for gauge and switches. The system should include a 120 

gallon. Pressure storage tank of ASME construction rated for 200-PSI MWP 

service. The tank should be equipped with a pressure gauge, safety relief valve, 

3-way by-pass; gauge glass and automatic electronic tank drain with manual 
override. The inside of the tank should be coated for rust protection with a two 

component coating which provides a hard, durable lining. Provide spring 

vibration isolators for each compressor. 

 
f) The system should include a UL listed control panel in a NEMA 12 enclosure 

with the following accessories for each pump: 

 
g) Externally operatable fusible disconnect with door interlock, control circuit 

transformer with fused primary and secondary coils, H-O-A switch, magnetic 
starter with 3 leg overload protection, hour meter, motor running light. Provide 

the panel with a multiple position selector switch for selection of normal 

operation (automatic alternation) or manual selection of lead and lag pumps if 
one of the pumps is taken out of service due to scheduled maintenance. Provide 

audible and visual local alarm (complete with indicating lights and individual 

sets of auxiliary contacts wired to the terminal strip for remote alarm indication) 
for the following: compressor temperature malfunctions and reserve compressor 

in use. 

 
Provide manual reset for thermal malfunction shutdown. All control and alarm 

functions should remain energized while any compressor in the system remains 
electrically on-line. The lag compressor should be able to start automatically if 

the lead compressor fails to operate. All models should operate between 65-90 

dBa 

 
STANDARD BILL OF MATERIAL FOR DUPLEX 
DESCRIPTION Qty 

DUPLEX 
Oil-Less Compressor 2 

Belt Guard 2 
Electric Motor 2 

High Air Temperature Switch 2 

Air Receiver ( ASME Rated) 1 
Control Pressure Switch 2 

Three-Valve By pass 1 
Sight-Gauge Glass 1 
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Pressure Gauge 1 

Pressure Relief Valve 1 
Automatic Tank Drain 1 

Electrical Control Panel 1 

NEMA 12 Enclosure 1 

Power Distribution Block 1 
Combination Motor Starters with Circuit Breaker 

Disconnects 

Automatic Alternation 1 
Running Lights 2 

Hour Meters 2 

Control Transformer 2 

Hand-Off Automatic switch 2 

High-Air Temperature Light with contacts 2 
Lag On Alarm with Horn, Light & contacts 1 

Interconnecting piping 1 lot 

Compressors Isolating Valve 2 

Check Valve 2 
Compressor Inlet flex connectors ( installed) 2 

Compressor Discharge Flex Connectors ( installed) 2 

System Flex Connector ( shipped loose) 2 
Vibration Dampeners ( Shipped Loose) 1 set 

 
D Duplex MEDICAL VACCUM CENTRAL SYSTEM 

1.0 
VACUUM (SUCTION) SUPPLY SYSTEM – as per NFPA-99 std with latest 
amendments / HTM -2022/02-01 of UK ( Imported) 
Medical Vacuum should be provided by vacuum plant reference and capable of 

providing a flow rate of 4200 LPM with one Pump running and one pump 

standby, pumps running simultaneously at a vacuum level of 19‖ Hg. The total 

plant capacity should be 150 SCFM . 

 
The Oil Lubricated Rotary Vane Medical vacuum System should provided 
superior performance with minimal maintenance. The packaged system should 

contain all necessary controls and components to meet or exceed NFPA99 

recommended guidelines. Systems should be available in simplex and all 
multiplex arrangements. The factory packaged vacuum system consists of rotary 

vane vacuum pumps, pre-wired control panel, receiver, and interconnecting 

wiring and piping, requiring only two plumbing connection. The Medical 
Vacuum systems should be available as base mounted with vertical receiver size 

.The vacuum pumps should be continuous duty, rotary vane, oil-sealed, air 

cooled, direct driven units capable of continuous operation over a working range 

of 18‖ to 29‖ Hg. Each pump should have single shaft seals and should be 
equipped with an automatic gas ballast valve to prevent condensation of water 

vapor, extending the life of the oil and the system. 
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The pump should include an integral, multi-stage oil-removal system featuring 
a built in exhaust demister that should remove and reclaim 99.9% of the 

exhausted oil. Additionally each pump should include exhaust back pressure 

gauge to indicate the need for filter maintenance and an oil sight glass for 
monitoring oil level. Lubrication should provided by the integral, fully re- 

circulating oil supply. The pump inlet should be protected by means of a wire 

mesh screen. An internal anti suck back valve should included to prevent oil 

from entering the vacuum piping network. Pump vanes, because of their 
construction, should provide superior heat transfer and long life. The pumps 

should be dynamically balanced and virtually vibration free. 

 
Each pump should be driven by a direct flanged three-phase, standard TEFC 

motor via a pin and bush coupling. All models should operate between 58-83 

dBa,. Pumps require standard automotive grade SAE-30 non-detergent oil for 

lubrication. 

 
The UL listed / CE marked electrical control panel should be mounted in a 

control cabinet. The standard control panel includes the following components:  

 
Integral circuit breaker disconnected with door interlock, across-the-line motor 
starters with three-phase overload protection 

A programmable logic controller to cycle lead pump with 

each use 
Hand off Automatic selector switch for each pump 
Lag pump in use indicator light with horn and connection for remote 

annunciation 
Hour meters to monitor factory recommended service 

intervals. 
Pump running lights to indicate pump in operation. 

 
Each system should include an ASME coded receiver rated for full vacuum 
service. The system receiver should include a 4-1/2‖ vacuum gauge, manual 

drain, and three- valve by pass. Additionally, each system should include 

properly sized inlet and exhaust flex connectors and vibration isolation pads for 
filed installation. the pump has the facility that in case one pump stop the 

standby pump should automatically start. if any pump fails the system should 

automatically revert to the stand by pump. All the status monitoring of the 
pump can be connected to the Master Alarm. The system should also includes 

factory installed 5 micron pump inlet filters to promote longer life. 

 
Standard Bill of Material 

Oil-Lubricated Rotary Vane Vacuum System 

DESCRIPTION Qty 
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DUPLEX  

Rotary Vane Pump 2 
TEFC Motors 2 

Back Pressure Indicator Gauge 2 

Oil Reservoir 2 
Oil Sight-Gauge Glass 2 

Air Receiver (ASME Rated) 1 

Three Valve Bypass 1 

Control Vacuum Switch 2 
Vacuum Gauge 1 

Manual Drain 1 

Electrical Control Panel 1 

NEMA 12 Enclosure 1 
Integral Motor Starter with Circuit Breaker Disconnect 2 

Automatic Alternation 1 

Running Light 2 
Hour Meter 2 

Minimum Run Timer (7.5 hp and larger) 2 

Control Transformer 2 

Hand-Off-Automatic Switch 2 
Lag On Alarm with Horn, Light & contacts 1 

Interconnecting piping 1 lot 

Pump Isolation Valve 2 

Check Valve 2 
5 Micron Pump Inlet Filter 2 

Pump Inlet Flex Connector (installed) 2 

Pump Discharge Flex Connector (Shipped loose) 2 

Receiver Flex Connector (Shipped loose) 1 
Vibration Dampeners (Shipped Loose) 1 set 

 

3 
Ward Vacuum Unit with Suction Jar - Imported CE certified with 4 digit 
notified body no./ UL Listed for critical area

 
 The digital vacuum regulator should have a digital vacuum gauge with 

monochromatic LCD display, it is available with three possible end of scale: - 
250 mbar, -600 mbar and -1000 mbar. 

 The scale should be able to set in mbar/hpa or mmhg by the end user 
 The numerical display should show the vacuum value and a sector bar 

proportional to the adjusted de-pressure. The reading resolution is 1 
mbar/hpa (1 mmhg). 

 The frontal part of the digital gauge should be equipped with 3 buttons: one 
to switch ON/OFF the vacuum regulator, the other 2 for various settings 
such as: set the timer for the automatic switch off of the regulator; select the 
unit scale (mbar/hPa or mmHg); set up a preferred vacuum value; zeroing 
the device at any time. 
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 The device should have a quick I/0 switch button that allows the operator 
to quickly lock and reactivate the vacuum, keeping unchanged the previous 
preset value. When the device is suctioning, the red button is outside and by 
pushing it, the operator can stop the vacuum at any time. While, to 
reactivate the vacuum, at the same pre-set value, the operator have to 
simply push the green button (visible when the device is not working).  

 A vacuum adjustment knob with Soft Grip inserts for an easy handling with 
a ―Push & Lock‖ position system, the operator have to pull the knob, by 
rotating it regulate the level of vacuum needed and then push the know to 
lock the selected value. 

 Suction jar should be made of polycarbonate autoclave upto 121ºC.Thejar 
capacity is 1000ml. The float & cap assembly includes a patient port inlet 
that is horizontal to help prevent kinking of suction tubing. All collection 
bottle assemblies‘ allow visual inspection of fluid level, color & consistency & 
can be steam autoclaved or gas sterilized. Polycarbonate bottles offer the 
additional advantage of eliminating breakage 

 
Ward Vacuum Unit with Suction Jar - Imported CE 

3b certified with 4 digit notified body no. / UL listed for 

other area 

W.V. Unit should have soft touch knob for easy access to(a) On/off mode(b) 

Regulation mode(c) full flow of vacuum pressure directly form vacuum line 

Mode. The analogue gauge should have 2‘‘ dia color coded; glow–in–the–dark 
face for easy readability under any condition. High vacuum setting 0-760"Hg. 

 
Suction jar should be made of polycarbonate autoclave upto121ºC. The jar 

capacity is 1000ml.  The float & cap assembly includes a patient port inlet that 

is horizontal to help prevent kinking of suction tubing. All collection bottle 
assemblies allow visual inspection of fluid level, color & consistency & can be 

steam autoclaved or gas sterilized. Polycarbonate bottles offer the additional 

advantage of eliminating breakage. 

 
Filter is designed to help protect the vacuum system from contamination due to 
aerosols or collection bottle overflow. This high efficiency bacteria filter features 

a hydrophobic, micro- porous membrane which filters air with maximum 

efficiency while helping block the flow of aqueous fluid sand aerosol 
contaminants. 

 
Filter efficiency is superb: 99.97% D.O.P. retention (.3micronparticlesize). Filters 

are available with 1/8"NPT male pipe thread on one end to connect to almost 

any vacuum regulator anda¼"hose barb for connection of vacuum tubing. 

 
4 Theatre Vacuum Unit with Suction Jar - Imported CE certified with digit 

notified body no. / UL listed 

 The  digital  vacuum  regulator  should  have  a  digital  vacuum  gauge  with 
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monochromatic LCD display, it is available with three possible end of scale: - 
250 mbar, -600 mbar and -1000 mbar. 

 The scale should be able to set in mbar/hpa or mmhg by the end user 
 The numerical display should show the vacuum value and a sector bar 

proportional to the adjusted de-pressure. The reading resolution is 1 
mbar/hpa (1 mmhg). 

 The frontal part of the digital gauge should be equipped with 3 buttons: one 
to switch ON/OFF the vacuum regulator, the other 2 for various settings 
such as: set the timer for the automatic switch off of the regulator; select the 
unit scale (mbar/hPa or mmHg); set up a preferred vacuum value; zeroing 
the device at any time. 

 The device should have a quick I/0 switch button that allows the operator 
to quickly lock and reactivate the vacuum, keeping unchanged the previous 
preset value. When the device is suctioning, the red button is outside and by 
pushing it, the operator can stop the vacuum at any time. While, to 
reactivate the vacuum, at the same pre-set value, the operator have to 
simply push the green button (visible when the device is not working). 

 A vacuum adjustment knob with Soft Grip inserts for an easy handling with 
a ―Push & Lock‖ position system, the operator have to pull the knob, by 
rotating it regulate the level of vacuum needed and then push the know to 
lock the selected value. 

 Suction jar should be made of polycarbonate a autoclave upto 121ºC. The 
jar capacity is 2000ML. The float & cap assembly includes a patient port 
inlet that is horizontal to help prevent kinking of suction tubing. All 
collection bottle assemblies allow visual inspection of fluid level, color & 
consistency & can be steam autoclaved or gas sterilized. Polycarbonate 
bottles offer the additional advantage of eliminating breakage. 

 
DA Duplex AGSS/WAGD SYSTEM 

AGSS/WAGD SUPPLY SYSTEM – as per NFPA-99 std / HTM -2022/02-01of 

UK ( Imported) 

Waste Anesthetic Gas Disposal System(WAGD)/Anesthetic Gas 
Scavenging System (AGSS) Imported –as per NFPA-99 Std /HTM -2022/02- 

01 of UK 

 
The duplex oil less rotary vane medical vacuum system skid mounted with 

Vertical reservoir suitable or OT with total plant capacity of minimum 10 SCFM 

(280LPM). 

 
The WAGD pumps should be continuous duty dry-running units with carbon 
graphite self-lubricating rotary vanes. 

 
The pumps should be air cooled and direct driven, capable of continuous 
operating over a working range of 0"to 25.5 Hg. The pumps should completely 

self-contained  units,  requiring  no  external  coolers,  pumps,  separators  or 
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reservoirs. 

 
Lubrication should provided by the self-lubricating self-adjusting carbon 

graphite vanes. The carbon graphite vanes should have a life of 8,000 to15,000 

hours, depending on the size of the pump. 

 
The pump inlet should be protected by means of an integral, 5 micron inlet 

filter. The rotary design should be dynamically balanced and virtually vibration 

free. 

 
The pumps should be constructed of heavy-duty aluminium alloy, providing 

superior heat transfer and long life. 

 
The pumps should be equipped with large cooling fins and a sound-attenuating 

enclosure to assure cool, quiet operation. 

 
Remote switches are not required for WAGD system as per NFPA-99 Guidelines. 

The WAGD arrangement should a reservoir hence it provides the WAGD service 
round the clock. It should be duplex model of WAGD. 

 
If pump in use fails second pump will start automatically without fluctuating in 

line pressure. This equipment should operate at 83DBA. The pumps should 

require no oil or other service liquid for operation. Each pump should drive by a 

direct-flanged three-phase standard TEFC motor via a pin and bush coupling. 
The UL listed electrical controls should mounted in a NEMA12controlcabinet.  

 
The standard controls include: 
a)  Combination circuit breaker disconnects, non reversing, across-the line 

motor starter with three-phase overload protection 
b) A programmable controller to cycle lead pump with each use. 

c) Hand-Off Automatic selector switches 

d) Lag pump in use indicator light with horn and connection for remote 

annunciation 
e) Hour meters to monitor factory recommended service intervals 

f) Running lights indicating pump in operation 
g) The system should be supplied with properly sized inlet, discharge flex 

connectors and vibration isolation pads for field installation. As options, the 

system can be supplied with a discharge silencer and/or bacterial filters for 
field installation. 

 
E MEDICAL COPPER PIPE 

Copper Piping : 
Installation: 

Installation of piping should be carried out as per international standards with 
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utmost cleanliness.  Only pipes, fittings and valves which have been degreased 

as per International standards should be used. Pipe fixing clamps for upto 
28mm diameter. Pipes should be non ferrous suitable for the diameter of the 

pipe. For the pipes of the sized above 28mm rigid metallic hanging or cemented 

supports to be used. 

 
The main lines to the building to be taken overhead through metallic poles or 
through underground ducts with inspection removable slabs, All pipe joints 

should be made using inert gas flux less brazing method. All joints should be of 

copper to copper and should be brazed by silver brazing filler material without 
flux while being brazed joints shall be continuously purged with oil free dry 

nitrogen to prevent the formation of copper oxide on the inside surface of the 

joint. All pipes should be installed without springing or forcing. All pipes 

should be protected against mechanical injury in a manner satisfactory to 
authorities having jurisdiction. 

Test: After erection, all the new pipes cleaned or purged with the help of dry 

nitrogen gas. Complete system should be tested with dry nitrogen at 2 times of 
working pressure for 24 hours. 

Painting: All existing and proposed exposed pipes/should be painted with two  

coats of Synthetic enamel paint & color codification as per international 
standards. All concealed pipes to have gas identification bands / labels at 

appropriate distance. Similarly all pipes which need embedding in the wall 

should be tested/painted/labelled and properly insulated. 
Certification: To  be certified that pipes are suitable for the particular service 

and complete cross connection (anti-corrosion) test will be carried out. 

Distribution piping system: 
MATERIAL (PIPE): 

Solid drawn, seamless, deoxidized, non arsenical, half hard, tempered and 

degreased materials conforming to BS: EN 13348 Medical Grade Kite Marked 

Pipe 
All copper pipes will be KITE MARKED for medical use before dispatch and the 

pipe will be delivered plugged or capped at both ends. 

 
Pipe sizes to be used as under: 
54mmOD X 1.2mm thk 

42mmOD X 1.2mm thk 

28mmOD X 1.00mm thk 

22mmOD X 1.00mm thk 
15mmOD X 1.00mm thk 

12mmOD X 1.00mm thk 

 
Fittings will be made of copper conforming to BS 864 and suitable for a steam 
of working pressure of 35 bar and especially made for brazed socket type 

connections. 
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F MEDICAL AREA LINE PRESSURE ALARM: 

Medical Gas Alarm – As per NFPA -99 std with latest 

amendments / HTM -2022/02-01 of UK (Imported) 

2 services 
3 services 

4 services 

6 services 

 
Area Alarms are designed to include all necessary displays, factory wiring, 

transformers and circuitry requiring only 230 VAC primary powers. Internal 

voltage should be stepped down to 5 VDC and 15 VDC for control circuit Power. 
Voltage to external pressure or vacuum transducers should be 15 VDC. 

The Area Alarm should have digital display facility. Each area alarm should 

monitor up to 6 or 12 medical gas & / or Vacuum services. 

Area alarm panels should be modular in design. Each gas monitored should 
have a light Emitting Diode (LED) display to continuously indicate actual line 

pressure. A vertical series of LED‘s should further indicate relative line pressure. 

The control module should include a silence/enter button, a Test/Shift button, 
an Up button and a Down button. These buttons should be used to silence the 

audible alarm, set up the alarm panel and to test the alarm panel. The test 

button should test all modules one at a time. An LED on the control module 
should illuminate green to indicate Power on. 

 
The LED should show Normal pressure at 50 psi .apart from Normal it should 
also show low risk of 40 PSI as low-pressure and 60 psi as high. High risk of 30 

psi as low pressure & 70 psi as High pressure. 

 
Line pressure modules should be available in dual display configuration, dual 

display modules should accept any 
Combination of pressure or Vacuum. 

 
The back box should contain factory installed copper tube extensions 6‖ Long , 

3/8‖ ID (1/2‖OD) , to accept installer furnished lines form the medical gas 
system. 

 
Each inlet tube should accept gas – specific DISS fittings for transducers, to 

prevent cross-connection. The power supply should be installed in the back box 

Power supply should include an on / off rocker switch and a fuse holder.  

 
The audible alarm tone should pulsate, 90 dBa at 2 meters. The audible signal 

should be cancelled only by the alarm silence button or fault correction. The 
display should remain illuminated to indicate the presence of the alarm 

condition. The alarm should automatically reset with the correction of the fault 
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condition. A new alarm should occur while the panel is silenced, the audible 

alarm should reactivate. The area alarm should store the last four alarm 
conditions in memory at the alarm panel. These conditions can be indicated by 

using the buttons on the alarm panel control module. 

 
The alarm should be capable to be connected with the HIS 

system. 

 
Line pressure Alarm panel for Medical Gas Piping System 

should monitor the following indication:- 
2 gas service : 

Oxygen Normal / High / Low 

Vacuum Normal / Low 

3 gas service 
Oxygen Normal / High / Low 
Medical Air Normal / High / Low 

4 gas service 
Oxygen Normal / High / Low 

Medical Air Normal / High / Low 

surgical Air Normal / High / Low 

Vacuum Normal / low 

 
Medical Air  Normal / High / Low 

Tool Air (Surgical) Normal / High / Low 

Vacuum   Normal / low 

 
MEDICAL  AREA  VALVE  SERVICE  UNIT  (  VALVE  BOX 

G WITH ISOLATION VALVE) AS PER ENCLOSED 

TECHNICAL SPECIFICATIONS 

ZONE VALVE BOX CE Marked with CE no./ UL 

Listed 
1/2" x 3/4"  ( 2 Gas) 

1/2" x 1/2"x 3/4" ( 3 Gas ) 
1/2" x 1/2"x ½‖x3/4" ( 4 Gas ) 

1/2"x1/2"x1/2"x 1/2" x1/2‖X 3/4"  ( 6Gas) 
Adopter having opening by quarter turn of handle. The valve should be 

pneumatically tested as per BSEN 1057 for twice the working pressure and 

degreased for medical gas service before supply. Valve boxes should be equipped 

with components for shutting off and supervising individual /parts of central 
systems in hospital, laboratories and the like. They should be allowed the ward 

staff to allow isolating of the areas for maintenance and repair work. The 

pressure monitoring of the distribution system is done by pressure gauges. In 
case of emergency the door can be glass break opened or by un-locking using 

the key. 
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H 
MEDICAL LINE VALVE, AS PER TECHNICAL 
SPECIFICATIONS

 
ISOLATING VALVE 
15mm OD 

22mm OD 

28mm OD 
42mm OD 

54mm OD 

All ball valves as per BS 1057 are rated at 400 psig, as well as full vacuum ( 
29.9" Hg). Valves go from full ON to full OFF by turning the vinyl-gripped valve 

handle 90 0 Locking-type handles may be ordered separately when required. 

Copper tubing is factory installed to help prevent valve seat damage during 
soldering. main and riser valves are not required to be installed in a box unless 

specially noted or required. 

 
Bedhead panel for Low Equity Ward Areas, 1500mm length, with provision 

I of Gas outlets & provided with electrical sockets & accessories complete as 
per enclosed tender technical specifications 

Bed Head Panel –  CE Marked / UL Listed 
The system should provide a safe, efficient means of delivering services to 

patients/staff in general ward application. 

The Bed Head Panel should meet the following criteria. 
Robust design in extruded aluminium sections 

Ability to house medical gas terminal units and Electrical 

Sockets. 
Ease of installation via separate wall mounting plates. 
The system should consist of a number of aluminium extrusions joined together 

to form a carcass to suit the particular application. 
Each Bed Head Panels will have three extruded section 

compartments 
. One for MGPS outlets with copper pipe 

. One for electrical receptables 6, 6/16 Amps receptacles 

. One for low voltage like nurse call, data points & voice 

points 

 
Each Bed unit should have 

· Length of panel should be 1500 mm. 

· 1 Nurse Call Button – Provision only 
· Gas Outlets as per list attached O2, Air-4 , 

Vac (Provision only – Gas outlets calculated separately) 
· Electricals – 2 nos. (5/15 Amps switched 

socket) 

· Electricals – 2 nos. (5 Amps switched socket ) 



164 
 

· 1 IV Pole with 4 Bottle Holder 

 
Note: All system for Medical Gas Pipe line System must be certified by third 

party: i.e.(i) - For system installed as per NFPA standard , NFPA appointed 

inspector must certified system and relevant documents for inspector must be 
submitted with bid documents . (ii) - For system installed as per HTM standard, 

HTM appointed Pharmacist must certify system and relevant document for 

pharmacist must be submitted with bid documents. 

 
Technical Specifications for Modular Pre- Fabricated 

Operation theatres 
J Ceiling Construction –  (Indian)  (cladding type OT) 

The inner ceiling will be constructed with 1.60mm thick EGP sheet panel / SS 

with 120 GSM as per IS 277, backed by 12-mm gypsum board panel. The Panel 

will be flame resistance to BIS 1142 part 3. The EGP sheet will be indigenous of 

reputed make and will be provided with test certificate. The inner surface ceiling 
will be fixed to the brick ceiling with essential supports. 

 
The individual ceiling panels will be welded together. All joints will be filled with 
metal filler (Dupont / 3M) make and will be sanded flush on site till ready to 

receive the plastic finish. Ceiling panel joints will not be visible after the final 

wall coating is applied. 

 
The gap between the inside and outside surfaces of the theatre will be variable 

to suit the architects‘ layout, but will be sufficient for the flush mounting of 
equipments. 

 
The gap between the inner and outer ceiling will be left to accommodate the 
equipment at a later date and to enable services, pipes, conduits etc, to be run 

within the gap. All ceiling-mounted equipment will be flush mounted and sealed 

into theatre. All the sharp edges and corners will be in radius to avoid bacterial 
contamination. The ceiling and wall panel design will be such that is allow to 

installation and support of all equipment and the provision of openings required 

for the installations, without affecting rigidity and strength. Access boxes will be 
fitted to the rear of all ceiling & wall-mounted equipment to enable maintenance 

to be carried out from outside the operating theatre. There will be 4 return air 

ducts with grills provided to meet the HVAC requirements. 

 

K 
Sterile Anti-bacterial Coating – (cladding type 
OT)(Imported)

 
Anti-bacterial epoxy and Anti-fungus sterile coating will be applied on the 

EGP/SS finished walls & ceiling with atleast 3-4 coats to achieve a thickness of 

minimum 200 micron. Before application of sterile wall coating an appropriate 

primer will be applied. The Primer will be supplied along with the paint and will 
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be imported. 

 
The prima will be applied prior to coating of Anti – bacterial & Anti- Fungus 

sterlite paint an EGP /SS walls & ceiling. 3 to 4 coates will be applied to achieve 

a thickness of 200micrones. 

 
Sterile coating and primer will be applied on the surface by air-less spray gun. 

Sterile coating will be to withstand with commonly used cleaners in the 
operation rooms and even withstanding with regular steam cleaning.  

 
We will provide the colour of paints approved by Engineer- 
in-Charge. 

 

L 
Planair Ceiling (Plenum box – Air Diffuser) –  (cladding 
type OT) (Indian)

 
The plenum box (2400mm x 2400mm) will be made of high quality Aluminium 

2mm thick & Air diffuser will be made of Woven polyester cloth that will 

introduce the highest air quality into the Operation Theatre. There will be 6-8, 
H-14 HEPA filters 0.3 microns size (as per plenum size) with 99.97% efficiency 

to ensure high quality clean air & tight control of bacteria infection system. Air 

will be diffused into the theatre uniformly over the total area through perforated 
aluminium sheet / SS 304. The air distribution system serving to the Operation 

Theatre will be tested as per DIN 4799 standards / HTM 03-01 standard. 

 
The Unidirectional laminar flow installation & lighting system will be design to 

provide  the Operation Theatre as key to preventing patients being infected 
during operation lies on the design of sterilized air conditioning system and the 

flow pattern of draught as well as the quality of engineering. 

The airflow should be Unidirectional, downwards and the average velocity of the 
diffusers should be 25 to 35 fpm . It should have a low noise recirculation 

system, compliance with noise level of <45 to 48dB. 

 
The ceiling will incorporate supports to secure it to the main structural frame of 

the modular operating theatre. 

 
M Double peripheral lights– (cladding type OT) (Indian) 

Double peripheral OT lights each set having two lights IP 54 Grade will be 

provided with stepped finish aluminium reflector and will be of A class for use in 

clean room application. The peripheral light diffusers will be constructed from 
opal prismatic diffuser material in aluminium frames. 

 
Light will be generated from high frequency electronic ballast‘s complete with 
colour corrected fluorescent tubes. The ceiling will incorporate supports to 

secure it to the main structural frame of the modular operating theatre.  The 
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laminar flow ceiling will be able to provide integrated lamp support system, ease 

of maintenance and long life system. Control equipment for the peripheral 
lighting will be provided in the theatre control panel to allow independent 

control of the lighting levels by the surgical team. 

 
The operation procedures can never be affected by shadows, shimmering lights 

and dazzling eyes. This has been achieved by the lighting system with sufficient 

illumination level at the wound site and to provide flicker less design lighting 
control system 

 
Controls for the peripheral lighting will be provided in the theatre control panel 

to allow independent control of the lighting levels by the surgical team. 

 

N 
Surgeon‘s Control Panel with Separate Distribution 
Board – (Indian)

 
The Control panel will be ―Tiled Membrane‖ type, can be configured to 

incorporate all the services that Operation Theatre staff required. The 
connection between the surgeon control panel and the distribution board will be 

by a multiplexed system, providing a PWM signal on a two-core cable. 

 
The panel will contain 6 services Tiles as follows: 

a). Time day clock 

b). Time Elapsed Clock 

c). Temperature , Humidity Indicator & pressure indicator 
, Hepa filter status. 

d). General/peripheral Lighting control 

e). Medical Gas Alarm Panel – upto 6 gases 

f). Hand Free telephone with memory card. 

 
Time Day Clock will be digital type and clocks have high brightness characters, 

not less than 30mm in height. Time Elapsed Day Clock will be digital type and 
clocks have high brightness characters, not less than 30mm in height. 

Temperature Indicator will indicate the theatre temperature will be connected to 

the local pressure switches of Air-Conditioning system. Indicator will be digital 
type have high brightness characters, not less than 30mm in height.  

 
General Lighting System incorporates all the necessary controls of the lighting 

system inside the theatre. The medical gas alarm will indicate High and Low gas 

pressure for each gas service present in the operating theatre and will have an 
audible buzzer with mute facility. The medical gas alarms will be connected to 

local pressure switches located downstream of the last isolation valves. A Hand 

Free Set Telephone system incorporated in the panel with memory type card. 

 
The size of the each tile will not be more than 300mm x 200mm. Colour will be 
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RAL 9002 for the frame and membrane fascia. The Control Panel will be 

designed for front – access only. 

 
All high voltage equipment is installed in a separate enclosure. The remote 

cabinet will house the operating lamp transformers, mains failure relays, 
electrical distribution equipment and circuit protection equipment for all circuits 

within the operating theatre. All internal wiring will terminate in connectors with 

screw and clamp spring connections of the Clip-on type mounted, on a DIN rail 

and labelled with indelible proprietary labels. Individual fuses or miniature 
circuit breakers will protect all internal circuits. All internal wires will be marked 

with plastic ferrule type cable markers, for ease of identification. 

 
O X-ray Viewing Screen – (cladding type OT) (Indian) 

The theatre will be equipped with a 2-plate X-Ray viewing screen. It will be 
designed to provide flicker free luminance for the film viewing purpose. It is 

installed flushed with the theatre wall for hygienic and ease of cleaning purpose. 

The X-Ray viewing screen is designed for the purpose of front access. The X-Ray 
viewing screen will be illuminated by 4 pieces of high frequency fluorescent 

lamps and the dimming will controlled by the usage of dimming ballast with 

Philips make rotary control. The diffuser is able to diffuse the light evenly and to 
provide enough luminance for film viewing. It is made of high quality opaque 

acrylic sheet. The film is held firmly by using spring-loaded clips for ease of 

mounting and demounting. The body is built by using electrolysed steel with 
powder coated to BS standards. 

 

P 
Static dissipative Flooring (Tile Form) – (cladding type 
OT)(Imported)

 
The floor finish in the operating room will be 2mm Static dissipative PVC tiles, 
laid on a semi conductive adhesive base. The floor finish will terminate at the 

room perimeter passing over a concealed cove former and continuing up the wall  

for 100mm. 

 
Flooring will fulfil EN 649 of US requirements. It will have chemical resistance 

as per EN 423 . It will have electrical resistance conforming to EN 1081/IEC 
61340. 

 
All joints will be welded and the plastic wall finish will overlap the floor coving by 

25mm, to provide a continuous sealed surface. 

 
A floor screed will be provided, flat to within a tolerance of +/- 3mm over any 3- 

metre area. Onto this sub floor, a self-levelling compound will be laid prior to 

laying of the floor finish. 

 
The  self-levelling  compound  will  be  of  the  type  that  does  not  promote 
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bacteriological growth. Copper grounding strips (0.05mm thick, 50mm width) 

will b laid flat on the floor in the conductive adhesive and connect to copper wire 
of grounding 

 
Q Scrub Station –  (cladding type OT)(Indian) 

The scrub station will be equipped with 2 bay bay scrub stations. The scrub 

station will be made of high-grade stainless steel 304 with stain polish finish 

and wired to the current IEE regulations & BS 7971. The scrub stations control 
system will be based on advanced microprocessor. The scrub station will be 

sensor-activated 24VAC. The scrub station will be provided with user selectable 

time out control. The supply will not be interrupted in case of power failure or 
maintenance. 

 
The station will be equipped with thermostatic mixing valve to control the 

temperature of hot / cold water supply. The washing faucet will be made of 

Chrome plated brass hand. 

 

R 
Swievel Single arm Anesthesia Ceiling Pendent - 
Imported

 
Multi-movement Pendent is a new design motorized Single arm(900mm)with up 

& down movement of 515 mm and load carrying capacity of 80 kg. The arm can 

be rotated upto 330º- 340ºwith adjustable stopper. An extremely quite electric 

motor reduces noise to a minimum, dampened stoppers and very low hand 
forces for horizontal movements contribute to an ergonomically optimised 

workplace. The newly developed pneumatic brake system can be adapted to 

various safety requirements and construction facilities. Modern and very quite, 
high performance motors as well special spindles are used to realise precise & 

steady movement. As a safety feature the motor is equipped with an over load 

protection. The large interior cross section for supply lines offers completely new 
applications with 120 mm diameter. The stoppers are infinitely variable from 0- 

330º-340º 

service head is provided with the modular design square in shape to achieve 
maximum supply with minimum required space. service head is designed to 

hosts, Base, Gas Module, Electric Module and shelves . Upto 8 Gas outlets & 10 

Electrical switches. Racks & shelves are provided to mount the equipments like 

monitor etc. Surgeon pendent will have 2 arms with shelves as per following 
details: 

a. Horizontal arm system - 1 
b. Weight carrying capacity - 80kg 
c. 5/15 Amp. Electrical sockets with switches - 8 to 10 

Nos. 
d. Shelfs with side rails - 2 Nos. 

e. Provision to fix Gas outlets(i.e.) Oxygen- 2, Vaccum- 2, 

Air 4 bar-1, Air 7 bar-1, N2O -1 & WAGD-1 no. 
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f. Gas interface set for interface plate -  1No. 

g. 
Ceiling mounting system for interin ceiling upto 1000 m

No. 
- 1 
h. Interface plate with electrical fittings -  1No. 
i. Ceiling cover for interin ceiling -  1No. 

 
S Swivel Double arm Surgeon Pendent    ( Imported ) 

Multi-movement Pendent is a new design motorized (1000+800)mm arm with up 

& down movement of 515 mm and load carrying capacity of 80 kg. The arm can 
be rotated upto 330º- 340ºwith adjustable stopper. An extremely quite electric 

motor reduces noise to a minimum, dampened stoppers and very low hand 

forces for horizontal movements contribute to an ergonomically optimised 

workplace. The newly developed pneumatic brake system can be adapted to 
various safety requirements and construction facilities. Modern and very quiet, 

high performance motors as well special spindles are used to realise precise & 

steady movement. As a safety feature the motor is equipped with an over load 
protection. The large interior cross section for supply lines offers completely new 

applications with 120 mm diameter. The stoppers are infinitely variable from 0- 

330º-340º 
service head is provided with the modular design square in shape to achieve 

maximum supply with minimum required space. Service head is designed to 

hosts, Base, Gas Module, Electric Module and shelves . Upto 8 Gas outlets & 10 
Electrical switches. Racks & shelves are provided to mount the equipments like 

monitor etc. Surgeon pendent will have 2 arms with shelves as per following 

details: 
a. Horizontal arm system - 2 
b. Weight carrying capacity - 80kg 

c. 5/15 Amp. Electrical sockets with switches - 8Nos. 

d. Shelfs with side rails - 2 Nos. 
e. Provision to fix Gas outlets(i.e.) Oxygen- 2, Vacuum- 2, 

Air 4 bar-1, Air 7 bar-1 & WAGD-1 no. 
f. Gas interface set for interface plate -  1 

g. Ceiling mounting system for interim ceiling upto 1000 

mm-1no . 
h. Interface plate with electrical fittings -  1No 

i. Ceiling cover for interim ceiling -  1No 

 
T Automatic Sliding Door 

The main door will be of Single Flap with frame size 1500mm wide x 2100mm 

height. 

Frames 
The constructions Frames will be in accordance with the existing prefabricated 

wall thickness, with the necessary anchors for hidden fastenings to the wall 

panel, with horizontal upper drive gear boxes and in the double door width, 
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included hinged-up inspection fascia. Running in front of the wall. Floor instand 

for the frame pillar: 30 mm. 
The frames will be provided in Aluminium extruded profiles which will 

withstand better structural load. Aluminium profiles will be anodised to make 

dust free. The frame thickness will be 2.0mm & sheet thickness will be 1.5mm 
The apparent frames will have a width of 50 mm. only extruded profiles shall be 

used for construction of frames. 

Sandwich door leaf of thickness 35 – 40 mm will be completely covered with a 

high-density solid care board for silent movement and in order to prevent the 
door from buckling by using a special glue on both sides, steel ground to grain 

size 240, enamel 
Door leaves 
Sandwich door leaf of thickness 35 – 40 mm will be completely covered with a 

high-density solid care board for silent movement and in order to prevent the 

door from buckling by using a special glue on both sides, steel ground to grain 
size 240, enameled or coated. 

The total thickness shall be 60mm 

The door leaves will be manufactured without impact at the front surface. They 

will close tightly and side .A rubber rebate will be installed at the front and rear 
to prevent the door from closing sharply. 

Each leaf will have: 
A pull steel handles on one wall at each side, which allows the door to be 

opened with hand, elbow and knee. 
Moderately heavy mortise lock, upward closing, pre-fitted for profile cylinder, 

including closing angle, basquille rod and 2 steel cover collars. 

Inspection window 
An inspection window will be installed in the, glass strips in stainless steel sheet 

of thickness 1,5 mm, with glass 35 mm (window above 70 mm). 

 
Coating in NCS-colour in accordance with the architect‘s / hospital‘s choice. 

Double panes with 2 laminated safety glasses , installed hermetically between 

the windows. 
The window size will be 300x300mm 

 
Vertical Blend Motorized Window (Indian) 

Window made of double glaze glass with vacuum 

U impregnation with motorized vertical blends. Window size 
should be 1000 mm x 1000 mm. 

 

V 
LED light-Double Dome (imported) CE certified / UL 
listed

 
(a) The double dome operating light must be designed for the use in high 

demanding surgical procedures. State-of-the-art LED bulbs should be used to 
ensure a low energy consumption and a long service life. 
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(b) Outer handles at the light head should be provided to allow for non-sterile 

positioning. 
(c) Light head must be designed with smooth transitions and surfaces, without 

slots, gaps or exposed screwing to ensure fast and effective cleaning. 

(d) The light head with streamlined shape is favourable within laminar flow. The 
light head must be resistant to disinfectant. 

(e) For sterile positioning an ergonomic, exchangeable and centrally positioned 

sterile handle within the light head should be provided. 

(f) All main joints of surgical light must be provided with unlimited rotation 
(360°). Light head and suspension must be sealed dustproof. 

(g) Color temperature should be homogeneous at every illumination intensity. 
(h) Control of illumination intensity must be possible via wall control panel 

 
(i) Classification 

a. Protection class acc. to IEC 60601-1  - 

i. Mains connection component - Protection class 1 

ii. Light head – SELV 

b. Protection class acc. to IEC 60529 
i. Arm system/mains connection component - IP 30 

ii. Light head - IP 42 
c. Classification in accordance with EU Directive 93/42/EEC 

Annex IX - Class I 

d. UMDNS-Code (Universal Medical Device Nomenclature System ) 

- 12-282 
e. IEC 60601-1 -  Medical electrical equipment – Section 1-1 

f. IEC 60601-2-41 -  Medical electrical equipment – Section 2-41 

g. IEC 60601-1-2 - Medical electrical equipment – Section 1-2 

 
(j) The surgical light should be complete with all components for ceiling mount 

and electrical feed-in, incl. finalised installation. 

 
(k) Technical data for main dome: - 1nos. 

i. Central illumination intensity Ec 160000 Lux 

ii. Light field diameter at a distance of 1 m  200 mm 
iii. Depth of illumination L1+L2 1300 mm 

iv. Average Color rendering index Ra 95 

v. Color rendering index R9 (red) 93 

vi. Color temperature 5000K 
vii. Central illumination at 1m distance with:  

I. Tube 100% 

II. one mask: 40% 
III. tube and one mask: 40% 

IV. two masks: 48% 
V. tube and two masks: 48% 
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viii. Central irradiance Ee 580 W/ m² ± 50 

W/ m² 
ix. Ee/Ec ratio - 3.5 W/m2 x Lux 

x. Adjusting the illumination intensity 40000 to 

160000 Lux 
xi. Number of LED 66 units 

xii. Number of LED stripes 11 units 
xiii. Service life LED bulbs approx. 30000 

hours 

xiv. Replacement of LED bulbs possible 

xv. Ambient light mode (Endolight) 300 Lux 
xvi. Diameter of light head 620 mm 

 
(L) Technical data for satellite dome - 1 nos. 

i. Central illumination intensity Ec 120000 Lux 
ii. Light field diameter at a distance of 1 m 200 mm 

iii. Depth of illumination L1+L2 1300 

mm 

iv. Average Color rendering index Ra 95 
v. Color rendering index R9 (red) 93 

vi. Color temperature 5000K 

vii. Central illumination at 1m distance with: 

I. Tube 100% 
II. one mask: 41% 

III. tube and one mask: 41% 

IV. two masks: 49% 

V. tube and two masks: 49% 
viii. Central irradiance Ee 430 W/ m² ± 50 

W/ m² 

ix. Ee/Ec ratio - 3.5 W/m2 x 

Lux 
x. Adjusting the illumination intensity 40000 to 

120000 Lux 
xi. Number of LED 48 units 

xii. Number of LED stripes 8 units 
xiii. Service life LED bulbs approx. 30000 

hours 

xiv. Replacement of LED bulbs possible 

xv. Ambient light mode (Endolight) 300 Lux 

xvi. Diameter of light head 620 mm 

X Storage Unit (Indian) 
The storage unit should be made with 1.50 mm thick EGP Zinc coated sheet 
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panels. Storage Cabinet should be divided in two equal parts and each part 

should have individual glass doors with high quality locking system. Each part 
should be provided with racks. 

 
Y Pressure Relief Damper (Indian) 
Pressure Relief Dampers should be provided in each room to prevent cross 

contamination of air from clean and dirty areas. Suitably sized air pressure relief 

damper should be strategically placed, enabling differential room pressure to be 
maintained and ensure that when doors are opened between clean and dirty 

area. Counter-weight balancing system should be provided in the PRD to 

maintain positive pressure inside the operation room. Air pressure stabilizers 
should have unique capability of controlling differential pressure to close 

tolerance. The PRD should remain closed at pressure below the set pressure and 

should open fully at pressure only fractionally above the threshold pressure. 

Blades should be of SS304 grade. 

 
Z Writing Board (Indian) 

One Operating List Board should be provided in each Operating Theatre and 

should be made of Ceramic Magnetic white board. Operating List Board should 
be flush mounted. 

13 HATCH BOX  (Indian) 
A Hatch of 600mm x 600mm size should be provided in the Operation 

Theatre as specified in the scope of the work to remove waste materials 

from the Operation Theatre to Dirty linen Area just adjacent to Operation 

Theatre. Each Hatch should be equipped with two doors and the door 
should be operated electronically. The Hatch should be designed in such a 

way that only one door should be opened at one time. The UV light should 

be so installed that it is kept on while both the doors are closed, this UV 

light has to be automatically turned off in case of opening of either of the 
doors. There should be indicators on both sides of the OT so that the door 

open/close status can be monitored from both ends. Hatch Box should be 

manufactured from Stainless Steel (Grade 304). 
14.(ii)   HD Camera PAL for OT Ceiling Light: 

for displaying real time images during surgery 

Features: Centrally mounted in the light head 

Touch screen Surface Controls 

Glass Surface for hygiene requirements 

Technical Data: 

Image Device Sensor: 1/3" 

Video standards: Full HD 1920x1080 
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Pixels: 20,00,000 

Video outputs: lx Y/Pb/Pr,1x DVI, 2x HD SDI 

LAN, RS232, RS485 

Zoom: 10x optical zoom 

12x digital 

Electronic 

Minimum Illumination:  12 Lux 

Signal to Noise Ratio: >50dB 

Minimum Working distance: 10mm- wide end 

800 -tele-end 

Image rotation: Via OP lighting, 360 deg 

Power connection:  Yes 

Image stabilizer: Auto, manual 

Focus: Auto, manual 

Iris: Auto, manual 

White balance: Auto, manual 

14.(iii)  Flat Panel Monitor 

Should be 23" High Definition Progressive Scan Flat-panel Monitors 
with ceiling mounted spring arm suspension to support high- 

definition/HDTV progressive Scan images and should be able to 

support and display DVI/HDTV, RGBHV, S-Video, Composite video 
signals. The flat Panel suspension should be ready with the cables for 

integration of High Definition Digital (DVI/HDTV). RGBHV (High 

Resolution), SVHS (S-Video), Composite video signals to travel from the 

various sources of video like endoscopic camera, room camera, in light 
Camera, high definition flat panel monitors, while assuring native 

resolution /signal. Each Monitor should at least meet the following 

technical criteria: Resolution: 1600 dots x J200 dots, Progressive 
Scan Display Colors: 16 Million Colors, Inputs: DVI, RGBHV, S-Video, 

Composite Video, Synchronization: 2.5-5.0 Vpp separated sync, 

Response time: <25ms, Travel: 33Qc- 340c, Forward Tilt: 3Qc -40c, 
Backward Tilt:45c-5Qc,Cable Kit for Integration: DVI, Fiber Optic. 

RGBHV, S-Video, Composite 
19 Isolation Panel 10KVA 

Isolation Panel System of minimum 10KVA capacity should be provided 

for every operation theatre which ensures the safety of staff and patient. 

System should have isolators provided through leakage relays etc. (If 
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required) according to IEC recommendation. This unit should be 

EN/CE/UL/BIS/FDA/IEC certified. These systems are to be 
commissioned by specialists. 

Should be medical grade Isolation panel 

Should have fault detection feature 

Should be compliant to CEI 64‐8 / IEC 60364‐7‐710/BS7671 Standard 

Should be compact and mountable on wall or flush on brick wall 

The IPS should be able to integrate with HIS/BMS and Surgeon Control 
Panel as standard 

Isolation panel system should have facility to detect fault of leakage 

current for each circuit(minimum 12 circuits) and same should be 
integrated with touch screen control panel of MOT and alarm status 

should be displayed on the touch screen control panel 

20 Internal Ducting 

The internal ducting inside of the Operation theatre should be done duly 

fabricated out of 22 /24 swg Aluminium sheet complete with flanges and 
accessories such as GI suspenders and GI supports completely sealed 

with Silicon sealant duly insulated with Aluminium foil Nitrile rubber 

self-adhesive type insulation. 
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SPECIAL CONDITION OF CONTRACT 
Qualification Criteria 
A. To qualify for award of the contract:- 
a) The Bidder should be public undertaking Autonomous Body, Public 

Ltd./Pvt. Ltd./Partnership 
Company or Proprietary firm/Company at least for the minimum three years 

in existence from the date of Notification of this tender. 
b) The bidder must have experience of having successfully completed Supply 

Installation Testing & Commissioning of Liquid Tank, central medical gas 
pipeline system, modular operation theatre and operation maintenance in 
govt./PSU hospital during last minimum 3 year sending last day of month 
previous to the one in which applications are invited should be either of the 
following: 

i Three similar completed (S/I/T/C of central medical gas pipeline system, 
modular operation theatre and operation maintenance in Govt. / PSU 
hospital) works costing not less than the amount equal to 40% of the 
estimated cost. 

ii. Two similar completed (S/I/T/C of central medical gas pipeline system, 
modular operation theatre and operation maintenance in Govt. / PSU 
hospital) works costing not less than the amount equal to 50% of the 
estimated cost. 

iii.  One similar completed (S/I/T/C of central medical gas pipeline system, 
modular operation theatre and operation maintenance in Govt. / PSU 
hospital) work costing not less than the amount equal to 80% of the 
estimated cost. 

 
Cost of work shall mean gross value of the completed work including the 
cost of materials supplied by the Govt./Client, but excluding those supplied 
free of cost. This should be certified by an officer not below the rank of 
Executive Engineer/Project Manager or equivalent (calculated on the basis 
of 10% value added compounded per year). Bidder must compulsory submit 
Completion Certificate & Complete order copy in this regard otherwise Bid 
will be rejected. 

c) The applicant should have minimum Average Annual financial turnover 
during the last 3years, ending 31st March of the previous financial year, at 
least 30% of the estimated cost. 
The Balance Sheet should be duly audited by a Chartered Accountant (10% 
compounded value per year to be added) 

d) The applicant should not have incurred any loss in more than three years 
during the last three year sending last day of tender duly certified by the 
Charted Accountant. 

e) The applicant‘s performance for each work completed in the last 3 years and 
in hand should be certified by an officer not below the rank of Executive 
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Engineer/Project manager or equivalent and should be obtained in sealed 
cover. 

f) The bidder must have been awarded CMC(Comprehensive Maintenance 
Contract)/operation contact of similar work by at least one 100bedded 
Govt. Hospitals & should be operational. 

g) The bidder should be authorized distributer of the foreign principal from 
last 3 years w/o break. Bidder to submit affidavit that the shall supply the 
equipment and spares of the same brand for which he is distributor for10 
Years. 

h) Bidder should clearly mention country of origin with name of Mfg. company 
for each and every imported products quoted by them and origin of country 
for imported products must be from USA, UK & EU only and failing which 
bid will be straightway rejected. 

i) Bidders should not quote any optional items. Firm must quote strictly as per 
the desired specifications and items mentioned in Tender requirement and 
fulfilling intent and purpose of the work failing which bid will be rejected. 

j) Bidder should submit an affidavit that all items will be provided strictly as 
per approved makes. 

k) Bidder should submit original leaflet & letter of authority from the 
manufacturer of BSEN 13348 Kite Marked Medical Grade Copper pipe & 
fittings without original leaflet & letter of authority tender should be 
straightway rejected. 

l.) The contractor shall arrange & provide License to operate and use liquid 
oxygen system as a part of this contract from government of India at no 
added extra cost and must complete all statutory obligations. 

m) Bidders should submit an affidavit that their Company has never been 
Blacklisted or Debarred by any Central/State Govt. Organization. 

n) Before start of work the sample of material are to be approved by Engineer- 
in-charge. 

NOTE: All system for medical gas pipeline system must be certified by 
third party: i.e. 

(i) – For system installed as per NFPA standard, NFPA appointed 
inspector must certified system and relevant documents for 
inspector must be submitted with bid documents. 

(ii)  – For system installed as per HTM standard, HTM appointed 
Pharmacist must certify system and relevant document for 
pharmacist must be submitted with bid documents. 
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LISTOF APPROVED MAKES FOR MEDICAL GAS PIPELINE 
 

Sr. 
No. 

Item of Description Approved Make 

1. Oxygen Manifold MPS/ Linde/Prime 
Technomed / Synergic 

2. Emergency Oxygen Manifold MPS/ Linde/ Synergic 

3. Nitrous Oxide Manifold MPS/ Linde/ Synergic 

4. Emergency Nitrous Oxide Manifold MPS / Linde/ Synergic 

5. Copper Piping & fittings Brand 
with BSI Kite 
marked certified BSEN 13348- 
2008/Llyod Certified 

Mehta Tube / Rajco / 
Mandev / Lawton / Cubax 
/ Star 

6. Zonal Valve Box MPS/ Supreme / Krishna 
Engg./ Synergic / 
Linde/Prime Technomed 

7. Medical Line Valve MPS/ Supreme / Krishna 
Engg./ Synergic / 
Linde/Prime Technomed 

8. Bed Head Panel Prime 
Technomed/MPS/Synergic 
/Hi tech Engg. 

9. Liquid Oxygen Tank Inox / VRV/Linde / Air 
Lique 

10. OT Wall & Ceiling panel system Tata/ Salem / MPS / 
Bhushan 

11. Laminar Flow(Planair) MPS/ Voltas / Supreme / 
Linde 

12. Peripheral lights Philips / Trilux / Zumtobel 
/ LT 

13. Surgeon Control panel MPS/ Supreme / Linde 

14. X-ray viewing Screen MPS/ Supreme / Linde 
15. Scrub MPS/ Supreme / Linde 
16. OT Doors Metaflex / HPK / MPS 

17. Electrical switch / sockets etc. Legrand/MK/Anchor/AVE/ 
Zencelo/Schnieder 

18. Conducting (PVC Pipe & fittings) Finolex / Lappkabel. 

19. Storage Unit MPS/ Supreme / Linde 

20. Hatch Box MPS/ Supreme / Linde 

21. IPS FUZI 
CONSULE/3EM/SERVOKO 
N/BENDER 

 
Note: In case if the brand/ make of any item being used is not available in 
the above list the same should be got approved from the consultant/ 
engineer in charge before installation 
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LISTOF IMPORTED APPROVED MAKES FOR MEDICAL GAS 
PIPELINE 

 

Sr. 
No. 

Item of Description Approved Make 

1. Fully automatic Oxygen 
Control Panel 

Allied Health Care USA / Power Ex 
USA / Phoenix Pipeline UK / Tri 
Tech USA / Precision UK / Ohio./ 
Reanimed 

2. Gas Oultet point for Oxygen, 
Vacuum, Air-4 ,Air-7 & N2O – 

Allied Health Care USA / Power Ex 
USA / Phoenix 
Pipeline UK / Tri Tech USA / 
Precision UK./Reanimed 

3. Oxygen Flow meters with 
humidifier bottle 

Allied Health Care USA / Power Ex 
USA / Phoenix Pipeline UK / Tri 
Tech USA / Flowmeter/Reanimed 

4. Fully automatic Nitrous Oxide 
Controls 

Allied Health Care USA/Power Ex 
USA/Phoenix 
Pipeline UK / Tri Tech USA / 
Precision UK / Ohio./ Reanimed 

5. Air compressor system Allied Health Care USA / Power Ex 
USA / Phoenix 
Pipeline UK / Tri Tech USA 
/Reanimed 

6. Vacuum system Allied Health Care USA / Power Ex 
USA / Phoenix 
Pipeline UK / Tri Tech USA 
./Reanimed 

7. Ward vacuum unit Allied Health Care USA / Power Ex 
USA / Phoenix 
Pipeline UK / Tri Tech USA / Ohio 
/ Flow Meter / 
Medepha./Reanimed 

8. Theatre Vacuum Unit Allied Health Care USA / Power Ex 
USA / Phoenix 
Pipeline UK / Tri Tech USA / Ohio/ 
Flow Meter / Medepha/Reanimed 

9. ALARM SYSTEM Allied Health Care USA / Power Ex 
USA / Phoenix 
Pipeline UK / Tri Tech USA / 
Precision UK./Reanimed 

10. OT Flooring Tarket / Gerfloor / LG / Armstrong 

11. Single arm pendent Allied Health Care USA / Power Ex 
USA / Phoenix 
Pipeline UK / Tri Tech USA 
/Pneumatik Berlin /Medepha / 
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  Precision UK./Reanimed 

12. Double arm pendent Allied Health Care USA / Power Ex 
USA / Phoenix 
Pipeline UK / Tri Tech USA 
/Pneumatik Berlin /Medepha / 
Precision UK./Reanimed 

13. LED OT Lights Simeon / Trumph / Steris / KLS / 
Martin/ Etkin 

14. camera system Simeon / Trumph / Steris / KLS / 
Martin/ Etkin 

15. Monitor system Simeon / NDS/Advantech/ Etkin 
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SPECIAL CONDITIONS FOR COMPREHENSIVE MAINTENANCE 
CONTRACT 

(MEDICAL GAS PIPELINE SYSTEM) 
 

After completion of the installation the firm shall get the installations 
inspected from authorized person deputed by department and prepare as 
built drawings with complete detail of installations along with inventory of 
equipment with their make Sr. No. model size etc..the firm shall also obtain 
a certificate of OEM of the equipment installed for proper installation and 
backup guarantee by OEM of major items. 

The firm after successful completion of the work, shall stand 
guarantee for all material, equipment and installation for one year from 
date of completion. This will include repair, replacement and all labour of 
all installation including consumable items if any. This will be treated as 
free maintenance period. The firm will hand over the system as per 
para above before completion of Defect Liability period / free 
maintenance period free maintenance period / Defect Liability of 
period will be considered as extended till hand over the system . The 
decision for allotment of maintenance work will be on the discretion of 
client department. However for operation of system during this period the 
firm shall be paid @ 1% of the value of original work done. The decision for 
allotment of operation and maintenance work will be allotted on the 
discretion of client department. 

 
After completion of free maintenance period of one year from the date 

of completion as above, the firm will be bound to carry out paid 
comprehensive maintenance i.e. repair and replacement of all installations 
including consumable items etc. and operation of system for next Four year 
for which the firm will be paid as under: - 

A. 
1. For 1st year (After free maintenance period or actual handover the 

system to Client deptt. whichever is later) @ (5.50% of the original 
work done. 

2. For 2nd year @ 6.05% of the original work done. 
3. For 3rd year @ 6.66% of the original work done. 
4. For 4th year @ 7.30% of the original work done 

NOTE:- 
The contractor would submit an affidavit in the technical bid that he 
shall undertake to carry comprehensive maintenance as brought out in 
the DNIT. In case of failure to do so, the department is at liberty to 
take any due action including proceeding under criminal negligence 
against the firm / contractor. 

 
Payment of this maintenance will be done on quarterly basis. After 
deducting the statutory taxes. 
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Other terms and conditions of comprehensive maintenance contracthave 
been as depicted under heading addition condition for free maintenance 
period and annual maintenance contract of this DNIT. 

IMPORTANT:- 

After completion testing and commissioning the installations will be handed 
over to the authorized authority of Hospital. The contract for operation and 
comprehensive maintenance contracton the rates terms and conditions for 
the period as per this DNIT / Agreement will be done with the firm by 
authorized authority of Hospital. The firm will be bound to carry out the 
comprehensive maintenance and operation contract accordingly for which 
necessary payments etc. will be done by Hospital authority. 

Note:- Operation means day and night around the year (24x7x365) 
 

ABBREVIATION 
 

 
NFPA – NATIONAL FIRE PROTECTION ASSOCIATION 

HTM – HEALTH TECHNICAL MEMORANDUM 

MGPS – MEDICAL GAS PIPELINE SYSTEM 

BSEN – BRITISH STANDARD 

NEMA – NATIONAL ELECTRICAL MANUFACTURAS ASSOCIATION 

PERLITE – NON INSULATED MATERIAL & IT DOES NOT ALLOW HEAT 

TO PASS. IT IS A CEILING BETWEEN INNER VESSEL & 

OUTERVESSEL 

NON-THERMOSIPHON –  VALUE FOR FILLING TANK 

GA CUM – GENERAL ASSEMBLE 

CCOE – CHIEF CONTROLLER OF EXPLOSIVE 

OSHA - OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION 

DISS-  DIAMETER INDEXING THREAD ADAPTOR 

HIS  - HOSPITAL INFORMATION SYSTEM 

ASME  -  AMERICAN SOCIETY OF MECHNICAL ENGINEERS 

AGSS - ANESTHESIA GAS SCAVANGING SYSTEM 

WAGD - WASTE ANESTHETIC GAS DISPOSABLE SYSTEM 
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TECHNICAL SPECIFICATIONS (5 KVA to 2500 KVA) DG SETS 

 
Detailed Specifications :- (Diesel Generating Sets 5 KVA, 7.5 KVA, 10 
KVA, 15 KVA, 20 KVA, 25 KVA, 30 KVA & 40 KVA) 

 
Diesel Engine and Alternator should be close coupled and mounted on 

a base plate of robust construction. 

1. DIESEL ENGINE : (Manufactured in India) 

Diesel Engine shall be Liquid Cooled, electric start developing required 

B.H.P. at 1500/ 3000 rpm WITH Class A-I Governor or Electronic Governor 

suitable for alternator to deliver specified continuous KVA output at 0.8 

lagging PF at NTP conditions (Rating shall be tested at Unity PF). The Diesel 

Engine should be capable of providing 10 % overload for one hour continuous 

running at full load after every 11 Hours continuous running. 

The Diesel Engine shall be complete with the following accessories:- 
 

a) Engine instrument Panel consisting of starting switch/push button, 
Lube Oil and Pressure Gauges, Water Temperature Gauge, RPM 
indicator and Hour meter. 

b) Low lube oil pressure safety required in Engines, High Water 
temperature safety for water cooled Engines is required. The safety 
should include audio alarm and trip facility also to avoid damage to the 
engine. 

c) Radiator. 
d) Exhaust silencer of Residential type. 
e) 12V/24Vstarting system complete with starter motor, charging 

alternator and Cutout. 
f) Lead Acid battery of suitable ratings with connecting cables. The 

batteries shall be supplied in uncharged conditions and of Make : 
EXIDE/ STANDARD FURUKAWA/ AMARON/ TATA-GREEN/ AMCO/ 
LUMINOUS/ PACESETTER. 

g) The Diesel Engine fitted with Common Rail Direct Injection Fuel 
Pump shall be only accepted. 

 
The Engine should confirm to applicable Emission Norms. 
The Engine shall be accepted only which conforms to BIS : 10000/1/2 
or BS:5514. 

 
2. ALTERNATOR :- 

The Alternator shall be self – excited, self – regulated of specified KVA 

rating in three phase at 220V/415 Volts, 50 Hz, 1500/ 3000 RPM and 0.8 pf 
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lagging (Rating shall be tested at Unity PF). The alternators shall be of 

brushless type only. The alternators shall be screen-protected drip proof with 

Min. IP-21 or improved degree of protection for outdoor installations. The 

class of insulation of the Alternator would be F/H. The rated voltage of 

Alternator will be 415 V for 3 phase. 

Make of Alternator: Kirloskar / Kirloskar Green/ Crompton – Greaves/ Leroy 

Somer / Trident/ Stamford/ Meccalte. 

3. AMF CONTROL PANEL:- 

Automatic mains failure (AMF) control panel shall be able to start up 

the DG set and can transfer the load on to D.G. set on mains failure without 

requiring any human intervention, similarly, on restoration of main supply, it 

shall be able to transfer the load to mains supply and switch off the D.G. Set 

automatically. 

The AMF panel enclosure should be with the IP-53 degree of protection 

and shall be fabricated from minimum 16 SWG thick steel sheet duly pre- 

treated and aesthetically finished and Power coated. 

The AMF Control Panel shall have the following instruments: 

a) Microprocessor based relay with composite/separate meter for digital 

display of: 

1. Generator voltage/AC Mains voltage. 

2. Generator Current. 

3. Load Current. 

4. Power Factor. 

5. Frequency. 

6. Energy. 

7. Three attempts engines start/ engines cranking relay. 

8. On delay timer for load change over. 

9. On delay timer for engine shut off. 

b) Mode selector switch for setting the panel on any one position such as 

off or auto or manual or test. 

c) Engine On-Off switch (Push button type) 
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d) MCCB/Fuses of suitable rating shall be provided. 

e) Rectangular Aluminium Bus Bars (one number for each phase, neutral 

and Earthing terminal) of adequate ratings duly colour coded with heat 

shrinkable PVC Sleeves or Copper Cables. 

f) Two contactors/ACB of suitable rating (one for DG set & one for AC 

mains) with over load relay. 

g) Under + Over Voltage Relay. 

h) Automatic Battery charger with on-off switch, voltmeter and ammeter 

for charging the battery from mains. This will be addition to the battery 

charging alternator fitted on the engine. 

i) Instrument & Control Fuses/MCB. 

j) Four number indicating lamps to indicate ‗load on mains‘ ‗set running‘ 

‗load on    set‘and ‗battery charger on‘. 

k) Audio visual alarm for ‗Low lubricating oil pressure‘ High water 

temperature‘ (for water cooled), ‗Start failure‘, and ‗DG overload‘ 

l) Any other switch, instrument, relay or contactor etc. essential for 

smooth and trouble free function of DG set with AMF Panel (to be 

specified by the tenderer in their offer with complete detail of the item). 

m) All Electro components/ parts such as MCCB/ MCB/FUSE/ Contactor/ 

Meters should be of L&T/ ABB/ 

SCHINEDIER/AE/ENERZON/GE/HAVELLS/ SIEMENS make. 

 
4. MANUAL CONTROL PANEL :- 

The Control Panel shall be made out of fabricated sheet 16 gauge (min) 

thick duly powder coated of suitable size for indoor/outdoor floor 

mounting installation. Aluminium Busbar/copper cables, internal 

wiring with suitable provision for/connection incoming/ outgoing leads. 

The Control Panel shall include following instruments:- 

a. Composite meter for digital display of 

i. Voltage 

ii. Current. 
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iii Frequency 

b. One MCB/MCCB/ACB of suitable Rating. 

c. Push Button switch for on off operation. 

d. Indication lamps. 

e. Automatic Battery charger with on-off switch, voltmeter and ammeter 

for charging the battery from mains. This will be addition to the battery 

charging alternator fitted on the engine. 

5. SOUND PROOF ENCLOSURE (CANOPY) 

The generator shall be in a sound proof (Acoustic) enclosure suitable for 

Diesel Generating Set complete in all respect having following specification/ 

Feature:- 

Fabricated as per standard specification of manufacturer, stuffing done 

with suitable Foam/ Rock. Rock wool supported with Tissue Paper or 

perforated sheets having holes. Residential type silencer provided to lower the 

noise of exhaust outlet. Canopy treated for antirust with powder coating. 

Should have fresh Air inflow and proper ventilation.Modular in construction 

and provided with lockable doors. The Sound proof enclosure shall be strictly 

as per CPCB prevalent norms. The sheet thickness should be 18 gauge (min) 

as per manufacturer standard and as per CPCB rules. 

CABLING: 

Supply & erection of underground Aluminum armoured cable ISI mark 

including necessary connections, thimbling, glands alongwith digging & re- 

filling of cable trenches, complete in all respect, inclusive of cost of earth 

excavation. Makes Finolex, Havells, Gloster, Grandlay, Polycab/ RR Kabel, 

Plaza, Kalinga, Hyglow (ISI Marked) suitable for D.G. Set as per manufacturer 

standard / recommendation. 

SWITCHES :  Change over switch, Supply & erection of change over switch, 
TPN on angle iron frame including earthing, necessary connections complete 
in all respect, Make:- Havells, MEX, SSK, Standard, DPPL, Crystal ,C&S – 
Capacity 32, 63, 100, 200 Amps. 

 
Main Switch :- I) Supply & Erection of following Main switches, TPN Re- 
wireable/HRC on angle iron frame including earthing necessary connections 
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complete in all respect, Make:- MEX, SSK, DPPL, Standard, Havells, Crystal. 
Capacity 32, 63, 100, 200 Amps. 

 
EARTHING 

a) Supply and erection of plate earthing as per IS specification with 
600mm x 600mm x 3mm of copper plate below ground upto 2.13 
meter with 20mm x 3mm copper strip of electrolytic grade as per 
specification. The strip is to be inserted through G. I. pipe of medium 
class of suitable size. Earthing should be complete with charcoal, 
salt & provision of watering arrangement & manhole cover of size 1 ft 
x 1ft including all bricks masonary work, digging & refilling etc., 
complete in all respect as required inclusive of the cost of earth 
excavation work & required material. 

 
Detailed Specifications :- (Diesel Generating Sets 50 KVA to 320 KVA) 

Diesel Engine and Alternator should be close coupled and mounted on 

a base plate of robust construction. 

1. DIESEL ENGINE : (Manufactured in India) 

Diesel Engine shall be Liquid Cooled, electric start developing required 

B.H.P. at 1500 rpm suitable for alternator to deliver specified continuous KVA 

output at 0.8 lagging PF at NTP conditions (Rating shall be tested at Unity 

PF). The Diesel Engine should be capable of providing 10 % overload for one 

hour continuous running at full load after every 11 Hours continuous 

running. Diesel Engine should be fitted with Electronic Governor. 

The Diesel Engine shall be complete with the following accessories:- 
 

a) Engine instrument Panel consisting of starting switch/push button, 
Lube Oil and Pressure Gauges, Water Temperature Gauge, RPM 
indicator and Hour meter. 

b) Low lube oil pressure safety required in Engines, High Water 
temperature safety for water cooled Engines is required. The safety 
should include audio alarm and trip facility also to avoid damage to the 
engine. 

c) Radiator. 
d) Exhaust silencer of Residential type. 
e) 12V/24Vstarting system complete with starter motor, charging 
alternator and Cutout. 
f) Lead Acid battery of suitable ratings with connecting cables. The 

batteries shall be supplied in uncharged conditions and of Make: 
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EXIDE/ STANDARD FURUKAWA/ AMARON/ TATA-GREEN/ AMCO/ 
LUMINOUS/ PACESETTER. 

 
Diesel Engine of direct injection or Diesel Engine fitted with common 
Rail Direct Injection Pump shall be accepted. 

 
The Engine should confirm to applicable Emission Norms. The Diesel 
Engine shall be accepted only which conforms to BIS: 10000/1/2 or 
BS:5514. 

 
2. ALTERNATOR :- 

The Alternator shall be self – excited, self – regulated of specified KVA 

rating in three phase at 415 Volts, 50 Hz, 1500 RPM and 0.8 pf lagging 

(Rating shall be tested at Unity PF). The alternators shall be of brushless type 

only. The alternators shall be screen-protected drip proof with Min. IP-21 or 

improved degree of protection for outdoor installations. The class of insulation 

of the Alternator would be F/H. The rated voltage of Alternator will be 415 V 

for 3 phase. 

Make of Alternator : Kirloskar / Kirloskar Green/ Crompton – Greaves/ 

Leroy Somer / Trident/ Stamford/ Meccalte. 

3. AMF CONTROL PANEL :- 

Automatic mains failure (AMF) control panel shall be able to start up 

the DG set and can transfer the load on to D.G. set on mains failure without 

requiring any human intervention, similarly, on restoration of main supply, it 

shall be able to transfer the load to mains supply and switch off the D.G. Set 

automatically. 

 
The AMF panel enclosure should be with the IP-53 degree of protection 

and shall be fabricated from minimum 16 SWG thick steel sheet duly pre- 

treated and aesthetically finished and Power coated. 

The AMF Control Panel shall have the following instruments: 

a) Microprocessor based relay with composite/separate meter for digital 

display of: 

1. Generator voltage/AC Mains voltage. 

2. Generator Current. 
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3. Load Current. 

4. Power Factor. 

5. Frequency. 

6. Energy. 

7. Three attempts engines start/ engines cranking relay. 

8. On delay timer for load change over. 

9. On delay timer for engine shut off. 

b) Mode selector switch for setting the panel on any one position such as 

off or auto or manual or test. 

c) Engine On-Off switch (Push button type) 

d) MCCB/Fuses of suitable rating shall be provided. 

e) Rectangular Aluminium Bus Bars (one number for each phase, neutral 

and Earthing terminal) of adequate ratings duly colour coded with heat 

shrinkable PVC Sleeves or Copper Cables. 

f) Two contactors/ACB of suitable rating (one for DG set & one for AC 

mains) with over load relay. 

g) Under + Over Voltage Relay. 

h) Automatic Battery charger with on-off switch, voltmeter and ammeter 

for charging the battery from mains. This will be addition to the battery 

charging alternator fitted on the engine. 

i) Instrument & Control Fuses/MCB. 

j) Four number indicating lamps to indicate ‗load on mains‘ ‗set running‘ 

‗load on    set‘and ‗battery charger on‘. 

k) Audio visual alarm for ‗Low lubricating oil pressure‘ High water 

temperature‘ (for water cooled), ‗Start failure‘, and ‗DG overload‘ 

l) Any other switch, instrument, relay or contactor etc. essential for 

smooth and trouble free function of DG set with AMF Panel (to be 

specified by the tenderer in their offer with complete detail of the item). 

m) All Electro components/ parts such as MCCB/ MCB/FUSE/ 

Contactor/ Meters should be of L&T/ ABB/ 

SCHINEDIER/AE/ENERZON/GE/HAVELLS/ SIEMENS make. 
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4. MANUAL CONTROL PANEL :- 

The Control Panel shall be made out of fabricated sheet 16 gauge (min) 

thick duly powder coated of suitable size for indoor/outdoor floor 

mounting installation. Aluminium Busbar/copper cables, internal 

wiring with suitable provision for / connection incoming/ outgoing 

leads. The Control Panel shall include following instruments:- 

a. Composite meter for digital display of 

i. Voltage 

ii. Current. 

iii    Frequency 

b. One MCB/MCCB/ACB of suitable Rating. 

c. Push Button switch for on off operation. 

d. Indication lamps. 

e. Automatic Battery charger with on-off switch, voltmeter and ammeter 

for charging the battery from mains. This will be addition to the battery 

charging alternator fitted on the engine. 

 
5. SOUND PROOF ENCLOSURE (CANOPY) 

The generator shall be in a sound proof (Acoustic) enclosure suitable for 

Diesel Generating Set complete in all respect having following specification/ 

Feature :- 

Fabricated as per standard specification of manufacturer, stuffing done 

with suitable Foam/ Rock wool. Rock wool supported with Tissue Paper or 

perforated sheets having holes. Residential type silencer provided to lower the 

noise of exhaust outlet. Canopy treated for antirust with powder coating. 

Should have fresh Air inflow and proper ventilation.Modular in construction 

and provided with lockable doors. The Sound proof enclosure shall be strictly 

as per CPCB prevalent norms. The sheet thickness should be 18 gauge (min) 

as per manufacturer standard and as per CPCB rules. 

CABLING : 
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Supply & erection of underground Aluminum armoured cable ISI mark 

including necessary connections, thimbling, glands alongwith digging & re- 

filling of cable trenches, complete in all respect, inclusive of cost of earth 

excavation. Makes Finolex, Havells, Gloster, Grandlay,Polycab, RR Kabel,  

Plaza, Kalinga, Hyglow (ISI Marked) suitable for D.G. Set as per manufacturer 

standard / recommendation. 

SWITCHES :  Change over switch, Supply & erection of change over switch, 
TPN on angle iron frame including earthing, necessary connections complete 
in all respect, Make:- Havells, MEX, SSK, Standard, DPPL, Crystal , C&S – 
Capacity 200, 320, 400, 630, 800, 1000, 1250 Amps. 

 
Main Switch :- I) Supply & Erection of following Main switches, TPN Re- 
wireable/HRC on angle iron frame including earthing necessary connections 
complete in all respect, Make:- MEX, SSK, DPPL, Standard, Havells, Crystal. 
Capacity 200, 320, 400, 630, 800, 1000 Amps. 

 
EARTHING 

a) Supply and erection of plate earthing as per IS specification with 
600mm x 600mm x 3mm of copper plate below ground upto 2.13 
meter with 20mm x 3mm copper strip of electrolytic grade as per 
specification. The strip is to be inserted through G. I. pipe of medium 
class of suitable size. Earthing should be complete with charcoal, 
salt & provision of watering arrangement & manhole cover of size 1 ft 
x 1ft including all bricks masonary work, digging & refilling etc., 
complete in all respect as required inclusive of the cost of earth 
excavation work & required material. 

 
b)  Supply and erection of copper strip earthing of 25mm x 3mm copper 

earth strip & suitable size medium class GI pipe including all 
necessary material and termination etc. complete in all respect. 

 
Detailed Specifications :- (Diesel Generating Sets 400 KVA to 2500 KVA) 

Diesel Engine and Alternator should be close coupled and mounted on 

a base plate of robust construction. 

1. DIESEL ENGINE : (Manufactured in India) 

Diesel Engine shall be Liquid Cooled, electric start developing required 

B.H.P. at 1500 rpm suitable for alternator to deliver specified continuous KVA 

output at 0.8 lagging PF at NTP conditions (Rating shall be tested at Unity 

PF). The Diesel Engine should be capable of providing 10 % overload for one 
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hour continuous running at full load after every 11 Hours continuous 

running. Diesel Engine 400 KVA and above should be fully electronic i.e. 

governing, fuel injection, monitoring of engine and its parameters should be 

all electronic. Diesel Engine Monitoring & Controlling & Controller for 

Generator Operation Monitoring & Synchronization Function shall be 

Independent of Each other. 

 
The Diesel Engine shall be complete with the following accessories:- 

a) Engine instrument Panel consisting of starting switch/push button, 
Lube Oil and Pressure Gauges, Water Temperature Gauge, RPM 
indicator and Hour meter. 

b) Low lube oil pressure safety required in Engines, High Water 
temperature safety for water cooled Engines is required. The safety 
should include audio alarm and trip facility also to avoid damage to the 
engine. 

c) Radiator. 
d) Exhaust silencer of Residential type. 
e) 12V/24Vstarting system complete with starter motor, charging 
alternator and Cutout. 
f) Lead Acid battery of suitable ratings with connecting cables. The 

batteries shall be supplied in uncharged conditions and of Make : 
EXIDE/ STANDARD FURUKAWA/ AMARON/ TATA-GREEN/ AMCO/ 
LUMINOUS/ PACESETTER. 

 
The Engine should confirm to applicable Emission Norms. The Diesel 
Engine shall be accepted only which conforms to BIS : 10000/1/2 or 
BS:5514. 

 
 

2. ALTERNATOR (LT) :- 
The Alternator shall be self – excited, self – regulated of specified KVA 

rating in three phase at 415 Volts, 50 Hz, 1500 RPM and 0.8 pf lagging 

(Rating shall be tested at Unity PF). The alternators shall be of brushless type 

only. The alternators shall be screen-protected drip proof with Min. IP-21 or 

improved degree of protection for outdoor installations. The class of insulation 

of the Alternator would be F/H. The rated voltage of Alternator will be 415 V 

for 3 phase. 
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Make of Alternator : Kirloskar / Kirloskar Green/ Crompton – Greaves/ 

Leroy Somer / Trident/ Stamford/ Meccalte. 

2A. ALTERNATOR (HT) for 1500/2000/2275/2500 KVA in addition to 
LT:- 

The Alternator shall be self – excited, self – regulated of specified KVA 

rating in three phase at 3.3/6.6/11KV, 50 Hz, 1500 RPM and 0.8 pf lagging 

(Rating shall be tested as per standard design of Manufacturer). The 

alternators shall be of brushless type only. The alternators shall be screen- 

protected drip proof with Min. IP-21 or improved degree of protection for 

outdoor installations. The class of insulation of the Alternator would be F/H. 

The rated voltage of Alternator will be 3.3/6.6/11 KV for 3 phase as per 

Manufacturer design with Latest amendment. 

Make of Alternator : Kirloskar / Leroy Somer / Stamford/ TDPS/ABB/ 

Siemens. 

3. AMF CONTROL PANEL :- 

Automatic mains failure (AMF) control panel shall be able to start up 

the DG set and can transfer the load on to D.G. set on mains failure without 

requiring any human intervention, similarly, on restoration of main supply, it 

shall be able to transfer the load to mains supply and switch off the D.G. Set 

automatically. 

The AMF panel enclosure should be with the IP-53 degree of protection 

and shall be fabricated from minimum 16 SWG thick steel sheet duly pre- 

treated and aesthetically finished and Power coated. 

The AMF Control Panel shall have the following instruments : 

a) Microprocessor based relay with composite/separate meter for digital 

display of : 

1. Generator voltage/AC Mains voltage. 

2. Generator Current. 

3. Load Current. 

4. Power Factor. 

5. Frequency. 

6. Energy. 



194 
 

7. Three attempts engines start/ engines cranking relay. 

8. On delay timer for load change over. 

9. On delay timer for engine shut off. 

b) Mode selector switch for setting the panel on any one position such as 

off or auto or manual or test. 

c) Engine On-Off switch (Push button type) 

d) MCCB/Fuses of suitable rating shall be provided. 

e) Rectangular Aluminium Bus Bars (one number for each phase, neutral 

and Earthing terminal) of adequate ratings duly colour coded with heat 

shrinkable PVC Sleeves or Copper Cables. 

f) Two contactors/ACB of suitable rating (one for DG set & one for AC 

mains) with over load relay. 

g) Under + Over Voltage Relay. 

h) Automatic Battery charger with on-off switch, voltmeter and ammeter 

for charging the battery from mains. This will be addition to the battery 

charging alternator fitted on the engine. 

i) Instrument & Control Fuses/MCB. 

j) Four number indicating lamps to indicate ‗load on mains‘ ‗set running‘ 

‗load on set‘and ‗battery charger on‘. 

k) Audio visual alarm for ‗Low lubricating oil pressure‘ High water 

temperature‘ (for water cooled), ‗Start failure‘, and ‗DG overload‘ 

l) Any other switch, instrument, relay or contactor etc. essential for 

smooth and trouble free function of DG set with AMF Panel (to be 

specified by the tenderer in their offer with complete detail of the item). 

m) All Electro components/ parts such as MCCB/ MCB/FUSE/ 

Contactor/ Meters should   be of L&T/ ABB/ 

SCHINEDIER/AE/ENERZON/GE/HAVELLS/ SIEMENS make. 

 
4. MANUAL CONTROL PANEL (LT) :- 

The Control Panel shall be made out of fabricated sheet 16 gauge (min) 

thick  duly  powder  coated  of  suitable  size  for  indoor/outdoor  floor 
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mounting installation. Aluminium Busbar/copper cables, internal 

wiring with suitable provision for / connection incoming/ outgoing 

leads. The Control Panel shall include following instruments :- 

a. Composite meter for digital display of 

i. Voltage 

ii. Current. 

iii    Frequency 

b. One MCB/MCCB/ACB of suitable Rating. 

c. Push Button switch for on off operation. 

d. Indication lamps. 

e. Automatic Battery charger with on-off switch, voltmeter and ammeter 

for charging the battery from mains. This will be addition to the battery 

charging alternator fitted on the engine. 

4A. MANUAL CONTROL PANEL (HT) :- 

The Control Panel shall be made out of fabricated sheet 14 gauge (min) 

thick duly powder coated of suitable size for outdoor floor mounting 

installation. Aluminium Busbar, internal wiring with suitable provision 

for / connection incoming/ outgoing leads. The Control Panel shall 

include following instruments :- 

a. Composite meter for digital display of 

i. Voltage 

ii. Current. 

iii    Frequency 

b. One VCB of suitable Rating. 

c. Push Button switch for on off operation. 

d. Indication lamps. 

e. Automatic Battery charger with on-off switch, voltmeter and ammeter 

for charging the battery from mains. This will be addition to the battery 

charging alternator fitted on the engine. 

f. Neutral Ground Resistor (NGR) Panel suitable for 3.3/6.6/11KV shall 

be included with HT Manual Control Panel. 
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5. SOUND PROOF ENCLOSURE (CANOPY) 

The generator shall be in a sound proof (Acoustic) enclosure suitable for 

Diesel Generating Set complete in all respect having following specification/ 

Feature:- 

 
Fabricated as per standard specification of manufacturer, stuffing done 

with suitable Foam/ Rock wool. Rock wool supported with Tissue Paper or 

perforated sheets having holes. Residential type silencer provided to lower the 

noise of exhaust outlet. Canopy treated for antirust with powder coating. 

Should have fresh Air inflow and proper ventilation.Modular in construction 

and provided with lockable doors. The Sound proof enclosure shall be strictly 

as per CPCB prevalent norms. The sheet thickness should be 18 gauge (min) 

as per manufacturer standard and as per CPCB rules. 

CABLING : 

Supply & erection of underground Aluminum armoured cable ISI mark 

including necessary connections, thimbling, glands alongwith digging & re- 

filling of cable trenches, complete in all respect, inclusive of cost of earth 

excavation. Makes Finolex, Havells, Gloster, Grandlay, Polycab, RR Kabel,  

Plaza, Kalinga, Hyglow (ISI Marked) suitable for D.G. Set as per manufacturer 

standard / recommendation. 

SWITCHES :  Change over switch, Supply & erection of change over switch, 
TPN on angle iron frame including earthing, necessary connections complete 
in all respect, Make:- Havells, MEX, SSK, Standard, DPPL, Crystal , C&S – 
Capacity 630, 800, 1000, 1250 Amps. 

 
Main Switch :- I) Supply & Erection of following Main switches, TPN Re- 
wireable/HRC on angle iron frame including earthing necessary connections 
complete in all respect, Make:- MEX, SSK, DPPL, Standard, Havells, Crystal. 
Capacity 630, 800, 1000 Amps. 

 
EARTHING 

a) Supply and erection of plate earthing as per IS specification with 
600mm x 600mm x 3mm of copper plate below ground upto 2.13 
meter with 20mm x 3mm copper strip of electrolytic grade as per 
specification. The strip is to be inserted through G. I. pipe of medium 
class of suitable size. Earthing should be complete with charcoal, 
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salt & provision of watering arrangement & manhole cover of size 1 ft 
x 1ft including all bricks masonary work, digging & refilling etc., 
complete in all respect as required inclusive of the cost of earth 
excavation work & required material. 

 
b)  Supply and erection of copper strip earthing of 25mm x 3mm copper 

earth strip & suitable size medium class GI pipe including all 
necessary material and termination etc. complete in all respect. 

 
c) Foundation of DG set will be made suitable for capacity of DG set as 

under: 
Specification:- Const. of foundation for Diesel Generator of size 
length and width 300mm more all around the DG set having 
foundation with 150mm CC 1:4:8 with stone aggregate 40mm 
nominal size in foundation and brick work in cement motor 
1:6:600mm (300mm underground and 1000mm above ground) and 
earth filling inside and cement concrete 1:1:5:3 slab with stone 
aggregate 20mm nominal size with steel reinforcement 10mm dia 
150mm center to centre both way. Including cement plaster 1:4 all 
around as per PWD specification and up to entire satisfaction of 
Engineer-In-Charge of work. 

 
TECHNICAL BID DOCUMENTS 

a. Compliance report of the NIT specifications. 

b. Manufacturing proof i.e. SSI Registration Certificate/ Large Medium 

Registration Certificate or any other proof in 

case of original manufacturer. 

c. G. S.T. Registration No. & details alongwith attested copy of that. 

d. Copy of PAN card & PAN details including the details of Assessing 

Authority. 

e. Complete tender form duly stamped & signed on each page must be 

put in  Technical Bid without quoting rates/ taxes 

and duties. 

l.  Any other supporting technical documents. 

PAYMENT TERMS: 

For D.G. Set supply: 

90% shall be released after successful delivery at Site. 

Balance 10% after satisfactory installation & commissioning at Site. 

AMC for DG Set: 
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Quarterly Payment shall be released supporting with 10% Bank 

Guarantee. 

Regarding downtime penalty shall be AMC + 10% if AMC service not 

rendered by the bidders. 

DELIVERY PERIOD: 

3 months for supply of material. 

NOTE : 

All other remaining documents other than mentioned above be put in 

the Technical Bid as per requirement of the NIT. 

TERMS &CONDITIONS :- 

1. F.O.R. 
Destination anywhere in Haryana, Chandigarh and other Haryana 

government offices located outside the State. 
2. The bidder must submit authority letter from Diesel Engine 
manufacturer alongwith valid Nodel Agency Certificate for DG Sets in Diesel 
engine manufacturer name, failing which offer will be rejected straightway.  
3. DG sets shall meet the requirements of Environmental (Protection) 
Rules 1986 as laid down by Min. of Environmental & Forests read with 
GSR 371 (E) dated 17.2.2002. GSR 520 (E) dated 1.7.2003 and No.448 (E) 
dated 12.07.2004 in respect of noise and emission norms. The supplier shall 
furnish copy of Type approval certificate from  authorized  agency  for 
emission norms and noise level norms for each DG Set giving detail of 
Model No. of Engine and Alternator which such approval is applicable. The 
tenderer shall furnish copy of COP for each Model of DG Set form and 
authorized agency with the tender. 
4. Warrantee: One year from the date of satisfactory trial working of sets 
or commissioning at destination. 
5. Rates of AMC including parts (Comprehensive) for 5 years after the 
warrantee period. 

6. AUTHORITY LETTER 
In case offers are submitted by the Authorised Dealer, letter of 
Authority from the Diesel Engine manufacturer to quote rates on their 
behalf must be furnished alongwith their offers, duly supported with 
the documents as required above. The authority letter must be signed 
and stamped by the Proprietor/ Partner/ M.D./ Director/ Manager of 
the firm/ company and must be valid for the period of rate contract.  

 
7. INSPECTION : (FOR GENUINESS OF MATERIAL) 

The stores for inspection may be offered to this office within the 
stipulated delivery period and the inspection will be carried out by the 
representatives of the indenting Deptts. before despatch of D.G. Set  at Diesel 
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Engine manufacturers premises. You are, therefore, requested to keep 
adequate stock ready for inspection at your godown and dispatch only such 
material, which has been duly inspected and accepted. The inspection of 
stores shall only be arranged after execution of agreements. 

 
SECURITY is to be kept till expiry of warrantee period by the office of 

Director General Supplies & Disposals Haryana. 
 

8. SPARES AVAILABILITY: 
Guarantee that the equipment being offered is the latest model and that 
spare for the equipment will be available for a period of at least 10 years 
and also guarantee that they will keep the institution informed of any 
update of the equipment over a period of next 10 years. 

9. Tenderer should also have Service Centers throughout Haryana & 
Chandigarh. He should submit list of such Authorised Service Centres 
along with complete address Phone Nos. and Email etc. 

 
 

CONDITION : 
The Diesel Generating Sets above 1000 KVA, which are not approved from 
Central Pollution Control Board nodel agency, have to submit Performance 
Certificate of approx. 25 Nos. Diesel Generating Sets from 1010 KVA to 2500 
KVA which are installed with Govt. Departments or Private Consumers with 
minimum 2 years performance. 

 
FINANCIAL DOCUMENTS :- 

Rates offered must be quoted including Taxes(but excluding GST),Duties, 

Freight, etc. 

 
ADDITIONAL CONDITIONS FOR OPERATION AND MTC. CONTRACT 

 
1. AMC means annual comprehensive maintenance contract after 

completion of free 

2. maintenance period specified in the agreement. 

3. The work will be carried out as per relevant IS: Specifications and 

other general codes and practices. 

4. GST / Income / labour cess as and if applicable will be deducted from 

all bills. However, certificate for TDS will be issued by the department. 

5. The jurisdictions of court shall be at concerned district head quarter. 
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6. After expiry of free maintenance period, AMC shall come into force. 

AMC charges for first year will be calculated on updated value of 
original work contract agreement. The first maintenance period will be 

from expiry of free maintenance period. 

7. The firm will maintain a reasonable inventory of genuine spares parts 

in their service depot, so that faults in the system do not remain 
unattended for want of spares. During the free maintenance period lift  

will have to be maintained and inspected regularly. 

8. The firm will deploy only trained and appropriate skilled personnel to 
keep the equipment properly adjusted and they will use all reasonable 

care to maintain the elevator in proper and safe operating conditions, 

9. This maintenance contract includes replacement of all minor and 
major parts/assemblies including their cost and cost of all other 

material/consumable and tools etc. and labour required to maintain 

these lifts in proper working order. 

10. The firm shall remove the breakdown during or after working 

hours and even on holidays on receipt of information at the firm 

control station from the authorized representatives of PW (B&R) 

Department or the client department in whose premises the system is 
working. The firm will intimate the complaint number to the 

complainant at the time of reporting the breakdown .Machine room / 

Control room keys shall be made available to authorized technician of 
the firm on arrival at site. The break-down rectification report shall be 

signed by the department for record of  issue of spares and keeping 

time record of the firms service personnel. The firm personnel will also 
sign the log book of respective system in token of attending the 

complains& removal of defects and other observations recorded by 

department officers /officials to complete satisfaction. 

11. The firm shall set right the system in working condition within 

24 (Twenty four) hours for the minor defects and within 4(four) days 
including day of complaint for the major breakdown after receipt of the 

complaint at their center, if service center of the firm exists at that 

station and within 48(Forty Eight) hours and 6(six) days for minor and 
major breakdown respectively, in case service center of the firm does 

not exist at that station. If the complaint is not attended within the 

specified period ,beside not paying AMC charges for delayed period, 
compensation of two days AMC charges for every delay of one day or 

part thereof shall be levied ,but the total amount of compensation 

during a year shall not exceed 10% (Ten Percent) of the annual 
maintenance charges of relevant year. The Superintending Engineer 
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on representation from the firm may reduce the amount of 

compensation and his speaking decision in writing shall be final. Even 
after levying the compensation equivalent to 10 % (Ten percent) of the 

contract amount if the firm does not attend the complaint, the firm 

will not be paid AMC for the defaulting period. 

12. Any work which may be rendered necessary due to revision of 

the existing Govt. Municipal or elevator acts promulgated subsequent 

to the date of installation of system or new 
design/development/modernization work will not be covered under 

maintenance contract. 

13. The firm shall become liable for compensation in accordance 
with the Indian law and Regulations in the event of any accident 

occurring to any person due to the fault in the system on account of 

failure to keep the system in proper working order or non compliance 
of statutory provision for safety measures. 

14. The parts if replaced by the firm shall be OEM parts matching 

with the existing equipment. Defective/removed /unserviceable parts 

will be the property of the firm. 

15. The bill of maintenance charges should be properly prepared 

and scrutinized by the Chartered Accountant of the firm with the 

supporting papers of price indices at the time of submission of first 
maintenance contract bill of financial year. 

16. After completion of maintenance contract or termination of 

contract mid way due to any reason what-so-ever, the firm will hand 

over the system in working order with every parts /assembly intact. In 
case, if any part / assembly is found missing/defective or of sub 

standard specifications due recovery will be made for such a deficiency 

and other measures to effect such recovery as deemed fit will be taken 
against the firm. 

17. The department will have prerogative to discontinue the 

maintenance contract of any or all the lifts without assigning any 

reason at any time without paying any compensation for such an act. 

However, a valid one month notice will be given before taking any such 

action as mentioned above or maintenance charges will be paid for the 
period for which notice falls short. 

18. Separate agreement of operation & AMC shall be prepared yearly 

on agreed rates, terms and conditions on completion of one year free 

maintenance  period.  It  shall  stand  concluded  and  will  become 
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operative from the next day of expiry of free maintenance period even 

without signing of contract agreement. 

19. 10% (Ten percent) security shall be deducted from each bill of 

the firm subject to maximum 5% of agreement value and shall be 

refunded after completion of Operation & AMC period. Or alternatively 

security can be deposited by the firm in shape of bank guarantee for 
the required amount and validity i.e upto expiry to 5 years after 

completion. 

20. These additional conditions shall supersede the similar 
conditions found contrary elsewhere in DNIT. 

 

 

ADDITIONAL CONDITIONS FOR SUBSTATION/ OVER 
HEAD HT/LT AND DG SET 

1. The transformer, G.O switch LT panel, Shall be got inspected / 
approved from Engineer-in-Charge or his authorized representative 
before its installation at site. The inspecting authorized / approving 
authority may get tested the above noted items at the work of 
manufacture‘s firm, if desired by the inspecting / approving 
authority. 

 

2. The contractor shall be responsible for getting inspected / passed the 
electrical substation from Chief Electrical inspector, Haryana, 
Chandigarh & he will also make necessary payments of fees for this 
purpose to his office. The department will however give render 
necessary assistance to the contractor in this regard. 

 

3. All testing charges of the various equipments of electrical substation 
required by DHBVNL authorities will be borne by the contractor. 

 

4. The Contractor shall submit the original manufacture‘s test certificate 
in respect of DG set, Transformer, LT panel, HT panel MCCB‘s, PVC 
armored underground LT cable, XLPE 11 KV cables, CT‘s, PT‘s,  
Isolator and electronics Digital metering panel. 

5. The Voltmeter, Amp. Meter etc. will be of AE / IMP make. 

6. The tenderer must be himself ‗A‘ class electrical contractor license 
holder from Chief Electrical inspector, Haryana for execution of 11 KV 
works and is specialized for doing the same type of works. 
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7. The Air Circuit breaker and MCCB in LT panel shall be of same make. 

8. The material and installation will be got checked by the contractor 
from local DHBVNL authorities during execution. Makes as approved 
by DHBVNL will be allowed. 

 

9. It will be mandatory for contractor to get the complete installation 
cleared / approved from CEI Haryana after completion. The 
inspection fee will be deposited by the firm. Metering equipment will  
also be got cleared from DHBVNL by the contractor including 
depositing necessary fee etc. 

 

10. All material will be got inspected from department before dispatch to 
site of work. 

 

11. Firm / contractor will offer inspection of all major materials at 
manufacturer place and will bear the to and fro including boarding & 
loading expense. 

 
ADDITIONAL CONDITIONS FOR EPABX, LAN, FIRE ALARM, PUBLIC 

ADDRESS, CCTV CAMERAS AND INFORMATION DISPLAY 
SYSTEM/BMS/AUDIO VISUAL SYSTEM 

 
 

1. Bidders to submit along with the data sheet of their make & model as 
per BOQ along with their technical bid. 

2. Bidders should submit along with technical bid certificate from OEM 
regarding technical compliance of their model as per technical 
specification attached on their letter head. 

3. Bidder should submit along with technical bid certificate from OEM that 
their products/ Brands are not debarred / blacklisted from Govt. semi 
Govt. deptt. / Undertaking. 

4. The bidder to submit the authorization letter from OEM along with 
technical bid 

5. Bidder to submit backup guarantee of principle manufacturer. 
6. In addition to above the contractor will have to arrange certificate from 

OEM that the installation have been checked by him and the material 
installed is genuine and the OEM stands for back up guarantee of 
material/ equipment‘s. 

7. Bidder should submit list of works executed & their performance 
certificates of similar work in addition to the above contractor. 

 
NONE SUBMISSION OF ABOVE ALONGWITH TECHNICAL BID WILL 
LEAD TO OUTRIGHT REJECTION OF TECHNICAL BID ADDITIONAL 
CONDITIONS FOR OPERATION AND MTC. CONTRACT 
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1. AMC means annual comprehensive maintenance contract after 

completion of free maintenance period specified in the agreement. 

2. The work will be carried out as per relevant IS: Specifications and 

other general codes and practices. 

3. GST / Income / labour cess as and if applicable will be deducted from 

all bills. However, certificate for TDS will be issued by the department. 

4. The jurisdictions of court shall be at concerned district head quarter. 

5. After expiry of free maintenance period, AMC shall come into force. 

AMC charges for first year will be calculated on updated value of 
original work contract agreement. The first maintenance period will be 

from expiry of free maintenance period. 

6. The firm will maintain a reasonable inventory of genuine spares parts 
in their service depot, so that faults in the system do not remain 

unattended for want of spares. During the free maintenance period lift 

will have to be maintained and inspected regularly. 

7. The firm will deploy only trained and appropriate skilled personnel to 

keep the equipment properly adjusted and they will use all reasonable 

care to maintain the elevator in proper and safe operating conditions, 

8. This maintenance contract includes replacement of all minor and 

major parts/assemblies including their cost and cost of all other 

material/consumable and tools etc. and labour required to maintain 

these lifts in proper working order. 

9. The firm shall remove the breakdown during or after working hours 

and even on holidays on receipt of information at the firm control 

station from the authorized representatives of PW (B&R) Department 

or the client department in whose premises the system is working. The 
firm will intimate the complaint number to the complainant at the time 

of reporting the breakdown. Machine room / Control room keys shall 

be made available to authorized technician of the firm on arrival at 
site. The break-down rectification report shall be signed by the 

department for record of  issue of spares and keeping time record of 

the firm‘s service personnel. The firm personnel will also sign the log 
book of respective system in token of attending the 

complains&removal of defects and other observations recorded by 

department officers /officials to complete satisfaction. 
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10. The firm shall set right the system in working condition within 24 

(Twenty four) hours for the minor defects and within 4(four) days 
including day of complaint for the major breakdown after receipt of the 

complaint at their center, if service center of the firm exists at that 

station and within 48(Forty Eight) hours and 6(six) days for minor and 
major breakdown respectively, in case service center of the firm does 

not exist at that station. If the complaint is not attended within the 

specified period ,beside not paying AMC charges for delayed period, 

compensation of two days AMC charges for every delay of one day or 
part thereof shall be levied ,but the total amount of compensation 

during a year shall not exceed 10% (Ten Percent) of the annual 

maintenance charges of relevant year. The Superintending Engineer on 
representation from the firm may reduce the amount of compensation 

and his speaking decision in writing shall be final. Even after levying 

the compensation equivalent to 10 % (Ten percent) of the contract 
amount if the firm does not attend the complaint, the firm will not be 

paid AMC for the defaulting period. 

11. Any work which may be rendered necessary due to revision of the 

existing Govt. Municipal or elevator acts promulgated subsequent to 
the date of installation of system or new 

design/development/modernization work will not be covered under 

maintenance contract. 

12. The firm shall become liable for compensation in accordance with the 

Indian law and Regulations in the event of any accident occurring to 

any person due to the fault in the system on account of failure to keep 
the system in proper working order or non-compliance of statutory 

provision for safety measures. 

13. The parts if replaced by the firm shall be OEM parts matching with 
the existing equipment. Defective/removed /unserviceable parts will 

be the property of the firm. 

14. The bill of maintenance charges should be properly prepared and 
scrutinized by the Chartered Accountant of the firm with the 

supporting papers of price indices at the time of submission of first 

maintenance contract bill of financial year. 

15. After completion of maintenance contract or termination of contract 

midway due to any reason what-so-ever, the firm will hand over the 

system in working order with every parts /assembly intact. In case, if 

any part / assembly is found missing/defective or of substandard 
specifications due recovery will be made for such a deficiency and 
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other measures to effect such recovery as deemed fit will be taken 

against the firm. 

16. The department will have prerogative to discontinue the maintenance 

contract of any or all the lifts without assigning any reason at any time 

without paying any compensation for such an act. However, a valid 

one month notice will be given before taking any such action as  
mentioned above or maintenance charges will be paid for the period for 

which notice falls short. 

17. Separate agreement of operation & AMC shall be prepared yearly on 
agreed rates, terms and conditions on completion of one year free 

maintenance period. It shall stand concluded and will become 

operative from the next day of expiry of free maintenance period even 
without signing of contract agreement. 

18. 10% (Ten percent) security shall be deducted from each bill of the 

firm subject to maximum 5% of agreement value and shall be 
refunded after completion of Operation & AMC period. Or 

alternatively security can be deposited by the firm in shape of bank 

guarantee for the required amount and validity i.e upto expiry to 5 

years after completion. 

19. These additional conditions shall supersede the similar conditions 

found contrary elsewhere in DNIT. 

20. AMC (Annual comprehensive maintenance contract) during next four 

years after free mtc period will be paid as below: - 

(a) 1st year after free mtc period @ 3% 
(b) 2nd  year after free mtc period @ 3.5% 
(c) 3rd year after free mtc period @ 4 % 
(d) 4th year after free mtc period @ 4.5% of original work. 
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ADDITIONAL CONDITION FOR MAINTENANCE OF HVAC SYSTEM 
 

1. The firm shall set right the breakdown in working condition within 24 
hours for the minor defects and 48 hours for the major breakdown after 
receipt of the complaint at their centre. If the complaint is not attended to 
within the specified period and monthly examination is not done on due 
date compensation for delayed period, compensation @ 0.5% work done of 
original work for every delay of one day or part thereof shall be levied but 
the total amount of compensation shall not exceed 5% of the work done of 
original work. The Superintending Engineer may, on representation from 
the firm, reduce the amount of compensation and his decision in writing 
shall be final. It the firm does not attend to the complaint / monthly 
examination for further four days of the above specified period i.e. 24 and 
48 hours the same shall be got attended to at his risk and cost from other 
source. 

2. The firm will also attend to the breakdown after normal working hours, if 
necessary, to keep the system in working condition. In a such case 
department will provide necessary assistance but no extra charges will be 
paid. 

3. The part, if replaced by the firm shall be OEM parts matching with the 
existing equipment. Defective / removed parts will be the property of the 
firm. 

4. The department will have prerogative / option to discontinue the 
maintenance work of complete / part system without assigning any reason 
at any time without paying any compensation for such an act. However, a 
valid one month notice will be given before taking any such action as 
mentioned above or maintenance charges will be paid to firm for the period 
for which notice falls sort. 

5. All T&P items required shall be of the agency. 
6. The successful tenderer will have to train two persons nominated by the 

department for proper handling and minor routine maintenance. 
7. The system will have to be serviced & demonstrated once in every three 

months during defect liability period free of cost. 
8. Retention Money for AMC 

10% (Ten percent) retention money shall be deducted from running 
bills subject to a maximum of 5% of the agreement amount and shall 
be refunded 100% after completion of work to the satisfaction of 
Engineer-in-Charge and handing over (back) complete installation in 
good / working condition. However, retention money can be released 
against unconditional Bank Guarantee in favour of department valid 
for 60 days beyond AMC period. 

9. The firm shall become liable to pay compensation in event of any accident 
occurring to the person using or intending to use the system instrument 
due to the fault in the system on account of non keeping the system in 
proper working order and other safety measures. 
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SPECIAL CONDITIONS FOR COMPREHENSIVE MAINTENANCE 
CONTRACT (HVAC) 

After completion of the installation the firm shall get the installations 
inspected from authorized person deputed by department and prepare as 
built drawings with complete detail of installations along with inventory of 
equipment with their make Sr. No. model size etc..the firm shall also obtain a 
certificate of OEM of the equipment installed for proper installation and 
backup guarantee by OEM of major items. 

The firm after successful completion of the work, shall stand guarantee 
for all material, equipment and installation for one year from date of 
completion. This will include repair, replacement and all labour of all 
installation including consumable items if any. This will be treated as free 
maintenance period. The firm will hand over the system as per para 
above before completion of Defect Liability period / free maintenance 
period free maintenance period / Defect Liability of period will be 
considered as extended till hand over the system . The decision for 
allotment of maintenance work will be on the discretion of client 
department. However for operation of system during this period the firm 
shall be paid @ 2% of the value of original work done. The decision for 
allotment of operation and maintenance work will be allotted on the discretion 
of client department. 

After completion of free maintenance period of one year from the date of 
completion as above, the firm will be bound to carry out paid comprehensive 
maintenance i.e. repair and replacement of all installations including 
consumable items etc. and operation of system for next Four year for which 
the firm will be paid as under: - 
A. 

1. For 1st year (After free maintenance period or actual handover the 
system to Client deptt. whichever is later) @ (4%+2%=6% of the original 
work done. 

2. For 2nd year @ 6.60% of the original work done. 
3. For 3rd year @ 7.26% of the original work done. 
4. For 4th year @ 8% of the original work done 

NOTE:- 
The contractor would submit an affidavit in the technical bid that 

he shall undertake to carry comprehensive maintenance as brought out 
in the DNIT. In case of failure to do so, the department is at liberty to 
take any due action including proceeding under criminal negligence 
against the firm / contractor. 

Payment of this maintenance will be done on quarterly basis. After 
deducting the statutory taxes. 

Other terms and conditions of comprehensive maintenance 
contracthave been as depicted under heading addition condition for free 
maintenance period and annual maintenance contract of this DNIT. 
IMPORTANT:- 
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After completion testing and commissioning the installations will be 
handed over to the authorized authority of Hospital. The contract for 
operation and comprehensive maintenance contraction the rates terms and 
conditions for the period as per this DNIT / Agreement will be done with the 
firm by authorized authority of Hospital. The firm will be bound to carry out 
the comprehensive maintenance and operation contract accordingly for which 
necessary payments etc. will be done by Hospital authority. 
Note:- Operation means day and night around the year (24x7x365) 
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TECHNICAL SPECIFICATION FOR 

FIRE FIGHTING SYSTEM. 

SPECIAL CONDITION FOR FIRE FIGHTING 
WORKS 
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1. SCOPE OF WORK 

The scope of work covers the supply, installation, erection testing, 

commissioning of followings : 

a) Internal hydrant system. 

b) External hydrant system. 

c) Related piping with all accessories. 

d) All type of valves, connections, headers. 

e) Hydrant valves, hose reel, hose pipes, Fire hose cabinets etc. 

f) Electrical and diesel operated Fire fighting pumps with all accessories. 

g) Electrical works, Panels, cables and earthing. 

h) Automatic sprinkler system with accessories. 

i) Fire extinguishers. 

j) All other allied and necessary equipment and accessories to complete 
the system up to the satisfaction of engineer-in- charge and for proper 
functioning of the entire system. 

 
k) The system shall be maintained by the contractor at its cost by the 

contractor for a period of 3 years from issue of completion i.e The 
Defects Liability-cum-Maintenance period for the work and system is 3 
years with all the cost borne by the contractor. 

 
l) Contractor shall carry out successful mock drill and provide training 

to the user‘s staff and also educate them about fire fighting on 
quarterly basis for 3 years. 

 
It will be the responsibility of the contractor to get all approval and 

completion certificate from the Local Fire Authorities without which the 

work will not be considered complete and will not be taken over. The 

contractor shall bear all the expenses required to obtain these certificates. 

The contractor has to prepare the necessary drawings and documents for 

the submission to fire authorities. Nothing extra will be paid for the work 

done and follow up by him in this regard. However, any statutory fees paid 

by the contractor shall be reimbursed by the client on depositing the proper 

receipt. 

 
The complete installation of Fire Fighting System shall strictly 

confirm to the minimum specifications and guidelines given in NBC – 

2005 (part IV), IS : 15105 for sprinkler system, IS : 13030 for external 
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hydrant system, other relevant IS code of practice and Haryana PWD/ 

CPWD specifications (part V) amended up to date. 

 
2. FEE AND PERMITS 

 
It will be the responsibility of the contractor to get all approval and 

completion certificate from the Local Fire Authorities without which the 

work will not be considered complete and will not be taken over. The 

contractor shall bear all the expenses required to obtain these certificates. 

The contractor has to prepare the necessary drawings and documents for 

the submission to fire authorities. Nothing extra will be paid for the work 

done and follow up by him in this regard. However, any statutory fees paid 

by the contractor shall be reimbursed by the client on depositing the proper 

receipt. 

 
3. GUARANTEES / DEFECT LIABILITY PERIOD 

 
a) The contractor shall provide guarantee against manufacturing defects 

for 36 months from the date of actual completion or complete and 

satisfactory handing over to the Client whichever is later. 

b) In the event of failure of any particular part of any equipment more 

than three times during the guarantee period. It shall not be repaired 

but the complete part shall be replaced by the contractor and the 

guarantee for this particular part shall be extended by one year from 

the date of last replacement. 

c) In case it is found that the above mentioned failure is due to some 

connected part of the equipment, that part shall also be rectified or 

replaced by the contractor to avoid such failure. The guarantee for 

such replaced part shall be extended by one year from the date of 

replacement. 

In the event of failure of any particular equipment which fails more 

than three times during the guarantee period as mentioned in clause-b 

above, the contractor shall replace at his own cost that equipment with 

another equivalent make as approved by the consultant/engineer-in- 

charge. 

Manufacturer's/Contractor's guarantee as mentioned in clause-b 
above for such replaced equipment shall be kept valid at least for one 
year from the date of last replacement. 

d) For electrical motors during the guarantee periods in case some 

important part of motor like starter winding shaft bearing squirrel 

cage, motor etc. become defective the guarantee shall cover their 

complete replacement and no repairs shall be allowed. 
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4. SITE CONDITIONS 

 
It is assumed that before tendering the Contractor would have visited the 

site and familiarized himself with all the local conditions and means of 

transportation and communications. No claim of whatsoever nature would 

be entertained at a later date on account of the Contractor's ignorance of 

the local conditions. 

 
5. WORKMANSHIP 

 
The workmanship shall be best of its kind and shall conform to the 

specifications, as below or Indian Standard Specifications in every respect 

or latest trade practices and shall be subject to approval of the 

Architects/consultants. All materials and/or Workmanship which in the 

opinion of the Engineer is defective or unsuitable shall be removed 

immediately from the site and shall be substituted with proper materials 

and / or workmanship forthwith. 

All electrical works shall be carried out only by those Contractors who 

are licensed by the concerned local authorities to execute this type of 

work. 

 
6. RATES 

 
The rates mentioned in the schedule of quantities / to be quoted for any 

particular item by the tenderer are / shall be inclusive of the cost of 

material, erection, connection, testing, labour, supervision, tools, plant, 

transportation, storage, insurance, excise duty, all taxes (but excluding 

GST), contingencies, breakage, wastage and all other sundries for execution 

at any level, depths, leads and height.Nothing extra shall be payable to him 

on these account. 

The rate shall also be inclusive of cutting holes, making chases in RCC or 

brick, making good the same, providing sleeves for crossing of pipes, 

hangers for supports etc. No claim for extra would be entertained on this 

account. 

 
7. DISCREPANCIES IN THE DRAWINGS 

If there is any discrepancy due to in-complete description, ambiguity or 

omission in the drawings and other documents relating to this Contract 

found by the Contractor either before starting the work or during execution 

or after completion, the same shall be immediately brought to the attention 
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of the Architect/Consultant and his decision would be final and binding on 

the Contractor. 

 
8. MATERIALS 

 
All materials to be supplied by the Contractor shall be new, best of their 

kind and shall confirm to the latest Indian standards. All packed items 

shall arrive at site in original packing only. Any items found defective or 

damaged shall be replaced by the Contractor at his own expenses.  

 
9. INSTRUMENTS FOR MEASUREMENT AND TESTING 

The Contractor shall provide, free of cost, all equipment, instruments, 

labour and all other allied assistance required by the Architect/Consultant 

or their representatives for measurement and testing of the works.  

 
10. UP-KEEP OF THE SITE 

It shall be the responsibility of the Contractor to clear away, from time to 

time all debris and excess material generated by the activities of his 

workers. 

 
11. PROTECTION 

 
All work shall be adequately protected, to the satisfaction of the Architect, 

so that the whole work is free from the damage throughout the period of 

construction up to the time of handing over. 

Before handing over the work, the Contractor shall clean all elements of the 

complete installation, remove plasters, stickers, rust stains and all other 

foreign matter and leave every part in acceptable condition and ready for 

use to the satisfaction of the Architect/Consultant. 

 
12. SAFETY CODES AND LABOUR REGULATIONS 

 
(i)  In respect of all labour employed directly or indirectly on the work for 

the performance of the fire fighting contractor's part of work, the 

contractor at his own expense, will arrange for the safety provisions as 

per the statutory provisions, B.I.S recommendations, BOCOW (building 

& other construction workers) act, workman's compensation act, 

Haryana PWD code and instructions issued from time to time. Failure 

to provide such safety requirements would make the tenderer liable for 

penalty for Rs. 20000/- for each violation. In addition the Engineer-in- 
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charge, shall be at liberty to make arrangements and provide facilities 

as aforesaid and recover the cost incurred thereon from the contractor.  

 
(ii) The contractor shall provide necessary barriers, warning signals and 

other safety measures while laying pipelines, cables etc. or wherever 

necessary so as to avoid accident. He shall also indemnify client against 

claims for compensation arising out of negligence in this respect. 

Contractor shall be liable, in accordance with the Indian Law and 

Regulations for any accident occurring due to any cause. The client  

shall not be responsible for any accident occurred or damage incurred 

or claims arising there from during the execution of work. The 

contractor shall also provide all insurance including third party 

insurance as may be necessary to cover the risk. No extra payment 

would be made to the contractor due to the above provisions thereof.  

13. WORKS TO BE ARRANGED BY THE CLIENT 

Unless otherwise specified in the tender documents, the following works 

shall be arranged by the Client: 

(i) Space for accommodating all the equipments and components involved 
in the work 

(ii) One point metered Power supply and Water supply. 

14. WORK TO BE DONE BY THE CONTRACTOR 

Unless otherwise mentioned in the tender documents, the following works 

shall be done by the contractor and therefore, their cost shall be deemed to 

be included in their tendered cost- whether specifically indicated in the 

schedule of work or not :- 

(i) Foundations for equipments including foundation bolts and vibration 

isolation spring/pads, 

(ii) Suspenders, brackets and floor/ wall supports for 

suspending/supporting pipes. 

(iii) Suspenders and/or cable trays for laying the cables. 
(iv) Excavation and refilling of trenches in soil wherever the pipes are to 

be laid directly in ground, including necessary base treatment and 
supports. 

(v) Sealing of all floor slab/wall openings to be provided by the Client for 
pipes and cables, from fire safety point of view, after laying of the 
same. (Client‘s scope). 

(vi) Painting of all exposed metal surfaces of equipments and 
components with appropriate colour. 

(vii) Making openings in the walls/ floors/ slabs or modification in the 
existing openings wherever provided for carrying pipe line, cables etc. 
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(viii) All electrical works including cable/wires, earthing etc. beyond power 
supply made available by the contractor. 

(ix) Making good all damages caused to the structure during installation, 
and restoring same to their original finish. 

(x) Approval from local fire authorities as may be required as per local 
bye-laws. (The contractor's responsibility shall be limited to the work 
executed by him.) 

 
15. COMPLETENESS OF THE TENDER, SUBMISSION OF PROGRAMME, 

APPROVAL OF DRAWINGS AND COMMENCEMENT OF WORK  

 
Completeness of the tender :- 

All sundry equipments, fittings, assemblies, accessories, hardware items, 

foundation bolts, supports, termination lugs for electrical connections, 

cable glands, junction boxes and all other items which are useful and 

necessary for proper assembly and efficient working of the various 

equipments and components of the work shall be deemed to have been 

included in the tender, irrespective of the fact whether such items are 

specifically mentioned in the tender or not. 

Submission of programme :- 

Within fifteen days from the date of receipt of the letter of award, the 

successful tenderer shall submit his programme for submission of 

drawings, supply of equipment, installation, testing, commissioning and 

handing over of the installation to the Engineer-in-Charge. This programme 

shall be framed keeping in view the building progress and the priority fixed 

by Engineer in-charge. Items like piping etc. that directly affect the building 

progress shall be given priority. Hose pipes, branch pipes, first aid hose reel 

pipes shall be supplied just before commissioning the system. 

Submission of Shop Drawings:- 

The contractor shall submit the drawings to the Engineer-in-Charge as per 

para of ―drawings for approval on award of work‖ for approval before start of 

work. 

Commencement of Work:- 

The contractor shall commence work as soon as the drawings submitted by 

him are approved either in full or in part as the case may be. 

 
16 CO-ORDINATION WITH OTHER AGENCIES 

The contractor shall co-ordinate with all other agencies involved at the site 

of work so that the work of other agencies is not hampered due to delay in 
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his work. Piping, cabling or any other work, which directly affect the 

progress of work of other agencies, shall be given priority.  

 
18 CARE OF THE BUILDING 

 
Care shall be taken by the contractor during execution of the work to avoid 

damage to the building. He shall be responsible for repairing all such 

damages and restoring the same to the original finish at his cost. He shall 

also remove all unwanted and waste materials arising out of the installation 

from the site of work from time to time. 

 
19 COLOUR SCHEME FOR THE EQUIPMENT AND COMPONENTS. 

 
The entire metal work related to fire fighting above ground level shall be 

painted with red colour shade No. 536 of IS: 5. 

 
20 INSPECTION AND TESTING 

 
Initial Inspection andtesting 

 
(i) Initial inspection of materials and equipments at manufacturer's 

works shall be done by the Engineer-in-Charge or his 

representative. For item/ equipment requiring initial inspection at 

manufacturer's works, the contractor will intimate the date of 

testing of equipments at the manufacturer's works before dispatch. 

The contractor shall give sufficient advance notice regarding the 

dates proposed for such tests to the client's representative(s) to 

facilitate his presence during testing. The Engineer-in-charge at his 

discretion may witness such testing. Material / Equipments will be 

inspected at the manufacturer/ authorized dealer's premises, before 

dispatch to the site by the contractor. 

(ii) The client also reserves the right to inspect the fabrication job at 

factory and the successful tenderer has, to make arrangements for 

the same. 

(iii) The materials duly inspected by Engineer-in-Charge or his 

authorized representative shall be dispatched to site by the 

contractor. 

(iv) No additional payment shall be made to the contractor for initial 

inspection/testing at the manufacturer's works by the 

representative of the Engineer-in-Charge. However, the client will 
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bear the expenses of its representative deputed for carrying out 

initial inspection/testing. 

 
Final Inspection and testing: 

 
 

Final Inspection and testing will be done by the Engineer-in-Charge or his 

representative. 

The necessary test certificates shall be submitted before dispatch of 

material. 

The installation will be offered for inspection by local bodies (Chief Fire 

Officer). The contractor or his representative shall attend such inspection of 

the Chief Fire Officer, extend all test facilities as are considered necessary, 

rectify and comply with all observations of the Chief Fire Officer which are 

part of the agreement and arrange for obtaining necessary clearance 

certificate in favour of the client. In case the contractor fails to attend the 

inspection and make desired facilities available during inspection, the client 

reserves the right to provide the same at the risk and cost of the contractor 

and impose penalty for the same. The installation will be accepted by the 

client only after receiving clearance from Chief Fire Officer for the work 

executed by the contractor under the agreement. 

 
21 SAFETY MEASURES 

 
All equipments shall incorporate suitable safety provisions to ensure safety 

of the operating personnel at all times. The initial and final inspection 

reports shall bring out explicitly the safety provisions incorporated in each 

equipment. 

 
22 TENDER DRAWINGS, DRAWINGS FOR APPROVAL AND AS BUILT 

DRAWINGS 

 
Tender Drawings 

The drawings appended with the tender documents are intended to show 

the areas for various equipments, tentative pipe routes. The equipments 

offered shall be suitable for installation in the spaces shown in these 

drawings. 

Drawings for approval on award of the work / shop drawings 

The contractor shall prepare and submit following drawings and get them 

approved from the Engineer-in-charge before the start of the work. The 
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approval of drawings however does not absolve the contractor of his 

responsibility to supply the equipments/materials as per agreement. In 

case of any contradiction between the approved drawings and agreement 

the decision of the Engineer –in-Charge shall be final and binding on the 

contractor. 

(a) Lay out drawings of the equipments to be installed in pump room 
and terrace. 

(b) Drawings showing the detail of erection of entire equipments 

including their foundations. 

(c) Fire drawings showings the layout of entire piping, dia. and length 

of pipes, hydrant, air vessel, valves and isometric drawings showing 

connections to various equipment. 

(d) Sprinkler drawing indicating layout and sizes of pipe, location of 

valves, sprinklers etc. 

(e) Electrical wiring diagrams for all electrical equipments and controls 

including the sizes and capacities of the various cables and 

equipments. 

(f) Dimensioned drawings of all electrical and control panels, 

(g) Drawings showing details of supports for pipes, cable trays etc. 

(h) Any other drawings relevant to the work. 

 
As built Drawings 

Three sets of the following laminated drawings shall be submitted by the 

contractor while handing over the installation to the Client. Out of this one 

of the sets shall be laminated on a hard base for display in the fire control 

room. In addition one set soft copy will be given on compact disc. 

(a) Installation drawings giving complete details of all the equipments, 

including their foundations. 

(b) Fire drawings giving sizes and lengths of all the pipes and the sizes and 

locations of all types of valves, and including isometric drawings for the 

entire piping including the pipe connections to the various equipments.  

(c) Line diagram and layout of all electrical control panels giving switchgear 

ratings and their arrangement, cable feeder sizes and their layout.  

(d) Control wiring drawings with all control components and sequence of 

operations to explain the operation of control circuits. 

(e) Schematic diagrams. 

DOCUMENTS TO BE FURNISHED ON COMPLETION OF INSTALLATION 
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There sets of the following documents shall be furnished to the client by the 

contractor on completion of work :- 

(a) As built drawings as mentioned above 

(b) 3 sets of manufacturer's technical catalogues of all equipments and 
accessories. 

(c) Operation and maintenance manual of all major equipments, detailing 

all adjustments, operation and maintenance procedure. 

(d) Approval of drawing/scheme by District fire officer. 
 

(e) The contractor/ Agency should arrange approval of fire scheme and 

fire NOC Certificate from fire authority. 

(f) The contractor shall submit the ISI certificate of all the firefighting 

equipments. Test certificates of Manufacturing company, ISI and 

explosive certificate with Serial number of Carbon dioxide type fire 

extinguishers to the department. 

 
INSTRUCTION MANUAL / TRAINING 

 
The contractor shall furnish in 3 copies details instruction and operation 

manual to the consultant/engineer-in-charge. The contractor shall guide 

owner‘s / client‘s staff for operation and maintenance of the entire 

installation for at least fifteen days. 

The manual shall contain detailed technical data and drawings for each 

equipment installed, the erection, testing, operation and maintenance 

procedures, spare parts manual and recommended spares for 3 years 

period of maintenance of each equipment. 

 
TECHNICAL SPECIFICATION 

 
FIRE PUMPS 

 
1. SCOPE 

This covers the general requirements of water pumps for main fire pump 
and jockey pump. 

 
2. TYPE 

The pumps shall be centrifugal type direct driven with a 3 phase, 415 V ± 

10%, 50 Hz., A.C. motor. The standby fire pump shall be driven by diesel 

engine. The pumps may be either of horizontal split casing (HSC) type with 

operating speed 1500 / 2900 rpm, or end suction type / solid casing or 
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multi stage with operating speed not exceeding 3000 rpm as specified in the 

BOQ. 

 
3. RATING 

 
The main fire pumps shall be suitable for continuous operation in the 

system. The jockey pumps shall be suitable for intermittent operation to 

built up pressure in the system on account of leakage. The head and 

discharge requirements shall be as specified in the tender documents. The 

head shall be suitable for the system and shall take into consideration the 

pressure drops across the various components in the water circuit as well 

as the frictional losses. 

Pump shall be capable of discharging not less than 150 percent of the rated 

discharge at a head of not less than 65 percent with the rated head. The 

shut off head shall not exceed 120 percent of the rated head. 

 
4. MATERIAL AND CONSTRUCTION 

 
(i) The centrifugal pumps shall conform to IS 1520. 

(ii) The pump casing shall be of heavy section close grained cast iron and 

designed to withstand 1.5 time the working pressure. The casing shall be 

provided with shaft seal arrangement as well as flanges for suction and 

delivery pipe connections as required. 

(iii) The impeller shall be of bronze. This shall be shrouded type with machined 

collars. Wear rings, where fitted to the impeller, shall be of the same 

material as the impeller. The impeller surface shall be smooth finished for 

minimum frictional loss. The impeller shall be secured to the shaft by a key. 

(iv) The shaft shall be of stainless steel and shall be accurately machined. The 

shaft shall be balanced to avoid vibrations at any speed within the 

operating range of the pump. 

(v) The shaft sleeve shall be of bronze or gunmetal. 

(vi) The bearings shall be ball or roller type suitable for the duty involved. These 

shall be grease lubricated and shall be provided with grease nipples/cups. 

The bearings shall be effectively sealed against leakage of lubricant or entry 

of dust or water. 

(vii) The shaft seal shall be mechanical type, so as to allow minimum leakage. A 

drip well shall be provided beneath the seal. 

(viii) The pumps shall be directly coupled to the motor/diesel engine shaft 

through a flexible coupling protected by a coupling guard. 
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(ix) The pump and motor / diesel engine shall be mounted on a common base 

plate fabricated from mild steel section. The base plate shall have rigid, flat 

and true surfaces to receive the pump and motor/diesel engine mounting 

feet. The pump will be perfectly aligned with the motor/engine so as to 

avoid any vibration during operation. 

 
5. ACCESSORIES 

 
Each pump shall be provided with the following accessories: - 

(a) Butterfly valves on suction and discharge (If positive suction is not provided 

butterfly valve at suction is not to be provided) 

(b) Reducers, as may be required to match the sizes of the connected pipe 
work. 

(c) Non-return valve at the discharge. 

(d) Pressure gauge at discharge side between pump and the non-return valve. 

 
6. INSTALLATION 

 
(i) The pump and motor assembly shall be mounted and arranged for ease of 

maintenance and to prevent transmission of vibration and noise to the 

building structure or to the pipe work. 

(ii) The pump and motor assembly shall be installed on suitable RCC 

foundation. The length and width of the foundation shall be such that 100 

mm. space is left all around the base frame. The height of foundation shall 

be so decided that the total weight of foundation block is 1.5 times the 

operating weigh of the pump assembly. The foundation shall be isolated 

from the floor by vibration isolating pads. Angle iron frame of size 35 mm x 

35 mm x 3 mm shall be provided on the top edges of the foundation. 

(iii) More than one pump and motor assembly shall not be installed on a single 

base or cement concrete block. 

 
(iv) the suction/discharge pipe shall be independently supported and their 

weight shall not be transferred to the pump. It should be possible to 

disconnect any pump for repairs without disturbing the connecting pipe 

line. 

(v) The suitable clearance have to be provided around the fire pumps as per 

drawings. 

(vi) Sufficient space is to be left in front for the radiator of diesel engine for free 

discharge of hot air. Arrangement for discharge hot air to outside the pump 
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house shall be provided so that hot air does not stagnate in the pump 

house. 

 
7. OPERATING CONDITIONS 

Fire pumps shall operate on drop of pressure in the mains header as given 

below. The pump operating sequence shall be arranged in such a manner 

to start the pump automatically but should be capable of being stopped 

manually by stop push buttons only. 

 
Operating conditions for fire hydrant and sprinkler pumps 

 

 

 Operating Pressure ―a‖ 
Kg/Sqcm 

Cut in Cut out 

a. Jockey pump (Sprinkler 
system) 

―a‖ – 1.0 Kg/Sqcm ―a‖ Kg/Sqcm 
  

b. 
Jockey  pump  (Hydrant 
system) ―a‖ – 1.5 Kg/Sqcm ―a‖ Kg/Sqcm 

c. 
Sprinkler pump - duty 
(Electric) ―a‖ – 2.0 Kg/Sqcm Manual 

d. 
Hydrant  pump  -  duty 
(Electric) ―a‖ – 2.5 Kg/Sqcm Manual 

e. 
Hydrant  /  Sprinkler  - 
Standby (Diesel) ―a‖ – 3.0 Kg/Sqcm Manual 

Notes On Starting System 

 Jockey pumps shall start and stop through pressure switch automatically. 

 Jockey pump shall stop when the main pump starts. 

 Main Fire pump shall start automatically on fall of pressure but stopping shall 

be manual. 

 Diesel Fire pump shall start automatically on further fall of pressure but 

stopping shall be manual. 

The 'Cut in' and 'Cut out' pressures shall be reconfirmed at detailed design 

stage. 

DIESEL ENGINE FOR FIRE PUMP (IF PROVIDED) 

 
1. SCOPE 

This covers the details of requirements of a diesel engine for main fire pump 

to act as standby. 
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2. GENERAL 

The diesel engine shall be suitable for automatic operation complete with 

necessary automatic starting gear, battery system and shall be complete 

with all accessories. Both engine and pump shall be assembled on a 

common bed place, fabricated from mild steel channel. 

 
3. DRIVE 

The pump shall be only direct driven by means of a flexible coupling. 

Coupling guard shall be provided. The speed shall be 1500 to 2300 RPM. 

 
4. DIESEL ENGINE 

 
a) Environment conditions- The engine shall be suitable to operate 

under theconditions of environment at site 

b) Engine Rating- The engine shall be multi cylinder/vertical 4 stroke 

cycle, watercooled, developing suitable HP at the operating speed 

specified to drive the fire pump. Continuous capacity available for the 

load shall be exclusive of the power requirement of auxiliaries of the 

diesel engine, and after correction for altitude, ambient temperature 

and humidity for specified environment conditions. The engine rating 

shall be suitable to drive the pump at 150 percent of its rated discharge 

with at least 65 percent of rated head. The engine shall have 10% 

overload capacity for one hour in any period of 12 hours continuous 

run. 

The engine shall be suitable for cold starting for which suitable heaters  

shall be provided in lubricating oil. 

The engine shall develop full load within 15 seconds from the receipt of 

signal to start. The diesel engine shall conform to BS 649/IS 1601/IS 

10002, amended upto date. 

c) Engine Accessories- The engine shall be complete with following 
accessories. 

(i) Fly wheel dynamically balanced. 

(ii) Direct coupling for pump and coupling guard. 

(iii) Radiator with hoses, fan, water pump, drive arrangement and 
guard. 

(iv) Air cleaner dry type. 

(v) Fuel service tank with necessary pipe work. 
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(vi) Pump for lubricating oil and Lub.oil filter. 

(vii) Elect. starting battery 12 V /24 V with 2 Nos. battery. 

(viii) Exhaust silencer with necessary pipe work. 

(ix) Speed Governor. 

(x) Instrument panel housing all the gauges, including Tachometer, 

hour meter and starting switch with key (for manual starting). 

(xi) Necessary safety controls. 

 
d) Cooling System- The engine shall be radiator water cooled. The radiator 

assemblyshall be mounted on the engine. The radiator fan shall be driven 

by the engine as its auxiliary with multiple fan belts. When half the belts  

are broken, the remaining belts shall be capable of driving the fan. Cooling 

water shall be circulated by means of an auxiliary pump of suitable 

capacity driven by the engine in a closed circuit. 

e) Fuel System- The fuel, system shall be gravity fed from the fuel tank to 

the enginedriven fuel pump. The engine fuel tank shall be mounted either 

adjacent to the engine are suitably wall mounted on brackets. The fuel 

filter shall be suitably located to permit easy servicing. 

All fuel piping to the engine shall be with M.S. 'C' class pipe with flexible 

hose connections where required. Plastic tubing shall not be permitted.  

The fuel tank shall be of welded steel construction (2 mm. thick) and of 

capacity sufficient to allow the engine to run on full load for at least 2 

hours. The tank shall be complete with necessary floor mounted supports, 

level indicator (protected against - mechanical injury) inlet, outlet, overflow 

connections and drain plug and piping to the engine fuel tank. The outlet 

should be so located as to avoid entry of any sediments in to the fuel line to 

the engine. 

 
f) Lubricating Oil System- Forced feed Lubricating Oil system shall be 

employed forpositive lubrication. Necessary Lub. oil filters shall be 

provided, located suitably for convenient servicing. 

g) Starting System- The starting system shall comprise necessary batteries 

12 Volts /24 Volts, starter motor of adequate capacity and axle type gear 

to match with the toothed ring on the fly wheel. Suitable protection to 

protect starting motor from excessively long cranking runs shall be 

suitably integrated with engine protection system. 
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The capacity of the battery shall be suitable for meeting the needs of the 

starting system. 

The battery capacity shall be adequate for 10 consecutive starts without 

recharging with cold engine under full compression. 

Three attempt starting facility shall be provided. If the engine fails to start 

after third attempt, the engine shall be locked out and suitable audio-visual 

alarm shall be giver to indicate engine failure. 

The scope shall cover all cabling, terminals, initial charging etc 

 
h) Exhaust System- The exhaust system shall be complete with residential 

silencersuitable for outdoor installation and silencer piping shall be extended 

up to 1 m above the nearest boundary wall, outside pump house duly 

insulated with 50 mm. thick glass wool and 1.0 mm. thick aluminum sheet 

cladding. 

i) Engine shut down mechanism- This shall be manually operated and shall 

returnautomatically to the starting position after use. 

j) Governing System- The engine shall be provided with an adjustable governor 

tocontrol the engine speed within 5% of its rated speed under all conditions of 

load upto full load. The governor shall be set to maintain rated pump speed at 

maximum pump load. 

k) Engine instrumentation - Engine instrumentation shall include the 
following:- 

(i) Lub. oil pressure gauge. 

(ii) Lub. oil temperature gauge. 

(iii) Water temperature gauge. 

(iv) Tachometer. 

(v) Hour meter. 

The instrumentation panel shall be suitably mounted on the engine. 

 
l) Engine protection devices - Following engine protection and automatic shut 

downfacilities shall be provided: 

(i) Low lub. oil pressure. 

(ii) High cooling water temperature. 

(iii) High lub. oil temperature. 

(iv) Over speed shut down. 
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m) Pipe work- All pipe lines with fittings and accessories required shall be 

provided forfuel oil, lub.oil and exhaust systems. 

n) Anti vibration mounting- Suitable vibration mounting duly approved by 
engineer-in-charge shall be employed for mounting the unit so as to minimize 
transmission of vibration to the structure. 

o) Battery Charger- Necessary float and boost charger shall be incorporated in 
thecontrol section of power and control panel, to keep the battery under trim 
condition. Voltmeter to indicate the state of charge of the batteries shall be 
provided. 

p) The engine installation shall be approved by the representative of engine 
manufacturer (who shall carry out after sales service under AMC). 

PIPE WORK 

 
1. SCOPE 

This covers the requirements of pipe work in fire fighting installations. The work will 

be executed as per Haryana PWD B&R Specifications as per latest amendment. In 

case of any discrepancy the Bureau of Indian Standards shall be followed and then 

CPWD specifications shall be followed. These will be in order of preference as 

mentioned below: 

i) Haryana PWD (B&R) Specifications. 
ii) Bureau of Indian Standards. 
iii) CPWD Specifications. 

In case, any item is not covered by all three above, then the decision of Engineer-in- 

Charge shall be final. 

2. PLUMBING DESIGN 

Pipe sizes shown in tender documents are purely for contractor's guidance. The 

contractor shall be responsible for selection of sizes as per detailed engineering to be 

done by him. Plumbing design to be done by the contractor shall incorporate the 

following:- 

 
(i) (a) Butterfly valves shall be provided at suction and delivery sides of pumps. 

(If positive suction is not provided valve at suction is not to be provided). 

(b) External hydrant 

(c) Fire service connection/inlet. 

(d) Test valve. 

(e) Drain connections. 
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(ii) For testing the system healthiness and automatic operation on daily basis,  

one test pipe with butterfly valve shall be provided in common discharge 

header. For avoiding wastage of water, this pipe shall discharge water in the 

tank. 

(iii) Non return valve shall be provided at the delivery of each pump and fire 

service inlet. This shall be of swing type. 

(iv) Air Cushion Tank and Air release valves with ball valve shall be provided in 

the piping system for venting trapped air. 

(v) Fire drawings showing the sizes of pipe, valves, layout and other details shall 

be prepared and shall be got approved from the Engineer-in-Charge before the 

execution of the plumbing work. 

 
4. PIPE MATERIALS 

(i) Pipes shall be of the following materials. 

(a) Mild steel heavy class (C-class) conforming to IS: 1239 for sizes upto 150 
mm. For sprinkler drain pipe the pipe class will be G. I. medium duty (B- 
class) 

(b) Welded black steel pipe,conforming to IS: 3589, for sizes greater than 
150 mm. These pipes shall be factory rolled and fabricated from 
minimum 6mm thick M.S. Sheet for pipes upto 250 mm dia 

(ii) Cadmium plated steel nuts/bolts/washers shall be used. 

5. PIPE JOINTS 
 

i) For 50 mm dia and above pipe size, Electric welding joints with V groove shall be 

provided in the M.S.pipe work. For up to 40 mm dia, threaded joints by Teflon 

tape shall be provided in the M.S. pipe work. Flanged joints to be provided for 

connections to valves, pumps, vessels etc. and also on straight lengths at 

suitable points to facilitate erection and subsequent maintenance.  

ii) M.S.pipe laid at such locations shall be provided anti-corrosive treatment. 

iii) Mild steel flanges shall be in accordance with Table - 17 of IS : 6392 i.e. "Plate 

Flanges for Welding" and flange thickness shall be as under. Gasket thickness 

shall not be less than 3 mm. 

 
Pipe dia 

Flange 
Thickness No. of holes 

200 mm. 24 mm. 12 

150 mm and 125 mm. 22 mm. 8 

100 mm and 80 mm. 20 mm. 8 

65 mm. 18 mm. 4 
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Pipe dia 
Flange 
Thickness No. of holes 

40 mm and below. 16 mm. 4 

All  hardware  items  such  as  Nuts,  Bolts,  Washers  shall  be  of 
appropriate size. 

Washers shall be used on both sides of the bolt. 
 

6. SLUICE AND BUTTERFLY VALVES 
 

Sluice valve conforming to IS:14846 or butterfly valve conforming to IS: 13095 

shall be provided. All valves shall be suitable to with-stand the pressure in the 

system and rating shall be as per BOQ; All valves shall be right handed (i.e. 

handle or key shall be rotated clock wise to close the valve), the direction of 

opening and closing shall be marked and an open/shunt indicator fitted. 

(i) The material of valves shall beas under : Body - Cast iron / caststeel 

Disc  -  Stainless 

Steel Seat - EPDM 

(ii) Non return valves shall be swing check type in horizontal run and lift check 

type in vertical run of pipe or dual plate type as per BOQ. 

 
7. STRAINERS 

Stainless steel strainers shall have 1.6 mm thick screen with 3 mm 

perforations. 

 
8. ORIFICE PLATE 

 
Orifice plate shall be made of 6 mm. thick stainless steel and shall have an 

identification tag projecting beyond any flange between which it is clamped. 

The orifice shall be plain central hole without burs and diameter not less 

than one-half of the internal diameter of the pipe to which it is fitted. 

 
9. INSTRUMENTS 

 
(i) Pressure gauge of appropriate range and 150 mm. dia size shall be 

provided. 

(ii) The pressure gauge shall be duly calibrated before installation and 

shall complete with shut off valve. 

 
9A. AIR CUSHION TANK 
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Air cushion shall be provided on top of each riser, and shall be fabricated 

out of 8 mm thick M. S. Sheet. The ends shall be dished. This shall be of 

250 mm. dia, 1.2 m. high and installed vertically on suitable legs. The legs 

shall be provided with M. S. Plate of size 75mm x 75 mm x 5 mm at the 

bottom so that the legs do not puncture the roof. The legs shall be grouted 

in CC foundation. Flange connection shall be provided for connection with 

pipe. Air release valve and pressure gauge with shut off valve shall be 

provided. The air cushion tank shall be tested at 25 kg/cm2 pressure before 

installation. 

10. PRESSURE VESSEL TANK 
 

Pressure vessel shall be provided inside fire pump house connected to main 

header of fire pumps and shall be fabricated out of 10 mm thick M. S. 

Sheet. The ends shall be dished. This shall be of 450 mm. dia, 2 m. high 

and installed vertically on suitable legs. The legs shall be provided with M. 

S. Plate of size 75 mm x 75 mm x 5 mm at the bottom. The legs shall be 

grouted in CC foundation. Flange connection shall be provided for 

connection with header pipe. Air release valve and pressure gauge with 

shut off valve shall be provided. 

The pressure vessel tank shall be tested at 25 kg/cm2 pressure before 

installation. Suitable pressure switches shall be installed for automatic 

operation of fire pumps. 

 
11. INSTALLATION 

 
(i) The installation work shall be carried out in accordance with the detailed 

drawings prepared by the contractor and approved by the Engineer-in- 

charge. 

(ii) In pipe above ground level, expansion loops or joints shall be provided to 
take care of expansion or contraction of pipes due to temperature changes. 

(iii) Tee-off connections shall be through equal or reducing tees, otherwise 

ferrules welded to the main pipe shall be used. Drilling and tapping of the 

walls of the main pipe shall not be resorted to. 

(iv) Open ends of piping shall be blocked as soon as the pipe is installed to 

avoid entrance of foreign matter. 

(v) Piping installation shall be supported on or suspended from structure 

adequately. The contractor shall provide, clamps, hangers etc. in 

accordance with Para under pipe support 

Proper lines and levels shall be maintained while installing exposed pipes. 
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(vi) The Spacing of fire pipe supports for sprinkler / clevis hanger shall not be 

more than that specified below: - 

 

Nominal 
Pipes Diameter (meter) 

Spacing between 
supports (meter) 

Hanger rod 
diameter (mm) 

E 

x 
Up to 25   

 32 to 50   

r 65 to 80   

 100   

150   

 200 & above   

upports shall be provided at the bends and at heavy fittings like valves to 

avoid undue stress on the pipes. 

(vii) Anti vibration pads, springs or liners of resilient and non-deteriorating 

material shall be provided at each support, so as to prevent transmission of 

vibration through the supports. 

(viii)  Pipe sleeves of diameter larger than the pipe by least 50 mm shall be 

provided wherever pipes pass through walls and the annular spaces shall 

be filled with felt and finished with retaining rings. 

 
(ix) (a)Vertical risers shall be parallel to walls and column lines and shall be 

straight and in plumb. Risers passing from floor to floor shall be supported 

at each floor by MS angle with clamp as per specification of pipe support 

(b) The space in the floor cut outs around the pipes work shall be 

closed using cement concrete (1:2:4 mix) or steel sheet, from the 

fire safety considerations, taking care to see that a small annular 

space is left around the pipes to prevent transmission of vibration 

to the structure. 

(c) Riser shall have suitable supports at the lowest point. 

(x) Where mild steel pipes are to be buried under ground the same shall be 

treated in accordance with Para under anti corrosive treatment before 

laying. The top of the pipes shall be not less than 100 cms. below the 

ground level. Where this is not practicable, permission of the Engineer-in- 

charge shall be obtained for burying the pipes at lesser depth. Masonary or 

C.C. blocks shall be provided for supporting the pipes at interval in 

accordance with Para (vi) above. After the pipes have been laid, the trench 

shall be refilled with the excavated soil in layers of 20 cm. and rammed and 

any extra soil shall be removed from the site of work by the contractor.  
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(xi) Underground pipe shall be laid at least 2 m. away from the face of the 

building preferably along the roads and foot paths. As far as possible laying 

of pipes under road, pavement and large open spaces shall be avoided. 

Pipes shall not be laid under building and where unavoidable, these shall 

be laid in masonry trenches with removable covers. 

(xii) To facilitate detection of leak and isolation of defective portion of pipe, 

valves shall be provided in under ground pipe at suitable locations. As far 

as possible such valves shall be provided over ground. If the valves are to be 

provided below ground, suitable masonry chamber with cover plate shall be 

provided. Locations where vehicles can pass shall be avoided for provision 

of valve below ground. 

(xiii)  Pipe over ground shall be painted in red colour shade No 536 of IS : 5 

Suitable identification shall be provided to indicate the run of under ground 

pipe where the route of underground pipe cannot be ascertained from the 

location of yard hydrant/isolating valves. 

(xiv)  It shall be made sure that proper noiseless circulation is achieved in the 

system. If proper circulation is not achieved due to air-bound connections, 

the contractor shall rectify the defective connections. He shall bear all the 

expenses for carry out the above rectification, including the tearing up and 

refinishing of floors, walls etc. as required. 

(xv) Thrust blocks shall be installed for underground pipe line wherever there is 

a change in the direction / size of the pipe line or the pressure line diagram, 

or when the pipe line ends at a dead end and at locations determined by the 

Engineer-in-Charge. If necessary, thrust blocks may be constructed at  

valves also. Thrust blocks (1:2:4 cement concrete) shall be constructed 

taking into account the pipe size, water pressure, type of fitting, gravity 

component shell when laid on slopes and the type of soil. 

 
12. PRESSURE TESTING 

 
(a) All piping shall be tested to hydrostatic test pressure of at least the 1.5  

times of operating pressure, but not less than 15 kg./sq.cm. for a period not 

less than 24 hours. All leaks and defects in joints revealed during the 

testing shall be rectified to the satisfaction of the Engineer-in-Charge. 

(b) Piping repaired subsequent to the above pressure test shall be re-tested in 

the same manner. 

 
(c) System may be tested in sections and such sections shall be securely 

capped. 



233 
 

(d) pressure gauges may be capped off during pressure testing of the 

installation. 

 
16.1 ANTI-CORROSIVE PROTECTION ON UNDER GROUND PIPE 

 
Corrosion protection tape shall be wrapped on M. S. Pipes to be buried in 

ground. This corrosion protection tape shall comprise of coal tar/asphalt 

component supported on fabric of organic or inorganic fiber and minimum 

4 mm. thick and conform to requirement of IS : 10221-Code of practice for 

coating and wrapping of underground mild steel pipe line. Before 

application of corrosion protection tape all foreign matter on pipe shall be 

removed with the help of wire brush and suitable primer shall be applied 

over the pipe thereafter. The primer shall be allowed to dry until the solvent 

evaporates and the surface becomes tacky. Both primer and tape shall be 

furnished by the same manufacturer. Corrosion protection tape shall then 

be wound around the pipe in spiral fashion and bounded completely to the 

pipe. There shall be no air pocket or bubble beneath the tape. The overlaps 

shall be 15 mm. and 250 mm. shall be left uncoated on either end of pipe to 

permit installation and welding. This area shall be coated in situ after the 

pipe line is installed. The tapes shall be wrapped in accordance with the 

manufacturer's recommendations. If application is done in cold weather, 

the surface of the pipe shall be pre- heated until it is warm to touch and 

traces of moisture are removed and then primer shall be applied and 

allowed to dry. 

 
PIPE SUPPORTS 

For installing pipes vertically or horizontally inside the building standard 

pipe supports of reputed make shall be used. Following supports shall be 

used. 

(i) Split pipe support clamps with rubber lining for vertical, horizontal 
and roof hanging. 

(ii) Clevis Hangers for horizontal supports to adjust varying heights. 
 

(iii) Sprinkler Hangers for horizontal supports for pipes from 15 mm dia to 
150 mm dia. 

Fasteners and fully threaded rods shall be used for installing the pipe 

supports. The sizes of pipe supports and installation shall be in accordance 

with manufacturers recommendations. 



234 
 

For pipes of size 100 mm and above, with the prior approval of Engineer-in- 

Charge, 50x50x6 mm MS angle iron with ‗U‘ cIamp with dash fastener may 

be used for supporting horizontal pipe from ceiling. 

 
14. MEASUREMENT 

Measurements of plumbing work shall be on following basis:- 

(a) Piping shall be measured along the centre line of installed pipes 

including all pipe fittings and accessories but excluding valves and 

other items for which quantities are specifically indicated in the 

schedule of work. No separate payment shall be made for fittings and 

accessories. 

(b) The rates for piping work shall include all wastage allowances, flanges 

pipe supports, hangers, excavation, refilling, testing, nuts and check 

nuts, vibration isolators, suspension where specified or required, and any 

other item required to complete the piping installation. None of these 

items will be separately measured and paid. 

 
FIRE FIGHTING ACCESSORIES 

 
1. SCOPE 

This chapter covers landing valves, first aid hose reels, hose pipes, branch 

pipes etc, which are vital tools for fire fighting. 

 
2. LANDING VALVE 

Landing valves are provided in the system for connection of hose pipes for 

discharging water for fighting fire by brigade or trained personnel. 

a) The landing valves shall be as per I.S.: 5290 
 

b) The landing valves are of single and double head outlet types as per BOQ. 
 

c) Material of construction. 

(i) Body outlet and cap etc stainless steel (as per BOQ) 
stainless steel for stainless 

(ii) Spindle steel body 

(ii) Hand wheel Mild steel or cast iron. 

 
Installation 

i) The landing valve shall be fitted to a T connection of the riser at the 

landing in such a way that the valve is in the centre of the internal 

hydrant opening and at a height of 1 M. from floor level.  
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ii) The valve base shall be vertical and the valve facing out side. There 

should be no hindrance in operation of the handle. 

 
3. FIRST AID HOSE REEL 

First Aid Hose Reel is meant for delivering small quantity of water in early 

stage of fire and can be operated even by untrained personnel, and thus 

provides a most effective fire fighting facility. It consists of a length of 20 

mm (nominal internal) diameter hose tubing wraped around a reel with 

water inlet pipe, stop valve and shut off nozzle. The entire assembly is 

mounted on a MS wall bracket and can swing 180 degree. The water inlet is 

connected to the riser pipe by means of 40 mm socket and 20 mm dia 

valve. The hose tube can be pulled out easily for the purpose of discharge of 

water on fire. 

First aid hose reel shall be as per IS – 884. The coupling, branch pipe and 

nozzle shall be as per IS:8090. 

d) Material of Construction:- 

 
(iii) Hub and sides: Aluminium Alloy/ Mild steel/ Aluminium 

sheets 
(iv) Wall Bracket : Cast  iron 

/ Mild steel 

(v) Hose tube (20 mm) : high pressure rubber braided 
hose pipe as 

per IS : 444 
(vi) Nozzle with branch pipe : SS (as per BOQ) 

 
Normally M S construction is used. Other material may be used in areas 

having corrosive atmosphere. 

 
c) The water flow rate shall not be less than 24 lpm and the range of jet 

shall be not less than 6 meter. 

d) Installation 

First aid hose reel are installed in suitable size MS cabinet as per BOQ 

and shall be pained red as per colour shade No. 536 of IS:5. The size & 

location of the cabinet shall be such that it does not form an 

obstruction in passage/escape route. 

The length of hose tube shall be 30 meter. 

There shall be no obstruction in swinging the hose reel and should be 

installed above landing valve where provided. 



236 
 

The inlet valve shall be at 900 mm above floor level. 

Hose reel bracket should be firmly grouted on the wall with the help of 

rawl bolts / fastener. 

 
4. FIRE HOSE DELIVERY COUPLING, BRANCH PIPE AND NOZZLES 

These are important accessories used for fire fighting operations. 

 
Material of Construction - Stainless Steel (as per BOQ). 

 
a) Delivery Hose Coupling‘s 

The delivery hose coupling consist of male half coupling and female half 

coupling. Groves are provided on outer side on both coupling for binding 

hose pipes with wires. In female coupling spring loaded cam tooth is 

provided for holding male half coupling in position. Male half coupling and 

female half coupling are provided on both sides (i.e. on one side male and 

on other side female) of hose pipes. Two or more pipes can be joined 

together with the help of these couplings instantaneously, Sizes:- 63 mm 

nominal. 

 
b) Branch Pipe and Nozzle:- 

 
Branch pipes with nozzle are mounted at the end of hose pipe. Branch pipe 

is properly finished and free from sharp edges. During operation, a fireman 

has to hold the branch pipe. One end of branch pipe is fixed with hose 

coupling and the other end is threaded to fit the nozzle. 

Nozzle is tapered pipe with one end threaded internally which is fixed on 

branch pipe. The size of other end i.e. nozzle shall be 15 mm. (nominal 

internal diameter). 

 
5. FIRE SERVICES INLET AND FIRE SERVICE CONNECTION 

 
a) These are provided for connection of fire service hose pipes for either 

directly pressurizing the system with their pumps or filling water in the 

tank from a distance. In the first case non return valve with butterfly 

valve shall be provided for holding water pressure. Fire service inlet 

shall be provided with each wet riser/down comer and the ring main. 

These are fixed to 150 mm dia. pipe and located in MS box made of 2 

mm thick mild steel with openable glass cover. 

b) These shall be as per IS: 904. 

Material of Construction - Cast iron body 
 

6. HOSE PIPES 
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Hose pipes shall be rubber lined woven jacketed and 63 mm in diameter. 

They shall conform to Type A (Re-inforced rubber lined) of IS:636. They 

shall be flexible and capable of being rolled. Length of hose pipe will be 15 

m. 

The hose pipe shall be complete with male and female coupling at the ends. 

Besides keeping hose pipe with internal and yard hydrant, spare hose pipes 

along with branch pipes shall be kept in fire control room/pump room. 
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AUTOMATIC SPRINKLER SYSTEM 
 

1. SCOPE 

This covers the general requirement of selection, design, installation, testing 

commissioning and maintenance of automatic sprinkler system for fire 

fighting buildings used for other than industrial and storage purpose. 

References: For additional information regarding definitions, planning, 

design, hydrauliccalculations, tables etc. following documents are to be 

referred to. 

(i) IS: 15105:- Design and Installation of Fixed Automatic 

Sprinkler, Fire Extinguisher Systems- Code of Practice. 

(ii) IS: 9972:- Specification for Automatic Sprinkler Heads for Fire 
Protection Service. 

 
2. GENERAL SPECIFICATION 

a) The sprinkler heads are to be fixed into heavy duty (C Class) steel 

pipes, conforming to 1S:1239. The size of pipe will vary from 25 mm to 

150mm to suit the hydraulics of the system and in conformity with the 

guide lines laid down under IS : 15105-2002. The System shall conform 

to above code for the installation of sprinkler systems in general for 

'Moderate Hazard' category-in respect of design, density and spacing of 

sprinkler heads for basement and parking areas. Whereas ―Light 

Hazard‖ category is to be used for residential apartment floors. Some 

important points of the system are mentioned below. 

b) The entire system shall be capable of with standing an test pressure of 

15 Kg / Sq.cm. or the 1.5 times of operating pressure whichever is 

higher. All pipe fittings shall be malleable cast iron or ductile iron. Pipe 

of 40mm dia and less shall have screwed joints. 

c) Reduction in pipe sizes shall not be made by use of bushings. All piping 

shall be done by means of V groove welding, screwed & flanged jointing 

as per codes. 

d) Pipe hanger and clamps: Sprinkler system piping attached to structural 

members of the building, suitable type of hangers of steel bars or 

angles painted with zinc chromate and synthetic enamel paint of 

approved shade to protect from corrosive conditions. Due care shall be 

taken that sprinklers are not applied with paint at the time of applying 

paint to piping and fittings. 
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e) Sprinkler System Test Pipe: A test pipe of 25 mm dia in size with a 

drain valve to test alarm device shall be provided. 

f) All control, drain, test and alarm valves shall be provided with signs to 

identify their purposes, functions, direction of flow the satisfaction of 

the Engg-in-charge. 

g) Testing: Before connecting sprinkler risers for testing, all piping and 

devices under pressure including yard piping and fire hydrant 

connections shall be tested hydrostatically for strength and leakage 

with pressure not less than 15 Kg/Sq.cm or 1.5 times the working 

pressure whichever is higher for 24 hour. 

 
3. QUARTZOID BULB AUTOMATIC SPRINKLER 

a) Sprinkler heads shall be made of gun metal / quartzoid bulb sufficiently 

strong, in compression to withstand any pressure, surge or hammer likely to 

occur in the system. The yoke & body shall be made of high quality gun metal 

with arms streamlined to ensure minimum interference with the spread of 

water. The deflector of suitable design shall be fitted to give even distribution 

of water over the area commanded by the sprinkler. 

b) The sprinkler heads shall have current certification of underwriter‘s laboratory 

(UL) and Factory Manual (FM) approved. The certificate of acceptance shall be 

obtained from local fire authorities prior to the procurement of sprinkler 

heads. 

c) The bulb shall contain a liquid having a freezing point below any natural 

climatic figure and a high coefficient of expansion. The temperature rating of 

the sprinkler shall be stamped on the deflector. The colour of the liquid filled 

in the bulb shall be according to the temperature rating as per international 

standard. The sprinkler heads shall be of type & quality approved by the Chief  

Fire office of the area. 

d) The sprinklers shall have 15 mm nominal size of the orifice for light / ordinary 

hazard and the orifice size shall be marked on the body or the deflector of the 

sprinkler. 

e) Metal guards for protection of sprinkler against accidental or mechanical 

damage shall be provided. 

 
4. OPERATING TEMPERATURE 

a) The Operating temperature, at which the quartzoid bulb of the sprinkler head 

shall actuate, shall be 68 degree C or as specifically mentioned. 
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5. FLOW REQUIREMENTS 

 
a) Moderate hazard: The density of water discharge shall be at least 5 

lit/min/sqmover an assumed area of operation covering 360 sqm. The flow 

requirement for sprinkler system shall be 1800 Ipm at not less than 2 bar 

pressure at installation valve.  

b) Light hazard :The density of water discharge shall be at least 2.25 

lit/min/sqm overan assumed area of operation covering 84 sqm. The flow 

requirement for sprinkler system shall be 225 Ipm at not less than 2.2 bar 

pressure at installation valve. 

 
6. PIPE & FITTINGS FOR SPRINKLER SYSTEM 

a) Pipes must be of Heavy grade M.S. pipe conforming to IS 1239. The pipes, 

fittings and installation shall be hydraulically tested to a pressure of 15 

Kg/Sq.cm. or 1.5 times the working pressure whichever is higher. 

b) Fittings for M.S. pipes shall be of MS (IS 1239) or malleable iron (IS 1879) or 

Ductile Iron. The fitting of 40 mm dia and less shall be screwed only. 

c) All bolt holes & flanges shall be drilled. The drilling of each flange shall be in 

accordance with the relevant Indian Standard. 

d) Flanges shall be faced & shall have jointing of rubber insertions or asbestos 

compound. 

e) All installation pipe work above ground shall be installed at a slope not less 

than 1:500 for horizontal run of pipes towards the installation control valve for 

drainage purpose. 

f) The necessary MS sleeve of suitable dia and length shall be kept in RCC 

beams, walls and other structural members during the casting, for the 

passing of sprinkler piping. 

 
7. ORIFICE PLATES 

a) For restricting pressure at lower levels in the sprinkler system, orifice plates of 

appropriate sizes shall be fitted at different floor levels, at the branching 

points from Riser Main. 

b) The Diameter of such orifice shall not be less than 50% of the dia of pipe into 

which it is to be fitted, which shall not be less than 50mm dia. These orifice 

plates must be of stainless steel with plain central hole without burrs, and the 

thickness shall be 6 mm for pipe size upto 150 mm dia pipes and 9 mm for 

above 150 mm dia pipe size. 
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8. PIPES FOR DRAINAGE 

a) Sprinkler pipes shall be so installed that the system can be thoroughly 

drained. As far as possible all pipes shall be arranged to drain to the 

installation drain valve as shown in the drawing for ordinary hazard system.  

b) In the case of basement & other areas where sprinkler pipe-work is below the 

installation drain valve & in other trapped points in the system, auxiliary 

valves of the following sizes shall be provided. 

i) 20 mm valves for pipes upto 50mm dia. 

ii) 25 mm valves for 80mm dia pipe. 

iii) 50 mm valves for pipes larger than 80mm dia. 

 
9. PIPE PROTECTION 

All pipes & fittings above ground and in exposed locations shall be painted 

with two coat of zinc chromate primer and two or more coats of synthetic enamel of 

fire red colour paint. 

 
10. SYSTEM DESIGN 

The entire piping for sprinkler installation shall be designed to make it a 

hydraulically balanced system to fulfill the various requirements of IS: 15105. The 

guidelines given in the IS: 15105 is minimum prescribed. 

11. Components of sprinkler system 

Following types of valves of are used in the installations. 

i) Stop valve 

ii) Test Valve. 

iii) Drain Valve. 

iv) Flushing Valve. 

v) Check Valve. 

vi) Installation Valve and Alarm Valve. 

vii) Pre action Valves. 

viii) Subsidiary Valves. 

ix) Alarm Device. 

x) Pressure Gauges. 

The location of above valves shall be as under. 
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a) Main Stop Valve:- Only one main stop valve shall be provided immediately 

after main alarm valve at a location which is readily accessible. 

b) Test Valve: For testing hydraulic alarm or electric alarm by drawing water 

from down stream side, test valve shall be connected with down stream of the 

water flow alarm. 

c) Drain Valve:- For drainage of system, drain valve 50 mm. dia shall be provided 

down stream of installation valve/stop valve or any subsidiary stop valve.  

d) A common valve can perform the functions of test drain. The outlet shall be 

connected with a 50mm dia G. I. drain pipe along with riser pipes. 

e) Flushing Valve -: If the water used for sprinkler is not portable. Flushing 

valves shall be provided at the end of a distribution pipe. The valve size shall 

be same as distribution pipe. Valve outlet shall be fitted a brass plug and 

extended to not more than 3 m. above floor 

f) Check Valve:- Check valve shall be provided where more than one water 

supply is available and same shall be fitted on each water supply pipe. 

g) Subsidiary Stop Valve:- Subsidiary stop valve which shall be of the same dia. 

as the pipe line in which they are fitted shall be provided to control water 

supply to sprinklers of highly sensitive areas like computer rooms.  

h) Installation and alarm Valve:- A sprinkler installation shall be fitted with 

suitable main installation valve to control water supply to the installation. The 

valve set shall comprise of following: 

i) a main stop valve. 

ii) an alarm valve. 

iii) a water monitor alarm gong. 

The main stop valve shall be placed in the vicinity of the main entrance of the 

protected area at an easily accessible place. The valve shall be secured open by a pad 

locked and protected against damage. A location plate shall be fixed near the valve 

bearing the following words in raised letters: SPRINKLER STOP VALVE 

Alarm valve shall be fitted on the main supply pipe immediately after the main control 

valve and before any connection is taken off to supply any part of the installation. 

h) Alarm Device:- Water monitor alarm suitable for sprinkler services shall be 

provided very close to the installation and alarm valve. This alarm shall be 

provided on the out side of an external wall. Strainer shall be fitted between the 

motor nozzle and the alarm valve connection. The water outlet shall be positioned 

so that any flow of water can be seen. The alarm device shall provided audibility 

level of 85 dB above the back ground noise level. 
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i) Pressure Gauges: - Pressure gauges shall be provided at each of the following 

points. 

j) Immediately down stream of the alarm valve. 

k) Immediately up stream of the main stop valve. 

Stop cock shall be provided before pressure gauges for removal without interruption of 

water supply of the installation. Pressure gauges shall be per IS: 3624. 

 
12. SPRINKLER ANNUNCIATION PANEL AND ALARM 

 
Electrically operated alarm shall be provided for indication of operation of sprinkler an 

area. Water flow switches shall be installed in main distribution pipes which shall be  

wired to sprinkler annunciation panel. In the event of operation of a sprinkler, the flow 

switch will operate and give signal to the annunciation panel to indicate operation of 

sprinkler in the area. This will initiate an electrically operated alarm. The system shall 

be independent of fire alarm system. 

 
Construction Details 

 
a) The Panel shall be fabricated out of not less than 1.6 mm thick CRCA sheet and 

powder coated after 9 tank treatment process and shall be totally enclosed damp 

and vermin proof. Suitable knockout shall be provided for the entry cables. The 

panel shall be designed such that the equipment for power supply to battery 

charging are housed in independent compartments. Sealed maintenances free 

batteries shall also be accommodated inside the panel. 

b) Indicating lamps control switches, buttons and fuses shall be suitably located the 

front and properly labeled. 

c) The indicating lamps shall be LED type of following colours. The flow switch 

operation conditions shall be indicated by twin lamps. 

i) Red to indicate flow switch operation. 

ii) Amber to indicate fault condition. 

iii) Green to indicate healthy condition. 

d) The test buttons to test the indication lamps shall be provided. 

e) The panel shall be solid state type or microprocessor type as indicated in the 

tender. 

f) The primary function of the panel shall be to respond automatically to the 

operation of one or more flow switches to give alarm and to indicate area/areas 
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where the device has activated. The operation of one or more flow switches shall 

result' simultaneous alarm given by the following:- 

i) External alarm hooter(s). 

ii) A visible indication on panel. 

iii) Audible alarm on panel itself (common for all zones.) 

g) The panel shall indicate the fault within the system and immediate fault warning 

shall be given by an audible and visible signal on the panel in case of open circuit 

short circuit and earth fault in cable between flow switch and annunciation 

panel. 

h) The panel shall be complete with mimic diagram for the areas covered by different 

flow switches. The layout of mimic diagram shall be got approved from Engineer- 

in-Charge. 

i) Battery backup with trickle cum boost charger shall be provided for operation of 

the system. Indication of mains failure and low battery voltage shall be provided. 

The batteries shall be sealed maintenance free. The capacity of the battery shall 

be 12 Volt 2 Nos. 24 AH each. All standard accessories shall be provided.  

 
13. INSTALLATION 

 
The installation shall be carried out as per good practices. Following additional Points 

are to be taken care for sprinkler installations. 

a) For fixing sprinkler heads, 15 mm. dia. M.S. Socket is to be screwed to range 

pipes at the locations as' per drawings. Dead plug shall be fixed in the socket. 

b) If sprinkler head is to be provided away from range pipe, M.S. Pipe nipple of 

suitable size be used to extend the sprinkler head and socket is welded at desired 

location. 

c) After completion of the entire work, pressure testing of entire pipe work shall be 

carried out for 24 hrs. at a pressure of 15 kg/cm2. The drop of pressure up to 0.5 

kg/cm2 shall be accepted. 

d) The lines shall be flushed before completion of building work so that any foreign 

matter which might have entered the system is taken out. The pressurization 

pump (Jockey pump) be operated and valves opened at different locations. 

 
e) During occupation of the building, sprinkler heads shall be provided in place of 

dead plugs. Teflon tape shall be used on threaded portion. The sprinkler heads 

shall be properly tightened in the socket. 
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f) When all sprinklers heads are installed, pressure is built up in the system by 

pressurization pump slowly and in case no leak is found, desired pressure is 

developed and maintained. In case any leak is detected, the same shall be 

attended before pressurizing the system further. 

APPROVAL BY LOCAL BODIES 
 

It shall be the responsibility of the contractor to obtain the approval of the system 

from the Authorities on relevant drawings before actual installation at site and to get 

the complete installation inspected and passed by the concerned authorities, as may 

be necessary as per local bye laws. 

ELECTRICAL WORK 

 
1. SCOPE 

This covers the requirements for the electrical works associated with 

fighting installations, namely, motors, switch boards, power cabling, control 

earthing and remote control-cum-indicating panels. 

 
2. GENERAL 

a) Unless otherwise specified in the tender specifications, all equipment and 

materials for electrical works shall be suitable for operations on 415 V / 240 

V ± 10%(3 phase/single phase), 50 Hz. AC system. 

b) All electrical works shall be carried out complying with the Indian Electricity 

Rules, 1956 as amended to date. 

c) All parts of electrical works shall be carried out as per appropriate General 

Specifications for Electrical works published by Haryana PWD all amended 

up to date. 

d) All materials and components used shall conform to the relevant IS 

specifications amended to date. 

 
3. POWER SUPPLY 

Following 3 phases, 415 Volts, 50 Hz., supplies shall be made available for 

fire fighting installations directly from sub-station. 

(i) Normal supply for fire pumps near under ground tank. 

(ii) Essential supply for terrace pump 

In buildings where power failures are likely to be for long duration, in order 

to facilitate operation of Jockey Pump and maintain pressure in the system, 
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essential supply for Jockey Pump and control for diesel engine shall be 

made available in the pump house. 

a) Power cable of adequate size shall be laid from the sub-station directly to 

the switch board of above pumps. Independent supply shall be provided for 

water supply pumps if installed in the same pump house. The power 

supply for fire fighting is not used for any other purpose. 

b) If the fire pump house, is away from the sub-station building, the route of 

the cable shall not pass under the building or permanent structure. Cable 

shall be laid along the route which is safe from fire. 

c) Sufficient spare power shall always be available to drive pumping sets at 

all times throughout the year. Suitable capacity ACB/MCCB/Fuse 

Switches/Switch Fuses shall be provided in the electrical panel for 

extending supplies to fire pumps. Such switches shall be suitably marked 

with ―FIRE SWITCH‖ and shall not be switched off without 

permission/intimation to appropriate authority. In case any maintenance 

work is to be carried out on the electrical panel where from supplies to fire 

pumps have been extended, alternative arrangement shall be made to 

ensure that power supply to fire pumps continue to be available for 

operation any time. 

 
4. MOTORS 

 
The motors shall be squirrel cage AC induction type. The motors shall be 

suitable for continuous duty and rating necessary to drive the pumps at 150 

percent of its rated discharge with at least 65 percent rated head. The motor 

shall be totally enclosed fan cooled type confirming to protection clause IP 21 of 

IS: 4691. The class of insulation shall be ‗F‘ having IP 55 protection. The 

synchronous speed shall be 1500/3000 rpm as per requirement of the pumps. 

The motor shall conform to IS: 325. 

 
5. MOTOR STARTER 

a) The motor starter shall conform to IS: 1822 ―Motor starters of voltage not 

exceeding 1000 volts‖ and shall be air insulted and suitable for 415 V, ± 

10% HZ, 3 phase AC supply and shall be integrated in the panel. 

b) Starter for the motor shall be direct on line (D.O.L) for motors up to and 

including 7.5 H.P. rating and automatic star-delta type for motors of higher 

rating unless otherwise specified in the tender specifications.  

c) Each starter shall be provided with the following protections :- 

i) Thermal overload on all the three phases with adjustable settings. 
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ii) Independent single phase preventer. (current sensing type) 

d) Adequate number of extra NO / NC contacts for interlocks, indicating 

lamps, remote operation etc. shall be provided on the starter / contactor.  

e) Under voltage/No volt trip shall not be provided. 

 
6. SWITCH BOARDS 

a) The main panel shall be floor mounted, free standing or wall mounted 

cubical type and shall be factory built fabricated by one of the approved 

switch board manufacturer. The board shall be fabricated from 2 mm. thick 

CRCA sheet and powder coated after 9 tank treatment process. The board 

shall be fabricated with IP 52 degree of protection. It shall be suitable for 

termination of the incoming cable (s) from bottom. 

b) The capacity of switch gear shall be suitable for the requirements of motor 

fed controlled. Starting currents shall be duly considered. 

c) MCCB‘s shall be used upto and including 630 amp. and ACB shall be used 

for 800 amp. and above ratings. 

d) All switch fuses/SDFU shall be of AC 23 duty as per IS: 4064-1978 as 

amend upto date. They shall be complete with suitable HRC cartridge type 

fuses. 

e) Switch boards shall house starters for motors with independent current 

sensing type single phase preventer for each starter. 

 
f) Volt meter with selector switch, a set of indicating lamps and fuses for 

voltmeter and lamps shall be provided. Ammeter with CTs, and selector 

switch shall provided with each motor starter. Instruments shall be flush 

mounted with the panel and have a class index not higher than 1.0. The 

instruments and accessories shall be provided whether or not specifically 

indicated in the tender specifications. 

g) The fabrication of switchboard shall be taken up only after the drawings for 

the fabrication of the same are approved by the Engineer-in-charge. 

h) Switchboards shall be fabricated as per specifications indicated in sub-para 

above. 

i) The layout shall be designed for convenient connections and inter- 

connections with the various switchgear. Connections from individual 

compartments to cable alleys shall be such as not to shut down healthy 



248 
 

circuits in the event of maintenance work becoming necessary on a 

defective circuit. 

j) Care shall be taken to provide adequate clearances between phase bus bars 

as well as between phase bus bars, neutral and earth. 

k) Where terminations are done on the bus bars by drilling holes therein,  

extra cross section shall be provided for the bus bars. Alternatively, 

terminations may be made by clamping. 

l) Provision shall be made for proper termination of cables at the 

switchboards such that there is no strain either on the cables, or on the 

terminators. Cable connected to the upper tiers shall be duly clamped 

within the switchboard. 

m) Identification labels shall be provided against each switchgear and starter 

compartment, using Plastic/Aluminium engraved labels. 

n) Metallic danger board conforming to relevant IS shall be fixed on each 

electrical switchboard. 

 
7. SYSTEM ANNUNCIATION 

For controlling operation of pumps and indicating fault, system 

annunciation shall be provided. The system shall consist of relays timer, 

contactors etc and shall be designed to operate the fire pumps with 

interlocking and fault indication Annunciation window shall be provided to 

indicate following faults. 

Low water level in UG tank. Main pump failed to start. 

Main pump failed during operation. Diesel pump failed to start. 

Diesel pump failed during operation. Supply to Main Pump failed. 

Supply to Pressurization Pump failed. 

Suitable sensors, differential pressure switches, monitors shall be provided 

at respective location, the control system shall be operational on 12 / 24 

volt DC batteries of engine starting. Battery chargers shall be provided to 

ensure that batteries remain charged. Batteries shall be sealed 

maintenance free type. 

 
8. REMOTE INDICATING PANEL 

a) Remote indicating panel shall be provided in the fire control room. This 

panel shall have necessary status indication of all electrical motors. 

b) Back indication to show the status of operation of all the motors and also 

pressure in the system, water level in under ground and over head tank etc. 

shall be provided. 
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c) Panel shall be fabricated from not less than 1.6 mm thick CRA sheet and 

powder coated after 7 tank treatment process. The panel shall be dust, 

damp and vermin proof. This shall be of wall mounting type. This shall be 

complete with necessary termination arrangements, multicore cables, tag 

blocks, control transformer, designation plastic labels, double earth studs 

etc. as required. 

 
9. POWER CABLING 

a) Unless otherwise specified, the power cables shall be XLPE insulated, PVC 

outer sheathed aluminium conductor, armoured cables 1100 V grade. 

b) Power cables shall be sizes to meet the starting and running current of 

motors fed and shall be as approved by the Engineer-in-Charge, after 

taking into consideration the load, the length of cabling. 

c) Cables shall be laid in suitable metallic trays suspended from ceiling, or 

mounted on walls. Cable ducts shall not be provided in pump rooms. Cable 

trays shall be of perforated steel sheet with adequate structural strength 

and rigidity. Necessary supports and suspenders for cable trays shall be 

provided by the contractor as repaired. 

 
10. CONTROL WIRING 

a) Control wiring shall be done using ISI marked FRLS, PVC insulated and 

PVC sheathed, 2.5 sq. mm, 250 V grade, armoured multi-core copper 

conductor cable. The control cable shall also be laid in the same manner as 

power cable. 

b) The number and size of the control cables shall be such as to suit the 

control system design adopted by the contractor. 

c) Runs of control wires within the. Switchboard shall be neatly bunched and 

suitably supported / clamped. Means shall be provided for easy 

identification of the control wires. 

 
d) Control wiring shall correspond to the circuitry/sequence of operations and 

interlocks approved by Engineer-in-Charge. 

 
11. EARTHING 

a) Provision of earth electrodes and the type of earthing shall be as specified in 

Schedule of quantities. 

b) The earth work shall be carried out in conformity with Haryana PWD / 

CPWD Specifications for Electrical works. 
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c) Metallic body of all motors, medium voltage equipments and switch boards 

shall be connected by two separate and distinct earth conductors to the 

earth stations of the installations. Looping of such body earth conductors is 

acceptable from one equipment, or switch board to another. 

d) The size of earth conductors for body earthing of equipments shall be 2 

Nos. 25 x 3 mm G.I. strip. / 2 Nos. 32 x 6 mm G.I. strip as required & as 

specified in BOQ. 

e) Armouring of cables shall be connected to the body of the 

equipments/switch board at both the ends. Compression type glands shall 

be used for all such terminations in the case of PVC cables.  

 
12. PAINTING 

 
All panels shall be supplied with the manufacturer‘s standard finish painting 

or as indicated in the Schedule of Work. 
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INSTALLATION, TESTING AND COMMISSIONING 

 
1. SCOPE 

This covers the requirement of Installation, testing and commissioning fire 

fighting system. 

 
2. PREPARATION AND APPROVAL OF DRAWING 

On award of the work, the contractor has to prepare shop drawings as per 

special conditions of contract and submit to the Engineer-in-charge for approval. 

The work is to be executed as per approved drawing. The stage of approval of 

drawings is therefore very important. All drawings should be carefully and 

critically examined before approval. The requirements of various components of 

fire fighting system have been described with the components of  fire fighting 

system. However generally following points are to be taken care while examining 

and approving the drawings. 

a) Site survey should be carried out in detail. 

b) In addition to building plans, layout plan along with landscape 

plan/horticulture plan and other services plans should be consulted while 

deciding route of under ground pipes from pumps house and around the 

building. 

c) As for as possible, under ground pipe are not to be laid under road, 

pavement, building and along open spaces. The locations along road, foot 

path in earth may be preferred. 

d) The location of yard hydrants, fire services inlet and fire service connection 

are to be decided based on National Building code. However necessary 

adjustments are to be made so that these components do not become 

hindrance in vehicular movement and entrance to the building. 

Requirement of other building services are also to be given due 

consideration. Symmetry should be maintained for aesthetic 

considerations. 

e) Pipe sizes are to be decided in accordance with provision of NBC. 

f) Pump House:-The layout of equipment in pump house is very important 

fromoperation and maintenance considerations. The requirement of pumps 

and engine have been described in earlier chapters. In case other 

equipment ‗s i.e. water supply pumps etc are to be installed in the same 

pump house, sufficient space shall be left for them as well. The 

dimensioned foundation drawing of pumps should be available for marking 

in the pump room layout. The layout is to be prepared in such as a way 
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that it should be possible to maintain any equipment without disturbing 

the adjoining equipment. Electrical panels are to be installed at a location 

which is easily accessible near the entrance to the pump house and there 

should be no possibility of water dripping over or near the electrical panel. 

g) Electrical Panel:-Complete wiring drawing, layout etc. are to be examined 

toensure that provisions of agreement are incorporated in the drawing. 

Sizes of various panel and mounting arrangement may be decided keeping 

in view ease of operation and aesthetic consideration as well. 

 
3. INSTALLATION 

The requirements of installation of various components have been described 

with different equipments. However following precautions are to be taken during 

execution of the work. 

a) The pump and motor/engine are to be perfectly aligned on the base plate so 

that there is no vibration during operation. All nuts, bolts, washers shall be 

of adequate size and galvanized. 

b) The pipe supports should be decided in a way that the weight of pipes and 

valves are not transferred to the pumps and supports do not cause 

hindrance in movement inside the pump house. As far as possible, floor 

supports may be provided in pump house. 

c) All valves shall be installed at a height and in a position that their operation 

by right hand is conveniently possible. 

d) All pressure gauges should be installed so that the dial is vertical and is 

visible while entering the pump house. 

e) Electrical panels should not be installed at floor level. The panels shall be 

sufficiently raised above ground level. If panels are to be mounted on wall, an 

angle iron frame shall be provided so that at least 75 mm space is left behind 

the panels. The panels shall be easily approachable. 

f) Cable trays are to be used for laying of power and control cable inside pump 

house. No cable is to be laid at floor level/in trench. Cable tray layout should  

give neat appearance. All cable tray shall be adequately supported from the 

ceiling /floor. 

g) Drain pump of suitable size as per drawings shall be installed in the sump 

provided in pump house. The pump shall operate automatically for which 

water level sensor shall be provided. 

h) In no case any structural member i.e. RCC wall, column, beam and floor are 

to be damaged during installation. Mechanical fasteners are to be used for 
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grouting support. U.G. tank wall is not to be used for any support. No 

pipe/cable is to cross the pump house below ground level. Openings above 

ground level are only to be used for this purpose. 

i) The engine installation work shall be carried out in accordance with the 

requirement of engine manufacturer and be got approved by the 

manufacturer or their authorised service centre. The exhaust pipe should be 

suitably extended out side the pump house so that smoke does not effect 

nearby structure. Fuel tank shall be properly supported and located in way 

that the same does not cause hindrance in movement in the pump house.  

j) While excavating for laying of external pipes, suitable sign board/ 

barricading shall be provided to ensure that no person falls in the trench. 

k) The width and depth of trench shall be adequate for laying the pipe 1 m 

below ground level. 

l) No earth or any other matter is to be allowed to enter the pipes. The ends 

shall be kept closed always. 

m) The anticorrosive treatment is to be applied on the entire length laid under 

ground in accordance with specifications. The treatment is not to be 

damaged. 

n) Pressure testing is to be carried out in sections before filling the earth back 

in the trench. 

o) The earth filling is to be done in layers of 20 cm each and properly rammed 

so as to avoid possibility of settlement. Surplus earth / malba shall be 

removed from the site by the contractor. 

p) where pipes crossing road likely to have heavy traffic, additional protection 

over pipe shall be provided to ensure that pipe is not damaged. 

q) External hydrants and fire service connection/ inlet shall be located parallel 

to the nearby road/foot path so as to give proper appearance. Foundation 

shall be raised from below ground level and shall be properly plastered in 

plumb. The hydrants shall be facing the road/ approach. There shall be no 

obstruction in approaching the hydrants for operation. 

r) Risers shall be parallel to the wall and in plumb. Adequate supports shall be 

provided from the wall. Opening around the pipe in slab shall be filled with 

CC and finished with plaster. 

s) Internal hydrant shall be provided in the centre and facing out side for ease 

of operation. Sufficient space shall be provided around the handle for 

operation. There shall be no hindrance in moving the first aid hose reel.  
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t) Terrace pipe shall be supported on CC pedestals of adequate height. The pipe 

route shall be such as no hindrance is created in movement at the terrace. 

Pipes shall be sufficiently raised above terrace. It is to be ensured that water 

proofing is not damaged during laying of pipes.  

 
4. TESTING 

 
a) Initial Testing 

i) During laying of pipes, the same shall be subjected to 15 kg./cm2 

hydraulic pressure for a period of 24 hours, in sections. 

ii) After completion of the work, all valves/ fittings shall be installed in 
position and entire system shall be tested for 24 hours at a pressure of 15 
kg/ cm2. The drop of pressure up to 0.5 kg/cm2 shall be accepted. 

b) Final Testing 

i) After completion, all operation checks shall be carried out for automatic 
operation of the systems. For this purpose, landing valves may be opens at 
different locations. The exercise shall be repeated couple of times to 
ensure trouble free operation of the system. 

ii) Flow Test:-The design flow of pumps shall be checked. The pump shall 
beoperated after opening a number of landing valves at different locations. 
Design pressure is be maintained in the pump house. Water discharge is  
to be measured by drop in level in UG tank for a certain period. All pumps 
shall be tested one by one. The flow rate shall be not less than as specified 
while maintaining the design pressure in pump house. 

 
5. INSPECTION BY LOCAL FIRE OFFICER AND SAFETY DIRECTOR 

After completion of the work and testing to the entire satisfaction of 

Engineer-in Charge the installation shall be offered for inspection by Chief 

Fire Officer or his representative. Testing as desired by the Fire Officer shall 

be carried out. The contractor will extend all help including manpower 

during testing. The observation of Chief Fire Officer which are a part of 

agreement shall by attended by the contractor. Nothing extra is to be paid 

for testing as above. If required installation are to be inspected and 

approved by Director Safety or his authorized representative. 

 
6. COMMISSIONING 

a) Flushing the System: - Before commissioning, the entire system shall be 

flushed toensure that any earth/ foreign matters which might have entered 

during Installation are taken out. For this, pump may be operated and 

valves opened at different location. 
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b) As soon as the work is complete, the system shall be commissioned and 

made available for use. Requirement of fire fighting installations is equally 

important during occupation of the building. If the building is to be 

occupied in part, fire fighting system of building completed shall be 

commissioned by isolating the system of under construction portion of the 

building. 

c) The fire fighting system shall be maintained and manned from the very first 

day of its commissioning. 

d) Any defects noticed during the warranty period shall be promptly attended 

by the contractor and availability of the system at all time is to be ensured. 
 

SCHEDULE OF TECHNICAL PARTICULARS 
Sl. No. Description  

 
Pumps 

Electrical Motor Driven 
Main Fire Pump 

01 Make  

02 Pump Model No.  

03 Pump Type  

04 Duty of Pumps  

05 Discharge (LPM)  

06 Head (Mtrs.)  

07 Efficiency  

08 Speed (RPM)  

09 Power Absorbed at duty point (kw)  

10 No. of Stages  

 Pump performance at 150% of D.P.  

11 Capacity (LPM)  

12 Head (Mtrs.)  

13 Efficiency  

14 Power absorbed  

 Material of Constructions  

15 Casing  

16 Impeller  

17 Shaft  

18 Shaft sleeve  

 Prime Mover  

19 Make  

20 Type  

21 H. P.  

22 Full load speed (RPM)  

23 Full load current (amp.)  

24 Design Standard  

25 Supply Voltage & Variations  

26 Frequency & Variations  

27 Cooling Type  

28 Protection Class  

29 Insulation Class  

30 Duty  

31 Colour Shade of Paint  

32 Terminal Connection  

 Pump Accessories  
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33 Base Plate  

34 Coupling  

35 Coupling Guard  

36 Foundation bolts, nuts & washers  

37 Mechanical Seal  

 

Sl. No. Description  

 Pumps Diesel Engine Driven Standby 

Pump 

01 Make  

02 Pump Model No.  

03 Pump Type  

04 Duty of Pumps  

05 Discharge (LPM)  

06 Head (Mtrs.)  

07 Efficiency  

08 Speed (RPM)  

 
09 

Power  Absorbed  at  duty  point 

(kw) 

 

10 No. of Stages  

 Pump performance at 150% of 

D.P. 

 

11 Capacity (LPM)  

12 Head (Mtrs.)  

13 Efficiency  

14 Power abrosbed  

 Material of Constructions  

15 Casing  

16 Impeller  

17 Shaft  

18 Shaft sleeve  

 Prime Mover  

19 Make  

20 Type  

21 Rating (BHP)  

22 Full load speed (RPM)  

23 Engine Starting  

24 Design Standard  

25 Cooling Type  

26 Duty  

27 No. of Cylinder  

28 Silencer Type  

29 Governing Std.  

30 Fuel Tank Capacity  

31 Fuel Consumption at full load  
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32 Battery Details  

33 Control Panel & wiring Harness  

 Pump Accessories  

34 Base Plate  

35 Coupling  

36 Coupling Guard  

37 Foundation bolts, nuts & washers  

38 Mechanical Seal  

 

Sl. No. Description  

 Pumps Jockey Pump 

01 Make  

02 Pump Model No.  

03 Pump Type  

04 Duty of Pumps  

05 Discharge (LPM)  

06 Head (Mtrs.)  

07 Efficiency  

08 Speed (RPM)  

09 Power Absorbed at duty point (kw)  

10 No. of Stages  

 Pump performance at 150% of 

D.P. 

 

11 Capacity (LPM)  

12 Head (Mtrs.)  

13 Efficiency  

14 Power abrosbed  

 Material of Constructions  

15 Casing  

16 Impeller  

17 Shaft  

18 Shaft sleeve  

 Prime Mover  

19 Make  

20 Type  

21 H. P.  

22 Full load speed (RPM)  

23 Full load current (amp.)  

24 Design Standard  

25 Supply Voltage & Variations  

26 Frequency & Variations  

27 Cooling Type  

28 Protection Class  

29 Insulation Class  
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30 Duty  

31 Colour Shade of Paint  

32 Terminal Connection  

 Pump Accessories  

33 Base Plate  

34 Coupling  

35 Coupling Guard  

36 Foundation bolts, nuts & washers  

37 Mechanical Seal  

ANNEXURE – A 
LIST OF APPROVED MANUFACTURERS FOR FIRE FIGHTING SYSTEM 

 

S.No. DESCRIPTION MANUFACTURER'S NAME 
1 Hydrant Valves / Fire 

Brigade Inlet / Draw out 
Newage /Fire cut/ Safeguard / 

Padmini / Safex/ New age 

/Minimax/Atasee 
2 Sluice Valves / Butterfly 

valves / Non Return Valves 
IVC/ Venus / Audco / Advance 
/ SKS/ CRI / AIP 

3 Ball Valves CIM / Leader / Audco / Advance 
4 Air Release Valves Newage / CIM / Leader / Sant 
5 Strainers Advance / Audco / SKS / AIP 
6 Fire Extinguishers Minimax / Cease Fire / Safex / 

Safeguard  /  UFS  /  Fire  cut/ 

Atasee 

7 Fire Mans Axe Newage / Safeguard  / 

Padmini/ Atasee 
8 Air Release Valve CIM / Newage / Leader / Sant 
9 Pressure Reducing Valve WILKINS (Newage) / AIP / SKS 
10 Branch Pipe and Nozzle Newage /Fire cut/ Safeguard / 

Padmini /Safex/ New age 

/Minimax/ Atasee 

11 Galvanized Iron Pipe / MS 

Pipe – IS : 1239 

Jindal (Hissar) / Praksh surya 

12 G.I. / MS / M.I. Fittings Unik / Jainsons 
13 Ductile Iron Fittings Jainsons Industries 
14 MS Forged Fittings VS / B M / True forge 
15 Fire Hose Pipe Newage /Fire cut/ Safeguard / 

Padmini /Safex/ New age 

/Minimax/ Atasee 
16 Hose Reel Newage /Fire cut/ Safeguard / 

Padmini / Safex/ New age 

/Minimax/ Atasee 

17 XLPE / PVC Insulated 

Aluminium Conductor 

Universal (Satna) / CCI / Nicco / 

Finolex / Polycab / Skytone / 
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S.No. DESCRIPTION MANUFACTURER'S NAME 
 Armoured Cables RR 

18 Copper 

ConductorArmoured 

ControlCables 

Universal (Satna) / CCI / Nicco / 

Finolex / Polycab / Skytone / 

RR 

19 Cable Tray Indiana / Bharti / Slotco / 
Steelways 
/  Skaber  /  Profab  /  Rico  / 
Dynamic 

20 MCCB ABB / L & T / Schneider / 
Siemens 
/ Legrand 

21 Relays / Contactors L & T / ABB / Siemens / 
Schneider 
/ Automatic Electric 

22 Current Transformer Kappa / Pragati / AE / Gilbert& 
Maxwell / Vishal 

23 Voltage Transformer Kappa / AE / Gilbert & Maxwell 
/ 
Vishal 

24 Ammeter / Voltmeter / 

Metering Equipment‘s 

L & T / Siemens / Neptune / 
Enercon 
/ Automatic Electric 

25 Selector Switches Kaycee / Salzer / L & T 
26 LED Lamps L & T / Vaishno / Siemens 
27 Pump Control Panel Tricolite / Advancve (Delhi) / 

Ambit / Adlec / Milestone / 
Attack fire / Vidyut control / 
RST / 
Dynamic 

28 Fire Fighting Pumps 
Kirlosker / Mather+ Platt / 
Grundfos 

29 Diesel Engine Kirlosker / Cummins 
30 Electric Motors Kirlosker / Crompton / Siemens 
31 Pressure switches Danfoss / Indfoss 
32 Pressure Guage H Guru / FIBIG 
33 Flow Switches System sensor / HD 
34 Sprinkler Annunciation 

Panel 
Safeway / Agni/ Fire cut / 
Attack fire 
Daksh Morley / 

35 Sprinklers Tyco / Globe / Viking / Reliable 
/ Fire cut / HD/ Atasee 

36 Sprinklers Flexible Hose Tyco / Globe / Viking / Padmini 
/ 
Newage / Fire cut / Attack fire/ 
Atasee 

37 Installation Control valve 
Tyco / Globe / Viking 

38 Anchor Fastner / U 
clamp/ 

Celvis / sprinker hangers 

Hilti / Intello tech / Hightech / 
Fisher / Easyflex 
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S.No. DESCRIPTION MANUFACTURER'S NAME 
39 Anti Vibration 

Mounting / 

ExpansionJoint 

Easyflex / Resistoflex / Kanwal 
/ Precise 

40 Exit Sign Glow light / Legrand / 
Autoglow/ 
Pierlite / Agni / Attack fire / 
Atasee 

41 Paint Asian / Berger / Nerolac / ICI / 
42 Any Other Items On Approval of Consultant or 

Engineer-In-Charge 
 

 

S.No Details of Material 
/Equipment 

Manufacture‘s Name 

1. Pipes 1. Tata 
2. Jindal Hissar 
3. Surya Roshni 

2. Single headed Hydrant 
valves,three way Fire Brigade 
inlet,Branch pipe & shut off 
nozzle 

1. Newage 
2. Fire cut 
3. Safeguard 
4. Padmini 
5.  
6. Safex 
7. New age 
8. Minimax 
9. Suprex 
10. Cease fire 
11 Atasee 

3. 20 mm 
Hose reel 

dia rubber pipe for 12.Shah Bhogi Lal 

13 Atasee 

4. Starters,switches,T.P.N switch 1. L&T 
2. Siemens 
3. GE Power 
4. Schneider 

5. Pressure Switch 1. Indofoss 
2. Switzer 

6. Pressure Guages 1.H Guru 
Fiebig 

7. Enamel Painting of Pipes etc. 1. Asian 
2. Goodlas 
3. Nerolac 
4. ICI 

8. Paint Primer 1. Asian 
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  2.Jenson Nicholson 

9. Fasteners 1. Hilti 
2. Fischer 
3. Bosch 

10. Weld Rods 1. Adwani 

11. Fire Extinguishers 1. Superx 
2. Fire cut 
3. Safeguard 
2.Cease Fire 
5. 
6. Safex 
7. Shah Bhogi Lal 
8. Minimax 
9. Suprex 
10. Cease fire 
11. Shah Bhogi Lal 

12. Atasee 

12. RRL Hose 1. Superx 
2. Fire cut 
3. Safeguard 
2.Cease Fire 
5. 
6. Safex 
7. Shah Bhogi Lal 
8. Minimax 
9. Suprex 
10. Cease fire 
11. Shah Bhogi Lal 

12. Atasee 

13. Thermoplastic Hose Reel 1. Superx 
2. Fire cut 
3. Safeguard 
2.Cease Fire 
5. 
6. Safex 
7. Shah Bhogi Lal 
8. Minimax 
9. Suprex 
10. Cease fire 
11. Shah Bhogi Lal 

12. Atasee 

14. Rubber Gaskets 1. CIC 
2. Varuna 
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15. Hose Drum 1. Superx 
2. Fire cut 
3. Safeguard 
2.Cease Fire 
5. 
6. Safex 
7. Shah Bhogi Lal 
8. Minimax 
9. Suprex 
10. Cease fire 
11. Shah Bhogi Lal 

12. Atasee 

16. Mechanical Seal 1. Durametallic 
2. Burgmann 

17. Strainer 1. NVR 
2. LP Valves 
3. Castle 

18. Installation Control Valve 1. Omaxe 
2. HD 
3. Grinell 
4. Tyco 
5. Viking 

19. Pipe Supports(Band Hanger) 1. Mupro 

20 Flow Switch 1. System Sensor 
2. Potter 

21 Pipe Fittings 1. New 
2. S.S. 

22. Sluice,Butterfly and Non 
Return Valves 

1. NVR 
2. LP Valves 
3. Castle 

23. Ball Valve 1. NVR 
2. LP Valves 
3. Castle 

24. Anti Vibration Mounting 1. Dunlop 
Resistoflex 

25. Fire Sealent 1. Birla 3M 
2. Hilti 

26. Fire Electrical panel A to Z/Tricolite /Attack fire 
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27. Fire Sprinkler test and drain 
assembly 

1. Castle 
2. Giacomini 
3. Fire cut 

28. Fire Pumps 1. Lubi 
2. Groundfoss 
3. Armtrong 
4. Kilosker 

 
 
 
 
 
 

 
(Note:Pump and motor shall be assembled in Pump‘s Manufacturer‘s works) 
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ANNEXURE – B 

LIST OF RELEVANT INDIAN STANDARDS 

 

S.No I.S. No. Title 

1. IS-8757 Glossary of terms associated with fire safety 

2. IS-884. Specification for first-aid hose reel for fire fighting 

3. IS-901. 
Specification for couplings, double male and double 
female instantaneous pattern for fire fighting. 

4. IS-902. 
Specification for fire hose delivery couplings, branch 
pipe, nozzles and nozzle spanner. 

5. IS-903. 
Specification for fire hose delivery couplings, branch 
pipe, nozzles and nozzle spanner. 

6. IS-904. 
Specification for two way and three – way suction 
collecting heads for fire fighting purposes. 

7. IS-907. 
Specification for suction strainers, cylindrical type for 
fire fighting purpose. 

8. IS-908. Specification for fire hydrant, stand post type. 

9. IS-909. Specification for under ground fire hydrant. 

10. IS-636. Non percolating flexible fire fighting delivery hose. 

11. IS-7637. Glossary of terms for fire fighting equipment. 

12. IS-937. 
Specification for washers for water fittings for fire 
fighting purposes. 

13. IS-1641. 
Code of practice for fire safety of buildings (general): 
General principles. 

14. IS-1642. 
Code of practice for fire safety of buildings (general): 
Details of Construction. 

15. IS-1643. 
Code of practice for fire safety of buildings 
(general):Exposure hazard. 

16. IS-1644. 
Code of practice for fire safety of buildings (general): 
Exit requirements and personal hazard. 

17. IS-1646. 
Code of practice for fire safety of buildings (general): 
Electrical installations 

18. IS-2871. 
Specification for branch pipe, universal for fire 
fighting purposes. 

19. IS-2930. 
Functional requirements for hose laying tender for fire 
brigade use. 

20. IS-5290. Specification for landing valves. 

21. IS-8090. 
Specification for couplings, branch pipe, nozzle, used 
in hose feel tubing for fire fighting. 

22. IS-8442. 
Specification for stand post type water monitor for fire 
fighting. 

23. IS-9972. Specification for automatic sprinkler heads. 

25. IS-12349. Fire protection-Safety sign. 

26. IS-12407. Graphic symbols for fire protection plan. 
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S.No I.S. No. Title 

27. IS-9668. 
Code of practice for provision and maintenance of 
water supplies and fire fighting. 

28. IS-3844. 
Code of practice for installation and maintenance 
of internal fire hydrants and hose reel on premises. 

29. IS-12585. 
Specification for thermoplastic hose (Textile 
Reinforced) 

30. IS-10221. 
Code  of  practice  coating  and  wrapping  of  under 
ground mild steel pipe lines. 

31. IS-15105. 
Design and installation of fixed automatic sprinkler 
fire extinguisher system-code of Practice. 

32. IS-325. Three phase induction motors. 

33. IS-1822. Motor starter for voltage not exceeding 1000 volts. 

34. IS-3624. Bourdon tube pressure and vacuum gauges. 

35. IS-1520. 
Horizontal centrifugal pumps for clear, cold, fresh 
water. 

36. IS-1239. 
Mild  steel  tubes,  tubular  and  other  wrought  steel 
fittings. 

37. IS-3589. 
Electrically welded steel pipes for water, gas and 
sewage. 

38. IS-6392. Steel pipe flanges. 

39. IS-778. 
Gun metal gate, globe and check valves for general 
purpose. 

40. IS-2592. 
Recommendation  for  methods  of  measurement  or 
fluid flow be means of orifice plates and nozzles. 

41. IS-732. 
Code  practice  for electrical wiring and fittings of 
building. 

42. IS-900. 
Code of practice for installation and maintenance of 
induction motor. 

43. IS-1248. Direct acting electrical indicating instruments. 

44. IS-2516. 
A.C.circuit breakers for voltages not exceeding 1000 
volts. 

 
45. 

 
IS-4047. 

Heavy duty air break switches and composite units of 
air break switches and fuses for voltage not 
exceeding1000 volts. 

46. IS-2208. HRC cartridge fuse links upto 650 volts. 

47. 
IS-1554. 
( Part – I ). 

PVC insulated (heavy duty) electric cables for working 
voltage upto and including 1100 volts. 

48. IS-780. 
Sluice valve for water works purposes (50 to 300 mm. 
size). 

49. IS-13095. Butterfly valves. 

50. IS-1992. Selection of Fire Extinguisher 

51. IS-694 - 1990 
PVC insulated wires / cables for working voltage up to 
and including 1100V. 
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STANDARDSPECIFICATIONSFOR2 
Hrs.FIRECHECKMETALDOORS 

 
 
 
 
 

 
ESS Abbreviations: 
BS : British Standards 
EN: European Standards 
IS: Indian Standard 
FCD: Fire Check Door 
GI: Galvanized Iron 
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1.0 GENERAL 

The Fire & smoke Check Doors/ Fire resistant Doors (hereinafter termed as 

FCD) shall not collapse during the rated period of fire under the specified fire 

conditions and shall provide safe access to the escape route. 

 
2.0 CODES & SPECIFICATIONS 

The complete assembly of the doors i.e. frame, shutter, vision glass and 

hardware shall have fire rating as required and shall confirm to: 

 
1. IS 3614 Part II -1992 .Fire Resistance test & performance criteria 

2. BS:476,Part-6 & 7Surface spread of flame test for FR Paint. 

3. BS:476,Part-20 Method for determination of the fire resistance of 

elements of construction (general principles). 

4. BS:476,Part-22 Method for determination of the fire resistance of 

non load bearing elements of construction. 

5. BS:6206:1981 Specification for impact performance requirements 

for float safety glass and safety plastics for use in buildings.  

6. EN:12600 Specification for impact performance requirements for flat 

safety glass . 

7. EN:1634 Part-1-1999 Fire resistance tests for Glazed doors & 

Partition and open-able windows 

8. EN:1364 Part-1-1999 Fire resistance tests for non-load bearing 

elements. 

 
3.0 TESTING AND CERTIFICATION 

The FCD has been tested earlier at reputed by National or international 

reputed approved test house 

Along with all material tests, the complete system along with the framing 

shall be tested in accordance with the criteria of BS 476: Part 22 1987/EN 

1634/EN1363 along with necessary hardware. The door must have been 

manufactured with galvanised - GI sheet of GPSP Grade as per IS 277. All 

Fire doors must satisfy the requirement of 120 minutes Fire Rating along 

with its Stability & Integrity for 120 minutes. The Prototype sample of the 

door must carry a prior test evidence as per IS 3614 part-2 / BS 476 Part 20 

& 22. The manufacturer must submit the copy of test evidence prior to start 

of production .The offered test certificate should either carries it's Validity or 

certificate must not be older than 5 years from CBRI / NABL Accredited Lab 

. 

 
4.0 FIRE CHECK METAL DOORS 

4.1 Composition of the Fire Doors 
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All materials, items, hardware etc. shall be subjected to approval by 

Engineer-In-Charge. Necessary documentation/ test certificates shall be 

furnished by the Contractor for such approval. FCD shall be fabricated from 

ISO 9001:2015 certified Manufacturer only after approval of materials etc, 

by Engineer-In-Charge. 

 
Each FCD shall be provided with a small metal identification plate in 

suitable location indicating Fire rating, name of the Manufacturer, date of 

installation and approval of approved test house. 

 
MATERIAL 

Door Frames and Leaves are made from Galvanized Steel sheet of GPSP 

Grade as per IS 277 

DOOR LEAVES 

Door leaf shall be minimum 49mm thick fully flush double skin door. The 

door is duly tested at CBRI /NABL as per IS 3614 part 2 – 1992 , BS 476 

part 20 & 22 for minimum 120 minutes fire rating for its Stability & 

Integrity. Door leaf shall be manufactured from 0.8 mm minimum thick 

Galvanized steel sheet. The internal construction of the door should be rigid 

reinforcement pads for receiving appropriate hardware. The infill material 

shall be Rockwool / Honeycomb. All doors shall be factory prepped for 

receiving appropriate hardware and provided with necessary reinforcement 

for hinges, locks, and door closers. The edges should be interlocked with a 

bending radius of 1.4mm. For pair of doors astragals has to be provided on 

the meeting stile for both active and inactive leaf. Vision lite wherever 

applicable should be provided as per manufacturer‘s recommendation with 

bedding and screws from inside. 

 
DOOR FRAMES 

Door frame shall be double rebate profile of minimum size 100mm X 57 mm 

made out of 1.2mm thick galvanized steel sheet. Door frame shall be Single 

rebate profile with a factory pre-punched groove so as to accommodate Fire 

& smoke seal size minimum 10x4mm.Frames shall be Butt jointed and field 

assembled with self-bolted. The frames should be finished with 

Thermosetting Powder Coating in desired RAL Shade. All provision should be 

mortised, drilled and tapped for receiving appropriate hardware. Frames 

should be provided with back plate bracket and anchor fasteners for  

installation on a finished plastered masonry wall opening. 

Unless otherwise mentioned elsewhere, all FCD shall be of two hours (120 

Mins.) and all door assemblies (except fully glazed fire door) shall satisfy 
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criteria of fire resistance (stability, fire smoke check integrity with insulation 

material). 

FINISH 

The door frames and door shutters to be Powder coating in (70 micron) RAL 

desired Shades. 

 

 
4.1.2 IRONMONGERY 

HINGES 

SS Ball Bearing Hinges of size 100 x 75 x 3mm complete with SS Screws of 

BB1953 Becker 

F.S / 3090F DORMA Make ( 4 No‘s per panel ) (Required For All Doors) 

PANIC BAR 

Panic Bar single / double leaf panic exit devices SBL 390/395 Becker F.S. / 

PHA2000 Series DORMA Make (Required for Fire Staircase Location Doors 

Only) 

PANIC TRIM 

Panic Trim For Operation From The Other Side Of The Panic Bar Becker F.S. 

/ PHT-3905 DORMA Make (Required For Fire Staircase Location Doors) 

SHASH LOCK 

Mortise Sash Lock With SS Lever Handle Of SL7260/ TLH612 Becker F.S. / 

DORMA TH121 Type 2 Series Make (Required For Service Room Location 

Such As AHU, Electrical Rooms Etc.) 

DEAD LOCK 

Mortise Dead Lock DL7260 Becker F.S. / 288A DORMA Make. 

PULL HANDLE 

Supply & fixing of SS 304 Finish D Type Pull Handle of size 300mm mm 

Long of PHD Series Becker F.S/ TGDI DORMA Make. 

 
FLUSH BOLTS (DOUBLE DOOR) 

Stainless Steel 304 grade 600mm for up to 2100mm & 600mm for up to 

2400mm height door Long Concealed Flush Bolt of BFBS1930 Becker FS/ 

9114306 DORMA Make with necessary screws as required. 

DOOR CLOSERS 

Door closers of BLC-604 Becker F.S/ TS-71 DORMA Make. (Required For All 

Fire Doors except Shaft Door) 

SHAFT LOCK 

Shaft lock with Allen key of Becker FS/ 9119315 DORMA. 

 
FLUSH PULL HANDLE 
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Supply & fixing of SS flush pull handle of BFPR1250 Becker FS/ DORMA 

Make. 

ANCHOR FASTENERS 

Anchor fasteners of HILTI/ FISHER/ Equivalent of maximum 80mm length. 

 
SMOKE SEAL 

Smoke seal batwing type on all side of frame of IS-1212 LORIENT/ Becker 

FS Make for air tightness. 

 
VISION PANEL for FIRE DOOR 

2Hr fire Rated glass, 5mm Keralite of Saint Gobain with UL label , non- 

removable stamp on every panel to be used as vision panel for Fire door 

OPTIONS 

Exit, Electro Magnetic Hold Open Device, Door Coordinator, Automatic Door 

Bottoms etc., can be provided if required. 

 

Note:All Becker Fire Solution or Equivalent Hardware‘s should cover a 

minimum 02 Years of manufacturer warrantee from the date of supply. 

Hardware should pass European certificate "CE" of conformity / UL with 

required fire ratings. 

 
5. INSTALLATION 

Shop drawings of the doors in accordance to the prototype profiles used to 

obtain fire test certificate by approved national or international test house 

shall be prepared and submitted for approval by the Engineer-In-Charge. 

The shop drawings shall include all details of construction, anchoring, 

connections, fastenings etc. Any suitable modification in fittings, fixtures as 

required for project specific installations shall have to be incorporated in 

door profile and approval obtained prior to the installation of the door. 

 
5.1 Door frame fixing 

The door frames should be assembled adjacent to the place of installation as 

the frames are not designed for transporting in an assembled condition. 

After assembly it is to be ensured that all threaded preparations are covered 

from the back of the frame using self adhesive strip to prevent penetration of 

mortar back-fill into screw threads. The head member of assembled frame 

shall be positioned against jambs ensuring correct alignment and secured 

using M8 x 20 long plated bolts together with nuts spring and flat washers. 

The assembled frame shall be kept in position within the opening by means 

of bracing. In order to correctly position the frame against finished floor 
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level or equalize on adjustable floor anchors where specified, shim shall be 

used under jambs. The frame shall be checked for squareness, alignment, 

twist etc. with carpenters bevel and plumb. 

A tie rod shall be fixed to the frame during installation to ensure the correct 

dimensions between the frame rebated and the same may be removed after 

installation. 

Where a 2nd fix application is required a shim detail is suggested to take up 

gap between frame and existing opening. 

 
5.1.2 Door shutter fixing 

Fix all the hardware to the door shutter like hinges, flush bolts, bolts, Panic 

Bar, mortise locks, door closer, door stoppers, handles etc. with the 

appropriate screws and bolts supplied. 

The shutter is to be then fixed to the frame, which is already installed. Align 

the shutter to match the hardware to the cutouts in the frame. Tighten the 

hinge screws. 

 
6. Packing 

Frame & Shutter:Individual frames members & Shutter to be wrapped in 

protective 70-micron polyethene sheets and placed in individual card board 

boxes. Individual boxes to be sealed.Frames to be assembled at site with aid 

of roofing bolts. 

 
7. STORAGE 

All knocked down frames shall be stacked flat and shutters vertically on 

wooden runners and suitably covered as per the instructions of 

manufacturer to prevent rust and damage. 

 
8. DELIVERABLES BY THE CONTRACTOR 

Following documentation/ drawings shall be furnished along with the Doors 

1. Prototype Test Certificate by National or international test house as per 

product. 

2. Shop drawings 

3. Specification/ Manufacturer‘s literature, Test certificates and other 

documentation for materials and items intended to be used.  

4. Test report attested by Fire rated glass manufacturer in case of Glazed 

fire door. 

5. The Fire rated glass applicator has to be approved by Fire rated Glass 

Manufacturer and Submit the approved applicator certificate.  
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Technical Specifications 

For 
Bridge Works 
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1.0 SPECIFICATIONS AND PLANS: 

 
1.1 The work shall be executed as per MORT&H/PWD Standard 

specification/ relevant I.S./I.R.C. Code/Latest Edition for material and 

works with latest editions & approved drawings,  

1.2  Some of the Code of practice are mentioned as under (with upto date 

correction slips):- 

i. I.S. code of practice for plain and reinforcement concrete for general 

building construction (I.S. 456-2000). 

ii. I.S./I.R.C. Code of Practice for plain/reinforced and pre-stressed 

concrete for general/bridge construction. 

iii. I.S./I.R.C. Rules specifying the loads for design of super structure 

and substructure of Bridge work. 

iv. I.S./I.R.C. Bridge substructure and foundations code-code of 

practice for the design of the substructure and foundation of  

bridges. 

v. Indian Road Congress Codes for items not specially covered by any 

code or provision mentioned in these documents (All sections). 

vi. I.S. Methods on testing of soil I.S. 2720 (all parts) latest revision 

with up to date correction slips). 

vii. I.S code for use of structural steel in general building construction 

(IS 800-1984). 

viii. I.S code of practice for Electric welding of mild steel IS 823-1964. 

ix. IS Code of practice for fine and  coarse aggregate from natural 

source for concrete (IS 383-1979) 

x. IRC 83 (Part III) 2002 standard specifications and code of practice 

for road over bridges (POT, POT cum PTFE bearings) 

For steel: 

i. IS 226: 1975 Specification for structural steel. 

ii. IS 800-1984 code of practice for use of structural steel. 

iii. IS 1786: for HYSD bars of reinforcement steel. 

 
1.3 Latest edition and upto date correction slip in all the above relevant 

codes will be applicable so far as this work is concerned.  

 
1.4 In case difference between the provision of codes such as above and any 

discrepancy in the interpretation of codal provision, decision of 

Engineer-in-Charge would be treated as final and will be binding upon 

the contractor. 
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1.5 Some stipulations of relevant codes for some of the items are mentioned 

in this tender documents. These stipulations are only for guidance. The 

work shall be executed as per relevant codes. 

 

 
2.0  BORED PILE FOUNDATIONS (wherever applicable) 

 
2.1. The depth of bored pile shall be as per design and drawing. 

2.2. Construction of bored pile foundations shall be strictly in accordance 

with the stipulations made in the building digest CBRI India 56 for 

bored piles for foundations and  IS: 2911/1979 part-I to 4. Wherever 

the tilt of the piles exceeds 2% or the piles shifts by more than what is 

specified, area will have to be increased and also additional 

reinforcement will have to be added and expenditure involved including 

cost of cement and steel shall be borne by the contractor. 

2.3. The rates quoted by the contractor shall be over all including rate, for 

boring through any type of road surface all type of soil whatsoever, use 

of special liner casing if required, use of any type of material, machinery 

also including all royalties, all taxes (but excluding GST) etc.Nothing 

extra will be paid on any account whatsoever. 

 
2.4. Well foundation:-As per MORT&H specification wherever applicable. 

 
3. FORM WORK 

 
3.1. Form work shall be of steel plates fixed on the angle iron frame or 

waterproof ply  wood shuttering of adequate thickness unless 

otherwise directed by the Engineer-in- charge. It should be 

watertight sufficiently strong and rigid to resist forces caused by 

vibration and incidental loads associated with it and keep the form 

rigid. 

3.2. If at any stage of work during/ after placing the concrete in the 

structure, the work is found defective, such concrete shall be removed 

and work shall be redone with fresh concrete and adequate and rigid 

forms at the cost of contractor. The props for the centering wherever 

permitted shall be supported by the double wedges in order to facilitate 

causing & removal of the shuttering without jarring. Centering and 

shuttering should be carefully released in order to prevent the loading 

being instantly transferred to concrete. The period that shall lapse after 

the last pour of concrete for easing removal of centering and shuttering 
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shall be fixed by the Engineer-in-charge and will be binding on the 

contractor/s. 

3.3. It may be necessary to make provision for holes/ grooves in the form 

work to house the various services, for which neither any extra payment 

shall be made to the contractor/s for making these provisions nor any 

deduction shall be made on a/c of any saving in RCC/PSC work due to 

these provision. 

3.4. Wherever chamfer or rounded corners are mentioned in the drawing 

formwork should be such that no chiseling/cutting is required. 

3.5. The surface of formwork shall be clear, smooth and free of cement 

mortar etc. 

3.6. The Contractor shall give the Engineer In-charge due notice before 

placing any concrete in the forms to permit him to inspect and accept 

the form work and forms as to their strength, alignment and general 

fitness but such inspection shall not relieve the contractor of his 

responsibility for safety of works, men, machinery, materials and for 

result obtained. 

 
4.0 Removal of Form Work: 

 
 

4.1 The Engineer In-Charge shall be informed in advance by the contractor 

of his intension to strike any formwork. 

 
4.2 While fixing the time for removal of form work, due consideration shall 

be given to the local conditions, character of the structure, the weather 

and the other conditions that influence the setting of concrete and of 

the material used in the mix. 

 
4.3 The period shall be suitably increased in case of temperature lower 

than 25 degree Celsius and for any other conditions tending to delay 

the setting of concrete. 

 
4.4 These field operation are controlled by strength tests of concrete, the 

removal of the load supporting arrangements of soffit may commence 

when concrete has attained strength equal to twice the stress to which 

the concrete will be subjected to, at the time of striking props including 

the effect of any further additions of loads. When field operations are 

not controlled by strength test of the concrete the vertical forms of 

beams columns & walls may be removed as per orders of the Engineer 

In-charge. 
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4.5  All formwork shall be removed without causing any damage to the 

concrete. Centering shall be gradually and uniformly lowered in such a 

manner as to avoid any shock or vibrations. Supports shall be removed 

in such a manner as to permit concrete to take stress due to its own 

weight uniformly and gradually. Where internal metal ties are 

permitted, their removable parts shall be extracted without causing any 

damage to the concrete and the remaining holes filled with mortar. No 

permanently embedded metal parts shall have less than 40mm cover to 

the finished concrete surfaces, where it is intended to re-use released 

form work, it shall be cleaned and make good to the satisfaction of 

Engineer-in-charge. 

 
5. REINFORCEMENT: 

 
5.1 Reinforcement may be TMT as per the drawings and confirming to the 

latest ISI/IRC codes. Steel will be procured from TISCO/Rastriya Ispat 

Nigam Limited/SAIL/Jindal Steel and Power Ltd. (Jindal Panther), JSW 

Steel ltd, Electro Steel Steels Ltd(V-XEGA) and M/s Super Shakti. 

 
5.2 Before use, contractor‘s will be required to obtain test certificate for the 

quality of reinforcement used, at his/their own cost form the 

laboratory/institute, approved by the Engineer-in charge. 

 
5.3 Contractor will ensure that before fixing reinforcement, bars are cleaned 

with dry gunny bags to remove the light rust or other impurities, if any. 

 
5.4 Welding of reinforcement will not be generally permitted except in 

special circumstances under the written approval of the Engineer-in- 

charge. 

 
5.5 Binding wire of approved quality shall be arranged by the contractor‘s 

himself/themselves  and the rates quoted for RCC/PSC work should 

include cost of this item of work. 

 
5.6 Nothing extra will be paid for overlaps and wastage of steel. 

 
5.7 Reinforcement steel shall be arranged by the contractor and payment 

made as per items of agreement. 
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5.8 Payment for the steel reinforcement shall be made on the basis of 

standard unit weights as per approved drawings and nothing extra will 

be paid for overlaps and wastage of steel involved in cutting the bars to 

their required sizes. Nothing extra will be paid for over weight steel and 

no deduction will be made for under weight steel within the limit of 

tolerances permitted as per IS 1786-1985. 

 
5.9 Steel having unit weights per meter not falling within the tolerances 

specified in above IS code shall not be accepted. 

 
6. CEMENT: 

 
6.0 Ordinary Portland cement grade-43 conforming to IS-8112 or as 

specified in drawings of reputed brand such as Ambuja, ACC, Birla, 

J.K., Wonder Cement by RK Group, Shree Cement capable of achieving 

the required design concrete strength shall only be used and will be 

arranged by the contractor/ agency. 

 
6.1 To improve the workability of concrete and cement grout admixtures 

conforming to IS-6925 and IS-9103 could be permitted subject to 

satisfactory proven use. Admixtures generating hydrogen, nitrogen, 

chlorides etc. shall not be used. 

 
6.2 Maximum Cement content in concrete shall be as per relevant code of 

practice. If desired workability is not achieved due to restrictions in 

cement contents, contractor have to use plasticiser of approved quality 

for which no extra payment shall be made. 

 
6.3 Quality test certificate for cement as per IS-4031 Code shall be 

furnished by the contractor before use of cement supplied. 

 
6.4 Cement for use in works, shall be procured by the contractor from the 

main producers or their authorised dealers only. 

 
6.5 Cement older than 3 months from the date of manufacture as marked 

on the bags shall not be accepted. Cement bags preferably in paper bag 

packing should bear the following marking:- 

 
(i) Manufacturer‘s name 

(ii) Regd trade mark of manufacturer if any 

(iii) Type of cement. 
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(iv) Weight of each bag in Kg or no. of bags/ tonnes. 

(v)  Date of manufacture generally marked as week of the 

year/year of manufacture. 

7. Quality test certificate for cement as per IS 4031 shall be furnished by 

the contractor/s at his own cost from the manufacturer, before use of 

cement. 

 
7.0 Engineer in Charge may also take samples during the course of 

execution of works and get the cement tested to ascertain its conformity 

to the relevant IS specifications at contractor/s cost before a particular 

lot is put to use. Frequency of testing shall be as prescribed by the 

relevant IS code. Following test interalia shall be carried out. 

i) Fineness 

ii) Compressive strength 

iii) Initial and final setting time 

iv) Consistency 

v) Soundness. 

7.1 In case samples tested do not pass quality tests conducted, the entire 

batch of cement supplied shall be rejected and returned to the 

contractor/s. No payment for such cement shall be made to the 

contractor. 

7.2 For storage of cement, the contractor shall have to construct a 

temporary Godown of adequate capacity at his own cost.  The 

contractor shall bring the cement to the site of work only on written 

instructions from representative of Engineer. It will be obligatory on the 

part of the contractor to get every consignment/truck of cement 

weighed in the presence of Engineer or his representative and supply 

the original copy of weight slip alongwith consignment. The 

representative of Engineer will verify the weight of cement brought to 

the site of work and return one verified weigh slip to the contractor after 

the same is stacked inside the cement Godown under his supervision. 

7.3 The record of cement brought to the site of work, daily consumption, 

daily opening balance and closing balance shall be maintained at the 

site jointly by the representative of Engineer of work and contractor/s 

or his/ their authorized representative. For this purpose, 2 sets of 

registers duly reconciled and signed by the contractor/s and the 

representative of Engineer of work certifying the opening balance, 

consumption, closing balance should be maintained. One register each 

shall be kept in the custody of representative of Engineer of work and 

contractor or his authorized representative. 
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7.4 The contractor shall be the custodian of cement Godown and shall keep 

the Godown under his lock and key to ensure safe custody of cement. 

The contractor shall ensure that the cement once brought to the site 

and accounted shall be used at the site only and shall not be taken 

away from site for any other purpose. 

7.5 The contractor shall make the cement Godown available for inspection 

alongwith connected record to the site Engineer or his representative as 

and when required. 

7.6 The contractor shall ensure that after completion of the work and or 

termination of the contract for any reason whatsoever, the temporary 

cement  Godown  shall  be  dismantled  and  all  dismantled  material 

/debris shall be removed and the clear site shall be handed over back to 

Department. All the released material shall be the property of the 

contractor/s and no payment shall be made by the Department for 

dismantling etc. 

7.7 Tolerance requirements for the mass of cement 

(i) Cement supplied one time will be taken as forming one batch. 

The number of bags taken for sample from each batch shall be 

as under:- 

S.No. Batch Size Sample Size 

1. 100 to 150  20 

2. 151 to 280  32 

3. 281 to 500  50 

4. 501 to 1200 80  

5. 1201 to 3200  125 

6. 3201 and above 200  

 
(ii) The bags in sample shall be selected at random. 

 
(iii) The number of bags in sample showing a minus error greater than 2 

percent of the specified net mass (50 kg) shall be not more than 5 

percent of bags in the sample. Also the minus error in none of such 

bags in the sample shall exceed 4 percent of the specified net mass of 

cement in the bags. In case, the minus error exceeds the percentages 

herein specified, the entire batch of cement samples shall be rejected. 

 
(iv) In case of a wagon/Truck load of 10 to 25 tonnes, the overall tolerance 

on net mass of cement shall be 0 to +0.5 percent. Any batch  of cement 

not conforming to above tolerances will be rejected. 
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7.8 Stacking of cement in the Godown shall be done on a layer of wooden 

sleepers so as to avoid contact of cement bags with the floor; or 

alternatively scrap of sheets may be used in place of sleepers but these 

must be placed at least 20 cm above the floor. The bags shall be 

stacked at least 30 cm clear of the walls to prevent deterioration. The 

wooden sleepers/scrap GI sheet shall be arranged by the contractor/s 

at his/their own cost. 

 
7.9 Cement shall be stored in such a manner as to permit easy access for 

proper inspection. Cement should be stacked not more than ten layers 

high to prevent bursting of bags in the bottom layers and formation of 

clods. The stacks of cement bags shall be covered with tarpaulin during 

monsoons so as to obviate the possibility of deterioration of cement by 

moisture in the atmosphere. Cement that is set or partially set is not to 

be used. 

 
7.10 Empty cement bags will be the property of contractor. 

 
7.11 Engineer-in-Charge may also take samples during the course of 

execution of works and get the cement tested to ascertain its conformity 

to the relevant IS specifications at contractor/s cost before particular 

lot is put to use. Frequency of testing shall be as prescribed by the 

relevant IS Code or as per instructions of Engineer in charge. Following 

tests interline shall be carried out:- 

i) Fineness 

ii) Compressive strength 

iii) Initial and final setting time 

iv) Soundness 

v) Consistency 

 
8. FINE AND COARSE AGGREGATES. 

 
8.0  Fine and coarse aggregate for all types of concrete work shall conform to 

I.S-383 (Latest Edition). 

 
8.1 In addition to the routine tests, special tests of material will be carried 

out whenever required by the Engineer. The cost of the special tests 

will be borne by the contractor. Necessary facilities in the form of 

moulds, cones, scales, materials, labour for casting, curing specimens 

and such other facilities as per requisite in any standard concrete tests 

will, in any case, be afforded by the contractor free of cost. Cement for 
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the tests shall be arranged by the contractor at his own cost and no 

payment shall be made for this. 

 
9. WATER: 

 
9.0  The contractor shall be responsible for the arrangements to get the 

supply of water necessary for the works at his own cost and rates 

quoted shall also include the cost of water or any other arrangements 

required to be made for procuring water and leading/ transporting and 

carrying water to the site of the work irrespective of the distance from 

the source of water. The water shall, however, conform to I.S-456 If 

water as per prescription of IS-456 is not available then contractor will 

have to install RO Plant free of cost to obtain the water as per 

specification. No extra payment for the same admissible at any point of 

time during the execution or defect liability period later on. 

 
10. CONCRETING: - 

 
10.1 The design mix concrete of strength as indicated as per approved 

drawings shall be used for foundation, sub-structure and super- 

structure of the bridge. The contractor will submit design mix along 

with the calculations to the Engineer-in-Charge. The design mix will 

have to be got approved from the Engineer In-Charge before use in the 

construction. 

 
10.2 The concrete shall be mixed properly in mechanical mixer and shall be 

of proper consistency. The proper consistency shall be determined by 

Engineer-In charge through tests that shall be carried out by the 

contractor/s. The Concreting shall be commenced only after the 

Engineer-in charge has inspected the shuttering, the placement of 

reinforcement and passed the same. Cost of concrete moulds and other 

test shall be borne by the contractor/s. 

 
10.3 The concrete shall be compacted immediately after placing by means of 

mechanical vibrator of approved quality. 

 
10.4 The mixing time of concrete in mixer will be decided by the Engineer, 

depending upon the type of work and strength of concrete. 
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10.5 The contractor shall make adequate arrangements for casting of 

necessary numbers of cubes and cure and finish them as per direction 

of Engineer. 

 
10.6 The contractor shall establish laboratory in field and provide the 

necessary equipments to carryout all preliminary test and working out 

the grading and proportioning of aggregate, assessing the moisture 

content, casting and testing of cubes etc., in order to obtain and 

maintain uniform quality of work confirming to codal practices. 

 
10.7 The exposed surface of plain, R.C.C/P.S.C. work shall be rubbed with 

Carborandum stone and rendered smooth if necessary with cement to 

leave surface smooth and even. Nothing extra will paid on this account. 

Cement for the same will be arranged by the contractor/s at his own 

cost and no payment shall be made. 

10.8 The controlled concrete ingredients should be weigh batched in 

approved type weigh- batcher. 

 
10.9 The slump of the approved trial mix shall be measured and this slump 

shall not be exceeded through out all the batches of concrete made from 

the same materials mixed in the same proportion as the trial mixes and 

used in those parts of the work as instructed. 

 
10.10 Concreting in hot weather: Hot weather is defined as any combination 

of high air temperature, low relative humidity, and wind velocity tending 

to impair the quality and properties of fresh or hardened concrete.  In 

hot weather, the contractor shall ensure that the temperature of the 

concrete at the time of placing does not exceed 30 degree C and that the 

maximum internal temperature attained during setting does not exceed 

75 degree C. 

 
The contractor shall provide the effective measures suggested by the Engineer 

Incharge to protect the concrete from the effects of high temperatures. 

No concreting in hot weather shall be put in hand until the proposed 

measures have been approved by the Engineer. 

 
10.11 Concreting in cold weather: Cold weather is defined as the situation 

existing at the work where either or both of the following conditions 

exist: 

i) The air temperature at the time considered is below 5 degree C. 
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ii) The mean daily air temperature over three or more successive 

days has dropped below 5 degree C. 

 
On no account may concrete be placed in contact with frozen ground or for 

work in contact with ice, snow or frost on the ground or on form work of 

reinforced concrete shall not be made with frozen materials, Concreting 

may proceed in cold weather provided special precautions are taken to 

ensure that the surface temperature of the concrete at the time of 

placing is not less than 5 degree C. 

 
The contractor shall provide the effective measures suggested by the Engineer 

to take to protect the concrete from the effects of low temperatures and 

with details of the methods he proposes to use to assess the correct 

timing at which such protection may be removed. No concreting in cold 

weather shall be put in hand until the proposed measures have been 

approved by the Engineer. 

 
10.12 Concrete placed in water:  Where any concrete is to be placed in 

water, the contractor shall submit detailed proposals to the Engineer 

and shall obtain his approval before commencing the work. The 

quantity of cement in any concrete placed in water, shall, be increased 

by 10% so that the free water/cement ratio of the mix is not more than 

the specified. 

 
Concrete shall not be placed in running water or be allowed to fall through 

water. 

 
Concrete shall be placed in water only by means of a bottom opening 

watertight box or a tremie of a type approved by the Engineer. Bottom- 

opening boxes shall not be opened until they are resting on the work, 

and the lower ends of tremies shall always be kept below the surface of 

freshly placed concrete. 

 
10.12.1 PRESTRESSING:- As per MORT&H specification wherever 

applicable. 

 
10.13 MEASUREMENTS: 

 
10.13.1 All work will be paid for at the tendered rates on the basis of actual 

measurements taken at site. No cognizance will be taken for heights 

and thickness of structural members over those shown in the plan. 
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10.13.2  The gross dimensions of RCC/PSC work exclusive of the thickness of 

plaster shall be measured for purpose of payment.  No deduction 

shall be made for the volume of reinforcement and for small weep 

holes for drainage etc. No payment shall be made for plastering over 

the exposed surface of the RCC/PSC. 

 
10.13.3  No deduction shall be made for the volume of sectional steel 

measurement on the cutting edge for the portion embedded in 

concrete. 

 
10.14 FOUNDATIONS: 

 
10.14.1 The bed of open foundations should be made horizontal and sides 

neatly dressed and in all cases got approved by the Engineer before 

concrete is laid. If foundations are laid in sandy or clay soil, the 

variation in levels should not be more than 15mm but in case it is 

laid on soft rock/boulder studded soil larger variation may be 

permitted by the Engineer, at his discretion according to condition at 

site. In no case concrete be laid on a sloping bed. In case of loose 

pockets the same will have to be filled with lean concrete, as directed 

by the Engineer, for which no extra payment will be made excepting 

that cement required for this purpose, will be paid to the contractor 

as per relevant item. 

 
10.14.2 It is expected that design of open foundation will suit in all the 

bridges. Payment for excavation of foundation of all the structures 

including foundation of pucca side and catch water drains (embedded 

concrete and masonry portion) and floor of bridges will be made as 

per relevant item. It will be applicable to all types of soil including all 

lead and lift, including excavation water requiring pumping and 

bailing out of water including back filling in 15cm layers with proper 

watering & ramming. The payment for excavation of foundation will 

be as per MORT&H/PWD Standard Specification for material and 

works irrespective of the fact that excavation has been done in slopes 

and there have been slips etc. or any shoring or shuttering has been 

done. The surplus earthwork from foundation (quantity of excavation 

minus quantity of refilling of earth in foundation limited to vertical 

dimension) should compulsorily be lead to the adjoining filling 

without any extra payment for loading, unloading, crossing of 

nallaha/streams, rehandling, dressing the filling irrespective of facts 
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whether surplus earthwork from foundations has been utilized or not. 

No cognizance for any boulder more than 15 kg and 15 cm in 

dimension will be taken for purpose of any claim and contractor is 

free to take away such boulders free of cost after paying due royalty 

etc. to State Govt. if any. 

 
10.15 FOUNDATION TRENCHES: 

 
The space between the side of the foundation trenches and the 

masonry/concrete is to be filled with the excavated material well 

rammed in layers not exceeding 15 cm each layer being watered, 

rammed and consolidated before the succeeding one is laid. Earth 

shall be rammed with iron rammers where feasible and with the butt 

ends of crow bars where rammers cannot be used. Earth used for 

filling shall be free from salts organic or other foreign matter. All 

clods of earth shall be broken or removed. 

The foundation of the bridge shall be of well/pile foundations as per 

drawing supplied by the Department. 

The contractor shall give notice to the Engineer when and as soon as 

the excavation of any portion of the site for obtaining foundations or 

bottom whether above or below water has reached the depth and 

width shown on the drawings. The contractor shall also give further 

notice to the Engineer whenever any foundation or bottom is ready 

for inspection and whenever it is necessary to cover up any work in 

respect of which previous inspection is desired by the Engineer so 

that the Engineer may inspect the same before it is covered up. No 

foundations or bottom, of work shall be covered up or filled or built 

upon without the previous consent of the Engineer. In default of 

such notice and consent aforesaid the foundation or bottom of work 

shall on the order of the Engineer be uncovered and any filling put in 

or work built thereon be removed or pulled down by the contractor at 

his own cost. 

 
10.16 TESTING OF MATERIALS: 

 
10.16.1 The contactor shall at his own cost arrange and carry out the tests on 

various types of materials to be used in the work. The tests shall be 

carry out in Laboratories approved by the Engineer in charge. The 

frequency of the test and different type of test to be carried out on 

different materials shall be decided by the Engineer-in-charge. 

Nothing extra shall be paid on this account. 
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11.0 STEEL: 

11.1 Steel shall conform to latest relevant IS specifications. Test certificate 

for steel before use as per latest relevant IS specifications will be 

furnished by the contractor at his own cost from the manufacturer or 

the laboratories approved by the Engineer In-Charge. 

11.2 The Engineer in Charge will also take samples during the course of 

work and get the steel tested to ascertain their conformity to the 

relevant IS specifications at the contractor/s cost before a particular 

lot is to be used. Frequency of testing shall be as prescribed by the 

relevant IS Code or as per instruction of engineer in charge. 

 
12.0 FINISHING 

12.1 No plastering shall be done over the exposed surface of RCC/PSC 

work, special care should be taken in centering and shuttering and 

casting to ensure good finish, wherever necessary rendering in 1:3 (1 

cement: 3 coarse sand) shall be done to the satisfaction of Engineer- 

In-Charge. Nozzle and form vibrators are to be used for RCC/PSC 

work. 

 
13.0 QUALITY CONTROL: 

13.1 The contractor shall arrange to maintain the quality of the work 

during the operation of construction and shall ensure that the same 

is maintained as laid down in the specification for road and bridge 

works of the Ministry of Transport and Highways, Government of 

India, PWD Specification or as per satisfaction of the Engineer-In- 

Charge. 

13.2 The permissible variation from the specified value shall also conform 

to these specifications. It shall be sole responsibility of the contractor 

to arrange for quality control test during the construction as per 

specification. The Engineer-In-Charge shall be empowered to get the 

quality control tests done through other agency if required, the cost 

of which shall be borne by the contractor. 

14.0 SETTING UP FIELD LABORATORY BY CONTRACTOR: 

14.1 The contractor shall set up a field laboratory his own at work site 

which should be open for use and inspection by the PWD B&R 

Department at any time. The laboratory shall be equipped with 

necessary equipments to carry out the various tests such as sieve 

analysis, compression tests on cubes, slump tests, workability test 

etc. on aggregate, cement, water and concrete required for acquiring 
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the required quality and standard conforming to codal provisions and 

Special specifications. 

14.2 All the pressures gauges, machines, equipments and other measuring 

and testing equipments of the laboratory shall be got 

checked/calibrated regularly as directed by the Engineer and the 

necessary certificates produced to the Engineer. 

14.3 The Contractor shall render all reasonable assistance and help in 

making the checks and tests. All the equipments, machinery etc. 

shall be kept in good working conditions. 

14.4 Cost of setting up the laboratory, equipping the same, maintaining, 

conducting all tests on materials and cubes shall be borne by the 

contractor and nothing extra shall be paid on this account. 

 
15.0 CURING: 

15.1 All concrete work in cement mortar, plaster, pointing etc., shall be 

continuously cured for the prescribed period as per direction of the 

Engineer, Curing shall be done by covering the newly laid concrete 

with gunny bags and keeping them wet constantly. If it is found that 

the contractor is not observing properly these instructions, the 

Engineer may get the curing done through another agency, labour 

without any notice to the contractor at the cost of the contractor. The 

cost incurred along with incidental charges of 2% and along with 

supervision charges 12 ½ % of the cost will be debited to the 

contractor. 

 
16.0 SUPPLY OF DRAWINGS : 

16.1 Detailed working drawings shall be supplied by the Department during 

the course of execution subject to compliance to various provisions in 

the agreements. 

16.2 It may clearly be noted that the Engineer in Charge (Const) shall have 

full power to make alterations in the drawings and to give such further 

instructions, directions as may appear to him necessary or proposed for 

the guidance of the contractor and for the official execution and 

completion and maintenance of the work. 

 
17.0 Earthwork behind/around abutment, wing/return wall: 

17.1 The earthwork will be done with contractor/s own earth by borrowing 

the earth from outside the PWD land and the rate quoted will be 

deemed to be inclusive of all taxes(but excluding GST), royalty, loading, 

unloading, leading, handling and re-handling of earth, all leads, lifts, 

ascents,  descents,  crossing  of  nallahas,  streams,  tracks,  leveling, 
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dressing as a complete jobs in all respects as per specifications 

indicated in succeeding paras. The earthwork shall be compacted 

mechanically using heavy compactions as per specifications. 

17.2 The contractors shall provide all stakes, ballies, bamboo, strings, pegs 

and labour for setting out profiles, of embankment required for the 

correct execution of the work and shall also be responsible to maintain 

in the proper order. He is also required to provide labour for the setting 

of the same when called upon to do so. This is deemed to be included in 

the item rate for the earthwork. The contractor/s shall take necessary 

precautions to prevent their being removed, altered and disturbed and 

shall be responsible for the consequence of such removal alterations 

and disturbance and will take action for their proper reinstatement.  

17.3  The contractor shall be liable to set up field laboratory with adequate 

equipments so as to carry out tests of the soil as per direction of 

Engineer-in-Charge. 

17.4  The contractor shall also be required to provide full assistance for 

carrying out these tests, i.e.labour and other materials etc. The rates 

quoted by the contractor deem to have included of this element and 

nothing extra shall be payable to him on this account. 

17.5  Engineer-in-charge, if required may get the soil samples tested from 

another outside agency as deemed suitable and the cost for the same if 

any shall be borne by the contractor. 

17.6  Before the earthwork is started by the contractor the ground between 

the line where filling/excavation is to be done for embankments, 

cuttings and training works shall be cleared of all trees along with the 

roots, shrubs heavy grass, and under growth of every kind. None of the 

items of work mentioned in this para will entitle the contractor/s to any 

extra payment. 

17.7  The contractor should commence work systematically at one or more 

points in consultation with the Engineer and should maintain 

continuous and steady progress to complete the work in continuous 

length including leveling and dressing. 

17.8  Any extra earth deposited on the top and slopes of the formation shall 

be removed within 48 hours after a written notice. If not complied, the 

same shall be removed by other means at contractor/s cost. Cost of 

which shall be recovered from contractor/s bill. The payment shall be 

made as per designed cross section only. 

17.9  It must be clearly understood that the rates are intended to cover the 

full cost of the finished works . The banks and cuttings are to be 

correctly dressed to profile with such slopes as specified in each case by 

the Engineer. The rates for earth work shall also include the following:- 
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i) Site clearance as per specifications including cutting of trees. 

ii) Benching in side long ground and existing bank. 

17.10 The rates also include maintenance of the banks and cutting to correct 

profile including repairs of all rain cuts, making good earth work due to 

base settlement, natural or otherwise due to rains etc. In case of filling 

embankments and removal of silts and slips that may be accumulated 

in cutting during rains etc. 

17.11 Until the final measurements have been recorded and banks/cutting 

taken over by the Department, the item rate of BOQ and quantities will 

cover the full cost of finished work of cutting and embankments. 

17.12 The following category of soil shall not be permitted. 

(a) Organic clays, organic silts, peat, chalks and dispersive soils as 

detailed below:- 

(i) Poorly graded gravels sands with Cu less than 2. 

(ii) Clays and silts of high compressibility i.e. MH, CH 

 
18. CONSTRUCTION JOINTS: 

18.1 A construction joint is defined as a joint in the concrete introduced for 

convenience in construction at which special measures are taken to achieve 

subsequent continuity without provision for relative movement. (Hacking of 

laitance, air jetting and wetting). Location of all construction joints shall be 

predetermined and got approved from Engineer-in-Charge. 

18.2 Construction joints shall be located so as not to impair the strength of the 

concrete. The position of construction joints and the size of the formwork 

panels shall be so coordinated that where possible the line of any construction 

joint coincides with the line of a formwork joint and that in any case all 

construction joint lines and formwork joint lines appear as a regular and 

uniform series. 

18.3 For all exposed horizontal joints and purposely inclined joints, a uniform joint 

shall be formed with a batten of approved dimensions to give a straight and 

neat joint line. 

NOTE: For more details refer relevant I.S./I.R.C. Code (Latest Edition). 

 
19. CONTRACTORS RESPONSIBILITIES FOR TEMPORARY WORKS & 

MATERIALS 

19.1 The contractor shall from time to time, provide at his own cost all dams, coffer 

dams, embankments and all other temporary work of whatever nature and 

temporary materials necessary for the construction, completion and 

maintenance of works which are the subject of the contract and shall from 

time to time submit for the information of the Engineer, drawing showing the 

details, the type and construction of the temporary dams, bridges, 

embankments and other works which he propose to adopt and construct and 

the exact position in which he propose to construct and employ them and 
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during the progress of the works he shall if so directed by the Engineer, 

furnish particulars and drawings of any other temporary works and details or 

any other temporary materials in use or contemplated to be used by him. He 

shall be entirely responsible for the sufficiently, security and safety of all 

dams, coffer dams, bridges, embankments and other temporary works or 

temporary materials which he may construct and/or employ and for the 

claims for damages to property or injury to persons arising out of any failure 

or accident to such dams, coffer dams bridges embankments or other 

temporary works, or temporary materials from where such cause damage, 

injury, failure or accident may arise or happen and shall replace, construct, 

repair and maintenance of the whole of such dams, coffer dams, bridges, 

embankment or other temporary works or temporary materials until they are 

certified by the Engineer to be no longer required for the purpose of the 

contract. 

19.2 The contractor shall, before handing over the works or and part thereof to the 

Department, dismantle and remove all temporary works and temporary 

materials, but such removal shall not be effected without the previous written 

approval of the Engineer-in-Charge and the contractor shall comply with the 

directions (if any) given by him as to the method or removal and/or disposal.  

 
 

 
20. BEARINGS. 

POT PTFE bearing shall be provided for the girders. The bearings shall be in 

accordance with the IRC-83 (Pt.III) 2002. (Latest Edition) 

These bearings shall be correctly manufactured according to the approved 

drawings subject to the permissible tolerances. The bearing shall be got 

approved from Engineer In-charge prior to placement under the girder. For 

example (Bearing of METCO, Sanfield, Mageba), M/S Steel Auto Industries 

and any other brand/make with the approval of department. 

 
21. EXPANSION JOINTS. 

21.1 Compression Seal joint shall consist of steel armored nosing at two edges of 

joint gap suitably anchored to the deck concrete and a preformed chloroprene 

elastomer or closed cell foam joint sealer compressed and fixed into the joint 

gap with special adhesive binder.  

21.2 The manufacture /supplier of expansion joint shall be got approved from 

Engineer-in Charge prior to placing the order. Preference will be given to the 

bearing of METCO, Sanfield, Mageba and any other brand/make with the 

approval of department. 

 
22. Material steel nosing: The steel nosing shall be of angle section ISA 100x100 

conforming to weldable structural steel as per IS:2062. The thickness of legs 

shall not be less than 12mm. The top face of the angle shall be provided with 
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Bleeder holes of 12mm diameter spaced at maximum 100mm centers so as to 

ensure that there are no voids in the concrete beneath the angle. 

 
23. Anchorage: The anchorage steel shall conform to IS: 2062 or equivalent. The 

steel nosing shall be anchored to the deck by reinforcing bars, headed studs 

or bolts or anchor plates cast in concrete or a combination of anchor plate and 

reinforcing bars, headed studs or bolts. Anchor bars, studs or bolts shall 

engage the main structural reinforcement of the deck and in case of anchor 

plates or anchor loops, this shall be achieved by passing transverse bars 

through the loops or plates. 

The minimum thickness of anchor plate shall be 12mm. Total cross sectional 

area of bars, studs or bolts on each side of the joint shall not be less than 

1600 mm sq. per meter length of the joint and the center to center spacing 

shall not exceed 250mm. The ultimate resistance of anchorage shall not be 

less than 500 KN/m in any direction. 

Corrosion protection: All steel section shall be protected against corrosion by 

hot dip galvanizing or any other approved anticorrosive coating with a 

minimum thickness of 100 micron. 

 
24. JOINT SEAL: 

The sealing element shall be a preformed continuous chloroprene or closed cell 

foam seal with high shear strength, insensitive to soil, gasoline and ozone. It 

shall have high resistance to ageing and ensure water tightness. The seal 

should be vulcanized in a single operation for the full length of the joint 

required for carriage way, kerbs and foot paths, if any. The seal shall cater for 

a horizontal movement upto 40mm and vertical movement of 3mm. EVAZOTE 

380 E.S.P, which is low density closed cell, preformed, non-extruding, cross 

linked ethylene vinyl acetate polyethylene copolymer form to be used. The seal 

is bonded to the steel nosing with special bond no.1 subsequent to sand 

blasting of vertical faces. 

The physical properties of chloroprene/closed cell foam sealing element shall 

conform to the following. 

(a) Chloroprene seal: Shall be preformed extruded multi web cellular section of 

chloroprene of such a shape as to promote self removal of foreign material 

during normal service operations. Chloroprene of joints seal shall conform to 

clause 9.1.5.1 of IRC 83 (Pt.II) and satisfy the properties stipulated in Table 2 

of the specifications except in respect of the working movement range of the 

sealing element which shall be as specified in clause 31.5.1 above. 

Closed cell foam steel: Shall perform non-extruded non cellular section made from 

low density closed cell, cross linked ethylene vinyl acetate, polyethylene 

copolymer that is physically blown using nitrogen. The material shall possess 

properties as indicated in the table. 

 
 Property Specified value 
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(I) Density 41.7 – 51.3 kg/cum 

(ii) Compression set on 25mm 50% compression samples ( ASTM 

D 3575) for 22 hrs at 23 degree 

C,2 hour recovery: 13% set. 

(iii) Working temperature -70 to + 70 deg. C 

(Iv) Water absorption (total 

immersion  for  3  months) 

(ASTM D 3575) 

0.09766 kg/sqm 

(v) Tensile strength 0.8 Mpa 

(vi) Elongation at break (ASTM 

D 3575) 

195 +/- 20% 

 
Lubricant cum adhesive: The type and application of material used in bonding the 

preformed joint seal to the steel nosing and concrete shall be as recommended by the 

manufacturer/supplier of the seal system. 

Handling and storage: 

a)  The expansion joint material shall be handled with care and stored 

under cover. 

b)  All joint material and assemblies shall be protected from damage and 

assemblies shall be supplied  to maintain true shape and alignment 

during transportation and storage. 

INSTALLATION: 

The expansion joint shall be installed by the manufacturer/supplier or their 

authorized representative, who will ensure compliance of installation 

procedure and instructions. 

The dimension of the joint recess and the width of the gap shall conform to the 

approved drawing. 

Anchoring steel shall be welded to the main reinforcement in the deck 

maintaining the level and alignment of the joint. 

Concreting of pocket/recess shall be done with great care using proper mix 

conforming to same grade as that of the deck concrete but not less than M35 

grade in any case. The water-cement ratio shall not be more than 0.40. If 

needed suitable admixtures may be used to achieve the workability. The 

width of pocket shall not be less than 300mm on either side of the joint. Care 

shall also be taken to ensure efficient bonding between already cast existing 

deck concrete and the concrete in the joint recess. 

At the time of installation, joint shall be clean and dry and free from spoils 

and irregularities, which might impair a proper joint seal.  

Concrete or metal surfaces shall be clean, free of rust, laitance, oils, dirt, dust 

or other deleterious materials. 

The lubricant cum adhesive shall be applied to both faces of the joint and joint  

seal prior to installation in accordance with the manufacturer‘s instructions.  
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The joint seal shall be compressed to the specified thickness for joint opening 

and ambient temperature at the time of installation which shall be   between 

+ 5 to + 35 degree C. 

The joint seal shall be installed without damage to the seal. Loose fitting or 

open joints shall not be permitted. 

Steel nosing system shall be installed in correct camber and alignment of the 

joint in the recess provided with adequate support bars and loops which shall 

be welded with the sinusoidal bars of the anchorage system and the exposed 

reinforcement of the deck slab/PSC girder. 

That recess portion shall be concreted with cement concrete (CC) in 

accordance with M.O.S.T. specification. 

The top of expansion joint cc block and top of wearing coat shall be in the 

same level. 

The EVAZOTE – 380 ESP shall be installed between the angle nosing 

subsequent to sand blasting and applying BONDER no.1 on vertical faces of 

nosing angle on curing of concrete. The width of seal is 25% more than the 

expansion gap so the seal is installed in compressed, state.  

 
25. Acceptance Criteria: 

All steel elements shall be furnished with corrosion protection system. 

For the joint seal the acceptance test shall conform to the requirement 

stipulated in relevant clause. The manufacturer/supplier of the type of joint 

shall produce a test certificate to this effect conducted in a 5recognized 

laboratory in India or Abroad. 

26. Prior to acceptance 25% of the completed and installed joints, subject to 

minimum of one joint, shall be subjected to water tightness test. Water shall 

be continuously pounded along with entire length for a minimum period of 4 

hours for a depth of 25mm above the highest point of deck. The width of 

pounding shall be at least 50mm beyond the anchorage block of the joint 

another side. The depth of water shall not fall below 25mm anytime during 

the test. A close inspection of the under side of the joint shall not reveal any 

leakage. 

27. Tests and standards of acceptance: The materials shall be tested in 

accordance with these specifications and shall meet the prescribed criteria. 

The manufacturer/supplier shall furnish the requisite certificates from the 

recognized testing laboratory of India or abroad.  

The work shall conform to these specifications and shall meet the prescribed 

acceptance. 

28. MACHINERY AND PLANT. 

28.1 The contractor will be entirely responsible to arrange all necessary machinery, 

including concrete mixers, vibrators, compressors, pumps, pneumatic 

equipments, dredges derricks, cranes, service girders, staging, motor vehicles, 

trailer tools and plants and their spare parts required for sufficient and 

methodical execution of work and transport them to the site of work. Delay in 
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procurement of such items due to their non-availability on account of import 

difficulties or any other cause whatsoever, will not be taken as excuse for slow 

or non-performance of the work. Safety of plants and machinery will be the 

responsibility of the contractor and for any loss due to any cause or wash 

away in flood, or otherwise no claim will be entertained on this account 

whatsoever. 

 
29.  Coordination with Railway for end span (regarding issues of bridges the 

coordination with Railway considered to be deleted) only for ROB & RUB. 

The contractor has to made coordination with the Railway Authorities, during 

the execution of work. The end span of approaches shall be laid only after 

consultation with Railway. Nothing extra shall be paid on account of delay of 

railway portion. However suitable time extension on this account, if any, will 

be granted by the department. 
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Section 5 

 

Drawings 

 
List of Drawings:- 
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Section 6 

Bill of Quantities 

Preamble 

 
1) The Bill of quantities shall be read in conjunction with the instructions 

to Bidders, Conditions of contract, Technical Specifications and 

Drawings. 

2) The quantities given in the Bill of Quantities are estimated and 

provisional, and are given to provide a common basis for bidding. The 

basis of payment will be the actual quantities of work ordered and 

carried out, as measured by the contractor and verified by the Engineer 

and valued at the rates and prices tendered in the priced Bill of 

Quantities, where applicable, and otherwise at such rates as the 

Engineer may fix within the terms of the Contract. 

3) The rates and prices tendered in the priced Bill of Quantities shall, 

except in so far as it is otherwise provided under the Contract, include 

all constructional plant, labour, supervision, materials, erection, 

maintenance, insurance, profit, all taxes(but excluding GST) and 

duties, together with all general risks, liabilities and obligations set out 

or implied in the Contract. 

4) The rates and prices shall be quoted entirely in Indian Currency. 

5) A rate or price shall be entered against each item in the Bill of 

Quantities, whether the quantities are stated or not. The cost of Items 

against which the contractor has failed to enter a rate or price shall be 

deemed to be covered by other rates and prices entered in the Bill of 

Quantities. 

6) The whole cost of complying with the provisions of the Contract shall be 

included in the items provided in the priced Bill of Quantities, and 

where no Items are provided the cost shall be deemed to be distributed 

among the rates and prices entered for the related Items of work. 

7) General directions and descriptions of work and materials are not 

necessarily repeated or summarized in the Bill of Quantities. References 

to the relevant sections of the contract documentation shall be made 

before entering rates or prices against each item in the Bill of 

Quantities. 

8) Errors will be corrected by the Employer for any arithmetic errors 
pursuant to clause of the Instructions to Bidders. 
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9) Any items of work not provided in the contract schedule of rates if 

required to be executed will be paid as per Haryana PWD schedule of 

rates 2021 plus ceiling premium as applicable in DNIT subject to the 

premium tendered by the contractor. In case of non schedule item, 

these will be paid by the ‗Engineer‘ based on market rates of that time 

after getting approval from the competent authority and will be binding 

upon the contractor. 

 
10) The work will be carried out strictly in accordance with the PWD book 

of specification 1990 edition, CPWD Specifications and MoRT&H 

Specifications as applicable and that will form part and parcel of this 

contract agreement. 

 
11) The ‗Engineer‘ shall be entitled to order work against any item or work 

shown  in  this  contract  schedule  of  rates  hereinafter  called  the 

―Schedule‖ to any extent and without any limitation whatsoever as may 

be required in his opinion for the purpose of work irrespective of the 

fact the quantities are omitted altogether in the ―Schedule‖ or shown 

more or less than the work ordered to be carried out. 

 
12) In this contract schedule of rates only essential portion of items has 

been written, but it will deem to cover the entire items as fully 

described in Haryana PWD schedule rates 2021 till the date of opening 

of tender and will be applicable on this contract schedule of rates. 

 
13) All the items in this contract schedule of rates 2021 subject to the foot 

notes given in the Haryana PWD schedule of rates 2021 till the date of 

opening of tender and will be applicable on this contract schedule of 

rates. 

 
14) Quantities given in the BOQ may vary at the time of execution of works 

done at site by the contractor. 

 
15) Unless otherwise specified all material, machinery and labour input are 

to be arrange by the contractor. 
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16) All amendments issued to the Haryana PWD schedule of rates will be 

applicable on the contract schedule of rates. 

17) As and when contractor gives condition that arrangement of water shall 

be made by the department, it shall be deemed that all the charges 

incurred thereon shall be borne by the department and recovery on the 

total work done shall be made from him. 

 
18) No claim will be entertained from the contractor in case of any mistake 

in description, rate or unit occurred on account of typing or comparison 

or over sight. If there is any mistake, the same shall be rectifiable by 

the ‗Engineer‘ at any stage as per Haryana PWD schedule of rates 2021 

and all the amendments received from time to time. 

 
19) The premium should be quoted above or below for HSR items and 

individual rates for NS Items. No conditional offer should be made. In 

case any conditions is tendered, this will be considered as null and void 

and only the premium or discount quoted by the tenderer small be 

accepted. In case any tendered refused to accept the above afterwards, 

his earnest money will be forfeited or the action as per conditions of Bid 

Security Declaration Form shall be taken. 

 
20) Tender premium will not be allowed on new N.S. items. 

 
21) Rate quoted by the contractor for each N.S. item shall be for complete 

job including all taxes(but excluding GST), carriage etc. Nothing extra 

on any account shall be paid. 

 
22) The payment will be made according to the actual work done by the 

contractor. 
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BILL OF QUANTITIES 
 

NAME OF WORK:- . 
 

 

Sr. 
No 

Description of Item 
with brief specification 
and reference to book 
of specification. 

Quantity Unit Rate to be quoted 
by the contractor/ 
society 

Amount 

In 
figures 

In words 

       

Total Bid Price (in figures) --------------------------------------------------- 

(in words) ----------------------------------------------------- 

Signature  
 

Notes:- 
1. The item for which no rate or price has been entered in will not be paid 

for by the Employer when executed and shall be deemed to be covered 

by the other rates and prices in the Bill of Quantities (Refer: ITB Clause 

13.2). 

 
2. Unit rates and prices shall be quoted by the bidder in Indian 

rupeesexclusive of GST. [ITB Clause 14.1]. 
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Section 7 

 
Standard Forms 

Letter of Acceptance 

and 

Other Forms 
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Standard Forms 

(A) Letter of Acceptance 
 

LETTER OF ACCEPTANCE 

(Letterhead paper of the Employer) 
 

No.  Dated  
 
 

To 
 

  (Name and address of the 
Contractor) 

Dear Sir, 

This is to notify you that your Bid dated     for 

execution of the   (name of the 

contract and identification number as given in the contract data) for the 

contract Price of Rupees   (amount in words 

and figures), as corrected and modified in accordance with the Instructions to 

Bidders1 is hereby accepted. 

You are hereby requested to furnish Performance Security, (and 

additional security for unbalanced bids in terms of ITB Clause 29.3) [where 

applicable] in the form detailed in Clause 34.1 of ITB for an amount 

equivalent to Rs.   within 15 days of the receipt of this letter of 

acceptance valid up to 28 days from the date of expiry of Defect Liability- 

cum-Maintenance Period i.e. up to   and sign the 

contract, failing which action as stated in Clause 34.3 of ITB will be taken.  

Yours faithfully, 
 
 

Authorized Signature 
Name and title of Signatory 
Name of Employer 

for and on behalf of Governor of Haryana 
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(B) Issue of Notice to Proceed with the Work 

 
ISSUE OF NOTICE TO PROCEED WITH THE WORK 

(Letter head of the Employer) 
 

 
No.   Dated   

 
To 

—————————————— (Name and address of the Contractor) 

—————————————— 

 
Dear Sirs: 

 

 
Pursuant  to  your  furnishing  the  requisite  Performance  Security  as 

stipulated in ITB Clause 34 and signing of the Contract for the work of ——— 

————— 

———— at a bid price of Rs.  . 

You are hereby instructed to proceed with the execution of the said 

works in accordance with the contract documents. 

 
 
 

 
Yours faithfully, 

 
 

 
(Signature, name and title of 

signatory, authorized to sign on 
behalf of 

Employer) 
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(C) Standard Form of Agreement 
 

 

STANDARD FORM: AGREEMENT 

 
This Agreement, made the  day of  20  , 

between    

[name and 

address of Employer] 

(hereinafter called ―the Employer‖) of the one part, and 

 

 

 

[name and address of Contractor] (hereinafter called ―the Contractor‖ of the 
other part). 

 
Whereas the Employer is desirous that the Contractor execute 

 

 

 

 [name and identification number of 
Contract] 

(hereinafter called ―the Works‖) and the Employer has accepted the Bid 
by the 

Contractor for the execution and completion of such Works and the 
remedying of any 

defects therein at a cost of Rupees............................... 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

 
1. In this Agreement, words and expressions shall have the same meanings 

as are respectively assigned to them in the Conditions of Contract 
hereinafter referred to, and they shall be deemed to form and be read and 
construed as part of this Agreement. 
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2. In consideration of the payments to be made by the Employer to the 
Contractor as hereinafter mentioned, the Contractor hereby covenants 
with the Employer to execute and complete the Works and remedy any 
defects therein in conformity in all aspects with the provisions of the 
Contract. 

 
3. The Employer hereby covenants to pay the Contractor in consideration of 

the execution and completion of the Works and remedying the defects 
within the Contract Price or such other sum as may become payable 
under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 

 
4. The following documents shall be deemed to form and be read and 

construed as part of this Agreement, viz: 

i) Letter of Acceptance; 
ii) Notice to Proceed with the works; 
iii) Contractor‘s Bid; 
iv) Contract Data; 
v) Special Conditions of Contract and General Conditions of Contract; 
vi) Specifications; 
vii) Drawings; 
viii) Bill of Quantities; and 

ix) Any other document listed in the Contract Data as forming part of 
the Contract. 

 
In witness whereof, the parties thereto have caused this Agreement to be 

executed the day and year first before written. 
 

The Common Seal of   

 
was hereunto affixed in the presence of: 

 
Signed, Sealed and Delivered by the said 

 

 

 

 
in the presence of: 

 
Binding Signature of Employer   

 
Binding Signature of Contractor 

 

 
(D) Form  of Unconditional Bank Guarantee from Contractor for 

Earnest Money, Earnest Money Declaration and Performance Bank 
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Guarantee 

EARNEST MONEY (BANK GUARANTEE) 
 

WHEREAS,    [Name of Bidder] (hereinafter called ―the 
Bidder‖) has submitted his Bid dated   [date] for the construction 
of   [name of contract hereinafter called ―the Bid‖]. 

KNOW ALL PEOPLE by these presents that We 
 

[name of Bank] of   [name of country] having our 
registered office at    (hereinafter called 
―the Bank‖) are bound unto  [name of Employer] (hereinafter 
called ―the Employer‖) in the sum of    * for which 
payment well and truly be made to the said Employer the Bank itself, his 
successors and assigns by these presents. 

 

 
SEALED  with the  common seal  of  the said Bank this   day of 
 , 20 

THE CONDITIONS of this obligation are; 

(1) If after Bid opening the Bidder withdraws his bid during the period of 
Bid validity specified in the from of tender. 

OR 

(2) If the Bidder having been notified to the acceptance of his bid by the 
Employer during the period of Bid validity: 

(a)  fails or refuses to execute the Form of Agreement in accordance 
with the Instructions to Bidders, if required; or 

(b)  fails or refuses to furnish the Performance Security, in 
accordance with the Instructions to Bidders; or 

We undertake to pay to the employer up to the above amount upon 
receipt of his first written demand, without the Employer having to 
substantiate his demand, provided that in his demand the Employer will 
note that the amount claimed by him is due to him owing to the 
occurrence of one or any of the three conditions, specifying the occurred 
condition or conditions. 

 
This Guarantee will remain in force up to and including the date 

  ** days after the deadline for submission of Bids or as 
such deadline as is stated in the Instructions to Bidders or as it may be 
extended by the Employer, notice of which extension(s)  to the Bank is 
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hereby waived. Any demand in respect of this guarantee should reach the 
Bank not later than the above date. 

 

 
DATE   SIGNATURE  

 
 

WITNESS  SEAL   
 

[Signature, name and address] 

* The Bidder should insert the amount of the guarantee in words and 
figures denominated in Indian Rupees. This figure should be the same as 
shown in Clause 16.1 of the Instructions to Bidders. 

 
 

** 45 days after the end of the validity period of the Bid. Date should be 
inserted by the employer before the Bidding documents are issued. 
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Earnest Money Declaration Form 
(in case of bidder is registered as contractor with Haryana Government) 

 
(refer Clause 16.2) 

 
(This should be on a non-judicial stamp paper of Rs.10/- and shall be attested by 
Magistrate/Sub-Judge/ Notary Public) 

 

 

1. I hereby submit a declaration that the bid submitted by the 

undersigned, on behalf of the bidder, (name of the Bidder), shall not be 

withdrawn or modified during the period of validity i.e. not less than 

120 (one hundred twenty) days from the bid due date. 

 
2. I, on behalf of the bidder, (Name of Bidder), also accept the fact that in 

case the bid is withdrawn or modified during the period of its validity or 

if we fail to sign the contract in case the work is awarded to us or we fail 

to submit a performance security before the deadline defined in clause 

34.1 of the tender document, then (Name of Bidder) will be debarred for 

participation in the tendering process in any of the 

Department/Boards/Corporations etc. of the Government of Haryana 

for a period of Two year from the bid due date of this work. 

 
 
 

(Signature of the Authorized Signatory) 

(Official Seal) 
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PERFORMANCE  BANK GUARANTEE 
 
 

To 

 [name of Employer] 

 [address of Employer] 

 

 

 
WHEREAS    [name and address 

of Contractor] (hereafter called ―the contractor‖) has undertaken, in 

pursuance of Contract No.   dated    to execute 

  [name of Contract and brief description of 

Works] (hereinafter called ―the Contract‖). 

AND WHEREAS it has been stipulated by you in the said Contract that 

the Contractor shall furnish you with a Bank Guarantee by a recognized bank 

for the sum specified therein as security for compliance with his obligation in 

accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank 

Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and 

responsible  to  you  on  behalf  of  the  Contractor,  up  to  a  total  of 

  [amount of guarantee]*   

(in words), such sum being payable in the types and proportions of currencies 

in which the Contract Price is Payable, and we undertake to pay you, upon 

your first written demand and without cavil or argument, any sum or sums 

within the limits of   [amount of guarantee] as 

aforesaid without your needing to prove or to show grounds or reasons for 

your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from 

the contractor before presenting us with the demand. 

We further agree that no change or addition to or other modification of 

the terms of the Contract or of the Works to be performed there under or of 

any of the Contract documents which may be made between you and the 
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Contractor shall in any way release us from any liability under this guarantee, 

and we hereby waive notice of any such change, addition or modification. 

This guarantee shall be valid until 28 days from the expiry of the 

Defect Liability-cum-Maintenance Period. 

Signature and Seal of the guarantor   
Name of Bank  
Address    
Date  

 

* An amount shall be inserted by the Guarantor, representing the 
percentage the Contract Price specified in the Contract including additional 
security for unbalanced Bids, if any and denominated in Indian Rupees. 
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(E) Format for Equipment/Machinery Lease Agreement 
 

 
EQUIPMENT/MACHINERY LEASE AGREEMENT 

 

 
The Lease Agreement (the ―agreement‖) is made and entered on 

dated , by and between (―Lessor) and (― Lessee‖) (collectively referred to 

as the parties). 

The parties agree as follows:- 

1. Lessor hereby leases to Lessee the following machinery and equipment: 
 
 

 

 

 

 
2. LEASE TERM: The Lessee will start on dated  (begin 

date) and will end on dated  (end date). 

3. LEASE PAYMENT: Lessee agrees to pay lessor as rent for the 

equipment/ machinery the amount of Rs.  (―RENT‖) each 

month    in  advance  on  the  first  day  of  each  month    at 

  (Address for rent 

payment) or at any other address designated by Lessor. 

4. LATE PAYMENT:  If any amount under this agreement is more than 

 days late, lessee agree to pay a late fees of Rs.  per day. 

5. SECURITY DEPOSIT: Prior to taking possession of the Equipment/ 

machinery, Lessee shall deposit with Lessor in trust, a security deposit 

of Rs.  as security for the performance by Lessee of the terms 

under this agreement and for any damages caused by Lessee or 

Lessee‘s agents to the equipment/ machinery during the lease term. 

Lessor may use part or all of security deposit to repair any damage to 

Equipment/ machinery caused by Lessee or Lessee‘s agents. However, 

lessor is not just limited to security deposit amount and lessee remains 

liable for any balance. Lessee shall not use or apply any such security 

at any time in lieu of payment of rent. If lessee breaches any terms or 



313 
 

conditions of this Agreement, Lessee shall forfeit any deposit, as 

permitted by law. 

6. DELIVERY: Lessee shall not be responsible for all expenses and costs i) 

at the beginning of the Lease Term, of transporting the equipment/ 

machinery Lessee‘s premises and ii) at the end of the Lease Term, of 

transporting the equipment/ machinery back to Lessor‘s premises. 

7. POSSESSION AND SURRENDER OF EQUIPMENT/ MACHINERY: 

Lessee shall be entitled to possession of the equipment/ machinery on 

the first day of Lease Term. At the expiration of the lease term, Lessee 

shall surrender the equipment/ machinery to Lessor by delivering the 

equipment/ machinery to Lessor or Lessor  agents in good condition 

and working order, ordinary wear and tear excepted, as it was at the 

commencement of the agreement. 

8. USE OF EQUIPMENT/ MACHINERY: Lessee shall only use the 

equipment/ machinery in a careful and proper manner and will comply 

with all laws, rules, ordinances, statues and orders regarding the use, 

maintenance of storage of the equipment/ machinery. 

9. CONDITIONS OF EQUIPMENT/ MACHINERY AND REPAIR: Lessee or 

Lessee‘s agent has inspected the equipment/ machinery and 

acknowledges that the equipment/ machinery is in good and acceptable 

condition. 

10. MAINTENANCE, DAMAGE AND LOSS:- Lessee will, at Lessee‘s sole 

expense, keep and maintain the equipment/ machinery clean and in 

good working order and repair during the Lessee Term. In the event the 

equipment/ machinery is lost or damaged beyond repair, Lessee shall 

pay to Lessor the replacement cost of equipment/ machinery, in 

addition, the obligations of this Agreement shall continue in full force 

and effect through the Lease term. 

11. INSURANCE: Lessee shall be responsible to maintain insurance on the 

equipment/ machinery with losses payable to Lessor against fire, theft, 

collision and other such risks as are appropriate and specified by 

Lessor, upon request by Lessor, Lessee shall provide proof of such 

insurance. 
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12. OWNERSHIP: The equipment/ machinery is and shall remain the 

exclusive property of Lessor. 

13. BINDING EFFECT: The covenants and conditions contained in the 

Agreements shall apply to and bind the Parties and the heirs, legal 

representatives, successors and permitted assigns of the Parties. 

14. GOVERNING LAW: This agreement shall be governed and constructed 

in accordance with the Laws of State of Haryana. 

15. NOTICE: Any notice required or otherwise given pursuant to this 

Agreement shall be in writing and mailed certified return receipt 

requested, postage prepaid, or delivered by courier or speed post to 

Lessor/ Lessee 
 

 
Either party may change such address from time to time by providing 

notice as set for the above. 

In witness whereof, the parties have caused this Agreement to be 

executed the day and year first above written. 

 

 
LESSOR 

 

 

 

 

 
LESSEE 
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(F) Format For Joint Venture Memorandum of Understanding/Agreement 
(wherever applicable) 

 
 

FORMAT FOR JOINT VENTURE MEMORANDUM OF 
UNDERSTANDING/AGREEMENT 

 
THIS JOINT VENTURE MEMORANDUM OF UNDERSTANDING 

(MOU)/AGREEMENT  EXECUTED  AT  ………………………  ON  THIS ......................... DAY 

OF  ……………………..  2021  BETWEEN  M/s  ……………………………………. 

Registered office at    as the first party 

and  M/s    Registered  office  at 

as the Second party 

  as thirty party. (The expression and words of the 

first and second and third party shall mean and include their heirs 

successors, assigns, nominees execution, administrators and legal 

representatives respectively.) 

 
WHEREAS the parties herein above mentioned are desirous of entering 

into a Joint Venture for carrying on Engineering and/or contract works, in 

connection  with   and other works 

mentioned  in  Tender  Notice  No.     Dated 

 of PWD B&R Department or any other work or works, as 

mutually decided between the parties to this Joint Venture. 

 
WHEREAS all the parties are desirous of recording the terms and 

conditions of this Joint Venture to avoid future disputes. 

 
NOW THIS MoU/AGREEMENT WITNESSTH AS UNDER: 

 
1. That in and under this Joint Venture agreement the work will be 

done jointly by the First Party and Second Party in the name and style 

of  M/s    M/s 

and 

M/s. ). 

 
2. This all the parties shall be legally liable, severally and or jointly 

responsible for the satisfactory/successful execution/completion of the 

work in all respects and in accordance with terms and conditions of the 

contract. 

 
3. That the role of each constituent of the said Joint Venture in 

details shall be as under:- 
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The first party shall be responsible for   

 
The second party shall be responsible for   

 
The third party shall be responsible for   

4. The share of profit and loss of each constituent of the said Joint 

venture shall be as under:- 

 
5. That all the parties of this Joint Venture shall depute their 

experienced staff as committed commensuration with their role and 

responsibility and as required for the successful completion of the 

works in close consultation with each other. 

 
6. That the investment required for the works under this Joint 

Venture shall be brought in by the parties as agreed to between them 

from time to time. 

 
7. That all the Bank guarantee shall be furnished jointly by the 

parties in the name of Joint Venture. 

 
8. That the party number   to 

this Joint Venture shall be the prime (lead) contractor and will be 

responsible for timely completion of work and to coordinate with the 

Department to receive payments and also to make all correspondence 

on behalf of this Consortium/Joint Venture. 

 
9. That all the above noted parties i.e.   

not to make any change in the agreement without prior written consent 

of the competent authority of the department. 

 
NOW THE PARTIES HAVE JOINED HANDS TO FORM THIS JOINT VENTURE ON 

THIS   DAY OF    TWO THOUSAND WITH REFERENCE 

TO AND IN CONFIRMATION OF THEIR DISCUSSIONS AND UNDERSTANDING 

BROUGHT ON RECORD ON  . 

 
IN WITNESS THEREOF ALL/BOTH THE ABOVE NAMED PARTIES HAVE SET THEIR 

RESPECTIVE HANDS ON THIS JOINT VENTURE AGREEMENT ON THE DAY, 

MONTH AND YEAR FIRST ABOVE MENTIONED IN THE PRESENCE OF THE 

FOLLOWING WITNESS; 

 
WITNESSES: 

 
1. FIRST PARTY 

2. SECOND PARTY 
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(G) Bank Guarantee for Advance Payment 

BANK GUARANTEE FOR ADVANCE PAYMENT 
To 

 [name of Employer] 
 [address of Employer] 
 [name of Contractor] 

Gentlemen : 

In accordance with the provisions of the Conditions of Contract, sub- 
clause  51.1  (―Advance  Payment‖)  of  the  above-mentioned  Contract, 
  [name and address of Contractor] (hereinafter 
called ―the Contractor‖) shall deposit with   [name of 
Employer] a bank guarantee to guarantee his proper and faithful performance 
under   the   said   Clause   of   the   Contract   in   an   amount   of 
  [amount of Guarantee]*   [in 
words]. 

 
We, the   [bank of financial institution], as 

instructed by the Contractor, agree unconditionally and irrevocably to 
guarantee as primary obligator and not as Surety merely, the payment to 
  [name of Employer] on his first demand 
without whatsoever right of obligation on our part and without his first claim 
to the Contractor, in the amount not exceeding    
[amount of guarantee]*   [in words]. 

 
We further agree that no change or addition to or other modification of 

terms of the Contractor or Works to be performed thereunder or of any of the 
Contract documents which may be made between   
[name of Employer] and the Contractor, shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such 
change, addition or modification. 

 
This guarantee shall remain valid and in full effect from the date of the 

advance payment under the Contract until   
[name of Employer] receives full repayment of the same amount from the 
Contractor. 

 
Yours truly, 

 
 

Signature and Seal of the guarantor 
 

Name of Bank     
Address    
Date   
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* An amount shall be inserted by the Bank or Financial Institution 
representing the amount of the Advance Payment, and denominated in Indian 
Rupees. 
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(H) Indenture For Secured Advances 

INDENTURE FOR SECURED ADVANCES 
FORM 31 

(for use in cases in which the contract is for finished work and the contractor 
has entered into an agreement for the execution of a certain specified quantity 
of work in a given time). 

 
This indenture made the    day of  , 

20  BETWEEN (hereinafter called the contractor 
which expression shall where the context so admits or implies be deemed to 
include his executors, administrators and assigns) or the one part and the 
Employer of the other part. 

 
Whereas by an agreement dated (hereinafter 

called the said agreement) the contractor has agreed. 
 

AND WHEREAS the contractor has applied to the Employer that he may 
be allowed advanced on the security of materials absolutely belonging to him 
and brought by him to the site of the works the subject of the said agreement 
for use in the constructions of such of the works as he has undertaken to 
executive at rates fixed for the finished work (inclusive of the cost of materials 
and labour and other charges). 

 
AND WHEREAS the Employer has agreed to advance to the Contractor 

the sum of Rupees    on the 
security of materials the quantities and other particulars of which are 
detailed in Accounts of Secured Advances attached to the Running Account 
bill for the said works signed by the Contractor on and the Employer 
has reserved to himself the option of making any further advance or advances 
on the security of other materials brought by the Contractor to the site of the 
said works. 

 
Now THIS INDENTURE WITNESSETH that in pursuance of the said 

agreement and in consideration of the sum of Rupees   on 
or before the execution of these presents paid to the Contractor by the 
Employer (the receipt where of the Contractor doth hereby acknowledge) and 
of such further advances (if any) as may be made to him as a for said the 
Contractor doth hereby covenant and agree with the President and declare as 
follows: 

 
(1) That the said sum of Rupees   so advanced by 
the Employer to the Contractor as aforesaid and all or any further sum of 
sums advanced as aforesaid shall be employed by the Contractor in or 
towards expending the execution of the said works and for no other purpose 
whatsoever. 
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(2) That the materials details in the said Account of Secured Advances 
which have been offered to an accepted by the Employer as security 
are absolutely the Contractor‘s own propriety and free from 
encumbrances of any kind and the contractor will not make any 
application for or receive a further advance on the security of 
materials which are not absolutely his own property and free from 
encumbrances of any kind and the Contractor indemnified the 
Employer against all claims to any materials in respect of which an 
advance has be made to him as aforesaid. 

 
(3) That the materials detailed in the said account of Secured Advances 

and all other materials on the security of which any further advance 
or advances may hereafter be made as aforesaid (hereafter called the 
said materials) shall be used by the Contractor solely in the 
execution of the said works in accordance with the directions of the 
‗Engineer‘. 

 
(4) That the Contractor shall make at his own cost all necessary and 

adequate arrangements for the proper watch, safe custody and 
protection against all risks of the said materials and that until used 
in construction as aforesaid the said materials shall remain at the 
site of the said works in the Contractor‘s custody and on his own 
responsibility and shall at all times be open to inspection by the 
‗Engineer‘ or any officer authorized by him. In the event of the said 
materials or any part thereof being stolen, destroyed or damaged or 
becoming deteriorated in a greater degree than is due to reasonable 
use and wear thereof the Contractor will forthwith replace the same 
with other materials of like quality or repair and make good the same 
required by the ‗Engineer‘. 

 
(5) That the said materials shall not be any account be removed from 

the site of the said works except with the written permission of the 
‗Engineer‘ or an officer authorized by him on that behalf. 

(6) That the advances shall be repayable in full when or before the 
Contractor receives payment from the Employer of the price payable 
to him for the said works under the terms and provisions of the said 
agreement. Provided that if any intermediate payments are made to 
the Contractor on account of work done than on the occasion of each 
such payment the Employer will be at liberty to make a recovery 
from the Contractor‘s bill for such payment by deducting there from 
the value of the said materials than actually used in the 
construction and in respect of which recovery has not been made 
previously, the value for this purpose being determined in respect of 
each description of materials at the rates at which the amounts of 
the advances made under these presents were calculated. 

(7) That if the Contractor shall at any time make any default in the 
performance or observance in any respect of any of the terms and 
provisions of the said agreement or of these presents the total 
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amount of the advance or advances that may still be owing of the 
Employer shall immediately on the happening of such default be re- 
payable by the Contractor to be the Employer together with interest 
thereon at twelve per cent per annum from the date or respective 
dates of such advance or advances to the date of repayment and 
with all costs, charges, damages and expenses incurred by the 
Employer in or for the recovery thereof or the enforcement of this 
security or otherwise by reason of the default of the Contractor and 
the Contractor hereby covenants and agrees with the Employer to 
reply and pay the same respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the 
repayment  to  the  Employer  of  the  said  sum  of  Rupees 
  and any further sum of sums 
advanced as aforesaid and all costs, charges, damages and expenses 
payable under these presents PROVIDED ALWAYS and it is hereby 
agreed and declared that notwithstanding anything in the said 
agreement and with- out prejudice to the power contained therein if 
and whenever the covenant for payment and repayment here-in- 
before contained shall become enforceable and the money owing 
shall not be paid in accordance there with the Employer may at any 
time thereafter adopt all or any of the following courses as he may 
deem best : 
(a) Seize and utilize the said materials or any part thereof in the 

completion of the said works on behalf of the contractor in 
accordance with the provisions in that behalf contained in the 
said agreement debiting the contractor with the actual cost of 
effecting such completion and the amount due to the 
contractor with the value of work done as if he had carried it 
out in accordance with the said agreement and at the rates 
thereby provided.  If the balance is against the contractor, he 
is to pay same to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any 
part there of and out of the moneys arising from the sale retain 
all the sums aforesaid repayable or payable to the Employer 
under these presents and pay over the surplus (if any) to the 
Contractor. 

(c) Deduct all or any part of the moneys owing out of the security 
deposit or any sum due to the Contractor under the said 
agreement. 

(9) That except in the event of such default on the part of the contractor 
as aforesaid interest on the said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these 
presents and the said agreement the provisions of these presents 
shall prevails and in the event of any dispute or difference arising 
over the construction or effect of these presents the settlement of 
which has not been here-in-before expressly provided for the same 
shall be referred to the Employer whose decision shall be final and 
the provision of the Indian Arbitration Act for the time being in force 
shall apply to any such reference. 



322 
 

(I) Integrity Pact Format 

 
INTEGRITY PACT FORMAT 

 
(To  be  executed  on  plain  paper for tenders having a value of Rs. 

64.00 Lacs or above. To be signed by the successful bidder and same 

signatory competent/ authorized to sign the relevant contract on behalf 

of the State) after issue of Notice to Proceed with the Work. 

 
This integrity Pact is made at on this day of ( ). 

 
BETWEEN 

 

Engineer-in-Chief on the behalf of Governor of Haryana through its 

Superintending Engineer or Executive Engineer ―Employer‖ through 

which expression shall, unless repugnant to the context or 

meaning  thereof,  include  its administrators, successors and 

assigns) 

 
AND 

 

{Name and  address  of   the  Firm/Company},   (hereinafter 

referred to  as ―The Bidder(s)/Contractor(s) /Concessionaire 

(s)/Consultant(s) and  which  expression  shall  unless repugnant to 

be meaning or context thereof include its successors and permitted 

assigns.) 

 
Preamble 

 
Whereas,  the  Employer  has  floated  the  Tender  (NIT No. ................ dtd 

.......................} (hereinafter referred ‘to as ―Tender/Bid‖) and intends 

to  award,  under  laid  down  organizational  procedure, contract/s for 

{Name of the work}(hereinafter referred to as the ―Contract‖). 

 
And Whereas the Employer values full compliance with all relevant 

laws of the land, 

rules of land, regulations, economic use of resources and of fairness/ 

transparency in its relations with its Bidder(s) and/ or 

Contractor(s)/Concessionaire (s)/Consultant(s). 

 
And whereas to meet the purpose aforesaid, both the parties have 

agreed to enter into this Integrity Pact (hereafter referred to as 

―Integrity  Pact‖  or  ―Pact‖)  the  terms and  conditions  of which  shall 
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also be read as integral part and parcel of the Tender documents 

and contract between the parties. 

 
Now, therefore, in consideration of mutual covenants contained in 

this  pact, the  parties hereby agree as follows and this pact witnesses 

as under: 

 

 
Article-1: Commitments of the Employer 

 
(1) The Employer commits itself to take all measures necessary to 

prevent corruption and to observe the following principles:- 

a) No employee of the Employer, personally or through family 

members, will in connection with the Tender for, or the 

execution  of  a  Contract,  demand,  take  a promise for or 

accept, for self, or third person, any material of immaterial 

benefit which the person is not legally entitled to. 

b) The Employer will, during the Tender process treat all 

Bidder(s) with equity and reason. The Employer will in 

particular,  before  and  during  the  Tender  process, provide to 

all  Bidder(s)  the same  information  and  will  not  provide 

to any Bidder(s) confidential/ additional information through 

which the Bidder(s) could obtain an advantage in relation to the 

tender process or the contract execution. 

c) The Employer will exclude all known  prejudiced persons from 

the process, whose conduct in the past has been of biased nature. 

 
(2) If the Employer obtains information on the conduct of any of its 

employees which is a criminal offence under the IPC/PC Act or 

any other Statutory Acts or if there be a substantive suspicion in 

this regard, the Employer will inform the Chief Vigilance Officer and in 

addition  can  initiate  disciplinary  actions  as  per  its  internal 

laid down Rules/Regulations. 

 
Article-2: Commitments of the Bidder(s) / Contractor(s) / 

Concessionaires) / Consultant(s) 

 
The Bidder(s)/ Contractor(s)/Concessionaire (s)/Consultant(s) 

commit himself to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles 

during his participation in the tender process and during the contract 

execution. 
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a) The Bidder(s)/Contractor(s) /Concessionaire (s)/Consultant(s) 

will not, directly or through any other person or firm, offer, 

promise or give to any of the Employer‘s employees involved 

in the tender process or the execution of the contract or to any 

third person any material or other benefit which lie/she is 

not legally entitled to, in order to obtain in exchange any 

advantage of any kind whatsoever during the tender process 

or during the execution of the contract. 

 
b) The Bidder(s)/Contractor(s) /Concessionaire (s)/Consultant(s) 

will not enter with other Bidders into  any  undisclosed 

agreement or understanding, whether formal or informal. This 

applies in particular to prices, specifications, certifications, 

subsidiary  contract, submission or non submission or bids or 

any other actions to restrict competitiveness or to introduce 

cartelization in the bidding process. 

 
c) The Bidder(s)  /  Contractor(s)  / Concessionaire(s) / 

Consultant(s)  will  not commit  any offence  under  the 

relevant  IPC/PC  Act  and  other  Statutory  Acts;  further 

the Bidder(s) / Contractor(s) / Concessionaire(s) / Consultant(s) 

will not use improperly, for purposes of completion or 

personal gain, or pass on to others, any information or 

document provided by the Principal as paid of the business 

relationship,  regarding  plans, technical  proposals  and 

business details, including information contained or 

transmitted electronically. 

d) TheBidder(s) / Contractor(s) / Concessionaire(s) / Consultant(s) 

will, when presenting his bid, disclose any and all payments 

he has made, is committed to or intends to make to agents, 

brokers or any other intermediaries in connection with the 

award  of the contract. He shall also disclose the details of 

services agreed upon for such payments. 

e) The Bidder(s) / Contractor(s) / Concessionaire(s) / Consultant(s) 

will not instigate third persons to commit offences outlined above 

or be an accessory to such offences. 

f) The Bidder(s) / Contractor(s) / Concessionaire(s) / Consultant(s) 

will not bring any outside influence through any Govt. 

bodies/quarters directly or indirectly on the bidding process in 

furtherance of his bid. 

 
Article-3 Disqualification from tender process and exclusion from 

future contracts. 
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1. If the Bidder(s) / Contractor(s) / Concessionaire(s) / 

Consultant(s) before award  or during execution  has committed 

a transgression through a violation of any provision of Article- 

2, above or in any other form such as to put his reliability or 

credibility  in  question, the Employer  is  entitled  to 

disqualify the Bidder(s)/ Contractor(s)/Concessionaire 

(s)/Consultant(s) from the tender process. 

2.  If the Bidder(s) / Contractor(s) / Concessionaire(s) / 

Consultant(s) has  committed  a transgression through a 

violation of Article-2 such as to put his reliability or 

credibility into question, the Employer shall be entitled to 

exclude including blacklist and put on holiday the 

Bidder(s)/Contractor(s)/Concessionaire (s)/Consultant(s) for any 

future tenders/ contract award process. The imposition and 

duration of the exclusion will be determined by the severity 

of the transgression. The severity will be determined by the 

Employer taking into consideration the full facts and 

circumstances  of each  case particularly  taking  into 

account the number of transgressions, the position of the 

transgressors  within  the  company  hierarchy  of  the 

Bidder(s) / Contractor(s) / Concessionaire(s) / Consultant(s) and 

the amount of the damage. The exclusion will be imposed for a 

maximum of 3 years. 

3. A transgression is considered to have occurred if the Employer 

after due consideration  of the  available  evidence  concludes 

that ―On the basis of facts available there are no material 

doubts‖. 

4. The Bidder(s) / Contractor(s) / Concessionaire(s) / Consultant(s) 

with its free consent and without any influence agrees and 

undertakes  to respect and  uphold  the Employer absolute 

rights to resort to and  impose such exclusion  and further 

accepts and undertakes not to challenge or question such 

exclusion on any ground, including the lack of any hearing 

before the decision to resort to such exclusion is taken. This 

undertaking is given freely and after obtaining independent legal 

advice. 

 
5. The decision of the Employer to the effect that a breach of the 

provisions of this Integrity Pact  has  been  committed  by 

the  Bidder(s) /  Contractor(s) shall be  final and 

binding  on  the  Bidder(s) / Contractor(s) / Concessionaire(s) 

/Consultant(s) however, the  Bidder(s) / Contractor(s) / 
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Concessionaire(s) / Consultant(s) can approach IEM(s) 

appointed for the purpose of this Pact. 

 
6. On occurrence of any sanctions/ disqualification etc arising out 

from violation of integrity pact, the 

Bidder(s)/Contractor(s)/Concessionaire (s)/Consultant(s) shall 

not be entitled for any compensation on this account. 

 
7. Subject to full satisfaction of the Employer, the exclusion of the 

Bidder(s)/ Contractor(s) /Concessionaire (s)/Consultant(s) could 

be  revoked  by  the  Principal if the Bidder(s)/ 

Contractor(s)/Concessionaire (s)/Consultant(s) can  prove that 

he has restored/recouped the damage caused by him and has 

installed a suitable corruption prevention system in his 

organization. 

 
Article-4: Compensation for Damages. 

 
1. If the Employer has disqualified the Bidder(s) from the tender 

process prior to the award according to Article-o, the Employer 

shall be entitled to forfeit the Earnest Money Deposit/ Bid 

Security or demand and recover the damages equivalent to 

Earnest Money Deposit/ Bid Security apart from any other 

legal right that may have accrued to the Employer. 

2. In addition to I above, the Employer shall be entitled to 

take recourse to the relevant provisions of the contract 

related  to  Termination  of Contract due  to Contractor 

Default. In such case, the Employer shall be entitled to forfeit 

the Performance Bank Guarantee of the Contractor demand 

and recover liquidated and all damages as per the 

provisions of the contract/concession agreement against 

Termination. 

 
Article-5: Previous Transgressions 

 
1. The Bidder declares that no previous transgressions 

occurred  in  the  last 3 years immediately before signing of 

this Integrity Pact with any other Company in any country 

conforming to the anti corruption/ Transparency International 

(TI) approach or with any other Public Sector Enterprise/ 

Undertaking in India or any Government Department in India 

that could justify his exclusion from the tender process. 
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2. If the Bidder makes incorrect statement on this subject, lie can 

be disqualified from the tender process oi action for his 

exclusion can be taken as mentioned under Article-3 above 

for transgressions of Article-2 and shall be liable for 

compensation for damages as per Article-4 above. 

 
Article-6: Equal treatment of all 

Bidders/Contractors//Concessionaire 

(s)/Consultant(s)/Subcontractors. 

 
1. The Bidder(s)/Contractor(s)/Concessionaire (s)/Consultant(s) 

undertake(s) to demand from all sub-contractors a 

commitment in conformity with this Integrity Pact, and to 

submit it to the Employer before contract signing. 

2. The Employer will enter into agreements with identical 

conditions as this one with all 

Bidders/Contractors//Concessionaire (s)/Consultant(s) and 

Subcontractors 

3. The Employer will disqualify from the tender process all 

Bidders who do not sign this Pact or violate its provisions. 

 
Article-7: Criminal charges against violating Bidder(s)/ 

Contractor(s)/Concessionaire (s)/Consultant(s)/ Sub-contractor(s). 

 
If the Employer obtains knowledge of conduct of a 

Bidder/Contractor/Concessionaire/ Consultant or subcontractor, or 

of an employee or a representative or an associate of a 

Bidder/Contractor or Subcontractor,  which  constitutes corruption, 

or if the Employer has substantive suspicion in this regard, the 

Employer will inform the same to the Chief Vigilance Officer. 

 

 
Article-8: Independent External Monitor (IEM) 

 
1. The Employer has appointed a Independent External Monitor 

(herein after referred to as ―Monitor‖) for this Pact. The task 

of the Monitor is to review independently and objectively, 

whether and to what extent the parties comply with the 

obligations under this agreement. 

2. The Monitor is not subject to instructions by the 

representatives of the parties and performs his functions 

neutrally and independently. He reports to the Engineer – In – 

Chief (Roads/Buildings). 
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3. The Bidder(s)/Contractor(s)/Concessionaire (s)/Consultant(s) 

accepts that the Monitor has the right to access without 

restriction to all project documentation of the Employer 

including that provided by the Bidder(s)/ 

Contractor(s)/Concessionaire(s)/Consultant(s). 

The Bidder(s)/Contactor(s)/Concessionaire (s)/Consultant(s) will 

also  grant  the Monitor,  upon  his  request  and 

demonstration of a valid interest, unrestricted and 

unconditional  access  to  his  project  documentation.  The 

same is applicable to Subcontractors. The Monitor is under 

contractual obligation to treat the information and documents of 

the Bidder(s)/Contractor(s)/ Subcontractor(s) with confidentiality. 

4. The Employer will provide to the Monitor sufficient 

information  about all  meetings among the parties related  to 

the Project  provided  such  meetings could  have an impact on 

the contractual relations between the Principal and the 

Contractor. The parties offer to the Monitor the option to 

participate in such meetings. 

5. As soon as the monitor notices, or has reason to believe, a 

violation of this Pact, lie will so inform the Management of the 

Employer and request the Management to discontinue or take 

corrective action, or to take other relevant action. The 

monitor  can  in  this  regard  submit non-binding 

recommendations. Beyond this, the monitor has no right to 

demand from the parties that they act in a specific manner,  

refrain from action or tolerate action. 

6. The Monitor will submit a written report to the Engineer – In – 

Chief (Roads/Buildings) within 8 to 10 weeks from the date of 

reference or intimation to him by the Employer and, should the 

occasion arise, submit proposals for correcting problematic 

situations. 

7. If the Monitor has reported to the Engineer – In – Chief 

(Roads/Buildings), a substantiated suspicion of an offence 

under relevant IPC/PC Act, and the Engineer – In – Chief 

(Roads/Buildings) has not, within the reasonable time taken 

visible action to proceed against such offence or reported it 

to the Chief Vigilance Officer, the Monitor may also transmit 

this information directly to the Chief Vigilance Officer. 

8. The word 'Monitor" would include both singular and plural. 
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Article — 9 Pact Duration 

 
This Pact begins when both parties have 1egally signed it. It expires 12 

months after the Defect Liability period is over or 12 months after 

his last payment under the contract whichever is later and for all 

other unsuccessful Bidders 06 months after this Contract has been 

awarded. If any claim is made/ lodged during his time, the same shall 

be binding and continue to be valid despite the lapse of this pact as 

specified above, unless it is discharged/ determined by the Engineer 

– In – Chief (Roads/Buildings). 

 

 
Article - 10 Other Provisions. 

 
1. This  pact  is subject  to Indian  Law.  Place  of performance 

and  jurisdiction  is the Registered Office of the Employer 

2. Changes and supplements as well as termination notices need to 

be made in writing. 

3. If the Bidder/Contractor/Concessionaire(s)/Consultant(s) is a 

partnership or a consortium, this pact must be signed by all 

partners or consortium members. 

4. Should one or several provisions of this agreement turn out to 

be  invalid,  the  remainder of  this  agreement  remains  valid. 

In this case, the parties will strive to come to an agreement 

to their original intentions. 

5. Any disputes/ differences arising between the parties with regard 

to term of this pact, any action taken by the Employer in 

accordance with this Pact or interpretation thereof shall not 

be subject to any Arbitration. 

6. The actions stipulated in this Integrity Pact are without prejudice 

to any other legal action that may follow in accordance with the 

provision of the extent law in force relating to any civil or criminal 

proceedings. 

 
In witness whereof the parties have signed and executed this Pact at the 

place and date first done mentioned in the presence of following 

witness:- 

 
(For & On behalf of the Employer) (For  &  On  behalf  of  the  Bidder/ 

ContractorConcessionaire 

(s)/Consultant(s)/) 

 
(Office Seal) 
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Place Date 

Witness I : (Name & Address): 

Witness 2 : (Name & Address): 
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(J) Undertaking 

UNDERTAKING 
 

 
Description of the Works : 

 

 

 

 
To : 

 
Address : 

1. With full understanding that Part II of our bid (Financial bid) will be 
opened only if I/We qualify on the basis of evaluation in Part I of the 
Bid (Technical bid), I/We offer to execute the Works described above 
and remedy any defects therein in conformity with the conditions of 
Contract, specifications, drawings, Bill of Quantities and Addenda for 
an amount quoted in the Financial Bid. 

2. I/We agree to abide by this Bid for the period of 120 days from the date 
fixed for receiving the same, and it shall remain binding upon us and 
may be accepted at any time before the expiration of that period. 

3. Unless and until a formal Agreement is prepared and executed this Bid, 
together with your written acceptance thereof, shall constitute a binding 
contract between us. 

4. I/We undertake, if our Bid is accepted, to commence the Works as soon 
as is reasonably possible after the receipt of the Engineer‘s notice to 
commence, and to complete the whole of the Works comprised in the 
Contract within the time stated in the document. 

5. I/We understand that you are not bound to accept the lowest or any 
tender you may receive. 

 
Signature  of  Authorised  Signatory  ............................................... 
Name and Title of Signatory...................................... 
Name of Bidder ....................................................... 
Authorised Address of Communication........................ 
Telephone Nos (Office) ……………………………… 
Mobile  No.  ………………………………………………  
Facsimile (Fax) No. ……………………………………. 
Electronic Mail Identification (Email ID) ……………… 
Place: …………………………………………………… 
Date: …………………………………………………… 
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(H) AFFIDAVIT 

 
FORMAT FOR THE AFFIDAVIT 

 
(NOTE: This affidavit should be on a non-judicial stamp paper of Rs.10/- and 
shall be attested by Magistrate/Sub-Judge/ Notary Public) 

 
Name of work   

 

 
I, ……………………………………………………….… (name of the authorised 
representative of the bidder) son/daughter of …….……………………… 
resident of 

…………………………………………………………………………. (full address), 
aforesaid solemnly affirm and state as under: 

1. I, undersigned, do hereby certify that all the information furnished and 

statement‘s made in response to this notice inviting bid are true and 

correct and nothing has been concealed. 

 
2. I, undersigned or our firm M/s   have 

never been blacklisted or debarred by any State Govt. /Central 

Government/Autonomous Body/Authority in Law. 

 
3. I, undersigned or our firm M/s  have never been 

declared bankrupt/ insolvent as on date. 

 
4. The undersigned hereby authorize(s) and request(s) any bank, person, 

firm PSU/ Authority or Corporation to furnish pertinent information 

deemed necessary and requested by the Department to verify this 

statement or regarding may (our) competence and general reputation. 

 
5. The undersigned understand and agrees that further qualifying 

information may be requested, and agrees to furnish any such 

information at the request of the Department/ Project implementing 

agency. 

 
6. I, the undersigned do hereby undertake that our firm M/s 

 would invest a minimum cash upto 25% of the 

value of the work during implementation of the Contract. 

 
7. I, the undersigned do hereby undertake that our firm M/s 

 agree to abide by this bid for a period of 120 days from 
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the date fixed for receiving the same and it shall be binding on us and 

may be accepted at any time before the expiration of that period. 

 
8. I,  the  undersigned  do  hereby  undertake  that  our  firm  M/s 

  agree to deploy on this work the machinery and 

equipment as mentioned in ITB and technical personnels as mentioned 

in Contract Data of the bid document. 

 
9. *I hereby certify that I have been authorised by …………………………… 

…………..……..……………………………………… (the bidder) to sign on 

their behalf, the bid mentioned in paragraph 1 above. 
 
 

 

 
 
 
 

 
Place: …………….. 
Date: ……………… 

Deponent 
Signed by an 
Authorized 
Officer of the firm 
(Deponent) 

* not applicable if the bidder is an individual and is signing the bid on his own 
behalf. 
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